



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 001	Contract ID: 03-0762-062	Primary County: ALLAMAKEE
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: WICKS CONSTRUCTION, INC.	
Contract Period: Start Date: 06/29/26 55 Working Days		

Project Information:

Project: BRF-076-2(62)--38-03	WorkType: BRIDGE DECK OVERLAY
County: ALLAMAKEE	Prj Awd Amt: \$673,635.15
Route: IOWA 76	
Location: Yellow River 3.0 mi S of Co Rd X52	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 001**Contract ID:** 03-0762-062**Primary County:** ALLAMAKEE**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** WICKS CONSTRUCTION, INC.**Contract Period:** Start Date: 06/29/26 55 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	WI040	WICKS CONSTRUCTION, INC.	\$673,635.15	100.00%
2	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$703,049.89	104.37%
3	CR120	CRAMER AND ASSOC., INC.	\$719,714.35	106.84%
4	PC015	PCIROADS, LLC	\$889,676.43	132.07%
5	TI005	TI-ZACK CONCRETE, LLC	\$950,835.98	141.15%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	65,000.00000	65,000.00	50,000.00000	50,000.00	64,000.00000	64,000.00
REMOVALS, AS PER PLAN									
0020	2402-2720000	7.000	CY	100.00000	700.00	450.00000	3,150.00	200.00000	1,400.00
EXCAVATION, CLASS 20									
0030	2403-0100000	40.600	CY	2,370.00000	96,222.00	2,600.00000	105,560.00	3,000.00000	121,800.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0040	2404-7775005	3,147.000	LB	3.00000	9,441.00	3.50000	11,014.50	3.00000	9,441.00
REINFORCING STEEL, EPOXY COATED									
0050	2404-7775009	132.000	LB	10.00000	1,320.00	10.00000	1,320.00	6.00000	792.00
REINFORCING STEEL, STAINLESS STEEL									
0060	2413-0698074	89.300	SY	340.00000	30,362.00	280.00000	25,004.00	350.00000	31,255.00
DECK REPAIR, CLASS A									
0070	2413-1200000	86.000	LF	255.00000	21,930.00	300.00000	25,800.00	350.00000	30,100.00
STEEL EXTRUSION JOINT WITH NEOPRENE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0080	2413-1200100	86.000	LF	75.00000	6,450.00	65.00000	5,590.00	75.00000	6,450.00
NEOPRENE GLAND INSTALLATION AND TESTING									
0085	2595-0005125	(1)	LS	10,000.00000	10,000.00	6,500.00000	6,500.00	7,000.00000	7,000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR DAKOTA, MINNESOTA, AND EASTERN RAILROAD CORP.									
0090	2533-4980005	(1)	LS	38,000.00000	38,000.00	57,000.00000	57,000.00	70,000.00000	70,000.00
MOBILIZATION									
Section Totals:				\$279,425.00		\$290,938.50		\$342,238.00	



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ,DESIGN NO. 0226-ALLAMAKEE; ALTERNATE 'AA' OPTION 1: CLASS O PCC Cat Alt Set: AA Cat Alt Member: 1 BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN							
0100 2413-0698066	1,680.300 SY						
DECK OVERLAY (CLASS O PCC)							

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DESIGN NO. 0226-ALLAMAKEE; ALTERNATE 'AA' OPTION 2: CLASS HPC- O				Cat Alt Set: AA		Cat Alt Member: 2			
PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN									
0110	2403-1000010	(1)	LS	2,500.00000	2,500.00	1.00000	1.00	1,200.00000	1,200.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0120	2413-0698067	1,680.300	SY	85.50000	143,665.65	93.50000	157,108.05	80.00000	134,424.00
DECK OVERLAY (CLASS HPC-O PCC)									
0130	2413-1000005	1,680.300	SY	3.00000	5,040.90	3.00000	5,040.90	2.50000	4,200.75
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$151,206.55	\$162,149.95		\$139,824.75	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0140	2301-0690203	654.800	SY	263.00000	172,212.40	265.00000	173,522.00	265.00000	173,522.00
BRIDGE APPROACH, BR-203									
0150	2412-0000100	1,978.200	SY	6.00000	11,869.20	9.00000	17,803.80	6.00000	11,869.20
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0160	2505-6765006	320.000	LF	25.00000	8,000.00	1.00000	320.00	12.00000	3,840.00
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0170	2510-6745850	625.400	SY	24.00000	15,009.60	30.00000	18,762.00	20.00000	12,508.00
REMOVAL OF PAVEMENT									
0180	2527-9263181	13.420	STA	200.00000	2,684.00	220.00000	2,952.40	200.00000	2,684.00
PAVEMENT MARKINGS REMOVED									
0190	2527-9263209	25.360	STA	100.00000	2,536.00	110.00000	2,789.60	100.00000	2,536.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0200	2527-9263231	4.320	STA	195.00000	842.40	214.50000	926.64	195.00000	842.40
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0210	2528-8400048	1,350.000	LF	11.00000	14,850.00	12.10000	16,335.00	11.00000	14,850.00
TEMPORARY BARRIER RAIL, CONCRETE									
0220	2528-8400256	1.000	EACH	5,500.00000	5,500.00	6,050.00000	6,050.00	5,500.00000	5,500.00
TEMPORARY TRAFFIC SIGNALS									
0230	2528-8445110	(1)	LS	5,900.00000	5,900.00	6,500.00000	6,500.00	5,900.00000	5,900.00
TRAFFIC CONTROL									
0240	2551-0000110	4.000	EACH	900.00000	3,600.00	1,000.00000	4,000.00	900.00000	3,600.00
TEMP CRASH CUSHION									
Section Totals:				\$243,003.60		\$249,961.44		\$237,651.60	
Contract Item Totals				\$673,635.15		\$703,049.89		\$719,714.35	
Contract Time Totals									
Contract Grand Totals				\$673,635.15		\$703,049.89		719,714.35	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) PCIROADS, LLC		(5) TI-ZACK CONCRETE, LLC			
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED PRESTRESSED CONCRETE BEAM BRIDGE								Cat Alt Set:	Cat Alt Member:
0010	2401-6750001	(1)	LS	50,425.56000	50,425.56	101,985.41000	101,985.41		
REMOVALS, AS PER PLAN									
0020	2402-2720000	7.000	CY	301.70000	2,111.90	2,250.00000	15,750.00		
EXCAVATION, CLASS 20									
0030	2403-0100000	40.600	CY	1,709.48000	69,404.89	2,619.66000	106,358.20		
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0040	2404-7775005	3,147.000	LB	3.10000	9,755.70	1.84000	5,790.48		
REINFORCING STEEL, EPOXY COATED									
0050	2404-7775009	132.000	LB	6.80000	897.60	6.55000	864.60		
REINFORCING STEEL, STAINLESS STEEL									
0060	2413-0698074	89.300	SY	270.00000	24,111.00	285.00000	25,450.50		
DECK REPAIR, CLASS A									
0070	2413-1200000	86.000	LF	206.00000	17,716.00	179.85000	15,467.10		
STEEL EXTRUSION JOINT WITH NEOPRENE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) PCIROADS, LLC		(5) TI-ZACK CONCRETE, LLC			
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0226-ALLAMAKEE 381'-0 X 40'-0 PRETEMSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0080	2413-1200100	86.000	LF	78.85000	6,781.10	15.00000	1,290.00		
NEOPRENE GLAND INSTALLATION AND TESTING									
0085	2595-0005125	(1)	LS	3,700.00000	3,700.00	5,000.00000	5,000.00		
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR DAKOTA, MINNESOTA, AND EASTERN RAILROAD CORP.									
0090	2533-4980005	(1)	LS	201,360.68000	201,360.68	135,440.00000	135,440.00		
MOBILIZATION									
Section Totals:				\$386,264.43		\$413,396.29			



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number				(4) PCIROADS, LLC		(5) TI-ZACK CONCRETE, LLC			
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ,DESIGN NO. 0226-ALLAMAKEE; ALTERNATE ‘AA’ OPTION 1: CLASS O PCC				Cat Alt Set: AA		Cat Alt Member: 1			
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN									
0100	2413-0698066	1,680.300	SY	115.15000	193,486.55				
DECK OVERLAY (CLASS O PCC)									
Section Totals:					\$193,486.55				

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) PCIROADS, LLC		(5) TI-ZACK CONCRETE, LLC			
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DESIGN NO. 0226-ALLAMAKEE; ALTERNATE 'AA' OPTION 2: CLASS HPC- O Cat Alt Set: AA Cat Alt Member: 2 PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN									
0110	2403-1000010	(1)	LS			4,500.00000	4,500.00		
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0120	2413-0698067	1,680.300	SY			131.66000	221,228.30		
DECK OVERLAY (CLASS HPC-O PCC)									
0130	2413-1000005	1,680.300	SY			1.31000	2,201.19		
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:							\$227,929.49		

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 11 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) PCIROADS, LLC		(5) TI-ZACK CONCRETE, LLC			
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0140	2301-0690203	654.800	SY	357.76000	234,261.25	331.75000	217,229.90		
BRIDGE APPROACH, BR-203									
0150	2412-0000100	1,978.200	SY	6.00000	11,869.20	4.95000	9,792.09		
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0160	2505-6765006	320.000	LF	50.00000	16,000.00	50.00000	16,000.00		
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0170	2510-6745850	625.400	SY	19.00000	11,882.60	48.89000	30,575.81		
REMOVAL OF PAVEMENT									
0180	2527-9263181	13.420	STA	200.00000	2,684.00	200.00000	2,684.00		
PAVEMENT MARKINGS REMOVED									
0190	2527-9263209	25.360	STA	100.00000	2,536.00	100.00000	2,536.00		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0200	2527-9263231	4.320	STA	195.00000	842.40	195.00000	842.40		
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 12

Call Order: 001

Contract ID: 03-0762-062

Primary County: ALLAMAKEE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) PCIROADS, LLC		(5) TI-ZACK CONCRETE, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS				Cat Alt Set:		Cat Alt Member:	
0210 2528-8400048	1,350.000 LF	11.00000	14,850.00	11.00000	14,850.00		
TEMPORARY BARRIER RAIL, CONCRETE							
0220 2528-8400256	1.000 EACH	5,500.00000	5,500.00	5,500.00000	5,500.00		
TEMPORARY TRAFFIC SIGNALS							
0230 2528-8445110	(1) LS	5,900.00000	5,900.00	5,900.00000	5,900.00		
TRAFFIC CONTROL							
0240 2551-0000110	4.000 EACH	900.00000	3,600.00	900.00000	3,600.00		
TEMP CRASH CUSHION							
Section Totals:			\$309,925.45		\$309,510.20		
Contract Item Totals			\$889,676.43		\$950,835.98		
Contract Time Totals							
Contract Grand Totals			\$889,676.43		\$950,835.98		

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 3

Call Order: 002	Contract ID: 06-3806-504	Primary County: BENTON
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: JASPER CONST. SERVICES, INC.	
Contract Period: Start Date: 10/12/26 20 Working Days		

Project Information:

Project: MBIN-380-6(504)42--0M-06	WorkType: DECK JOINT REPAIR
County: BENTON	Prj Awd Amt: \$370,659.25
Route: I-380	
Location: 54th St Trail 1.6 mi S of IA 150	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 3

Call Order: 002**Contract ID:** 06-3806-504**Primary County:** BENTON**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** JASPER CONST. SERVICES, INC.**Contract Period:** Start Date: 10/12/26 20 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$370,659.25	100.00%
2	CR120	CRAMER AND ASSOC., INC.	\$401,486.00	108.32%
3	IO127	IOWA CIVIL CONTRACTING, INC.	\$409,600.90	110.51%
4	WI040	WICKS CONSTRUCTION, INC.	\$435,573.55	117.51%
5	TI005	TI-ZACK CONCRETE, LLC	\$447,414.95	120.71%
6	PE320	PETERSON CONTRACTORS INC.	\$459,913.89	124.08%
7	DO140	DORMARK CONSTRUCTION CO.	\$493,014.04	133.01%

Project(s) and Vendor Ranking

Page 3 of 3

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: JASPER CONST. SERVICES, INC.

Contract Period: Start Date: 10/12/26 20 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
8	PC015	PCIROADS, LLC	\$579,571.10	156.36%
9	TA060	TAYLOR CONSTRUCTION, INC.	\$590,587.80	159.33%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) IOWA CIVIL CONTRACTING, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0126; REPAIRS TO A 299'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	40,000.00000	40,000.00	35,000.00000	35,000.00	40,000.00000	40,000.00
REMOVALS, AS PER PLAN									
0020	2403-0100000	20.400	CY	2,400.00000	48,960.00	2,800.00000	57,120.00	2,260.00000	46,104.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0030	2404-7775005	1,947.000	LB	3.50000	6,814.50	3.00000	5,841.00	5.40000	10,513.80
REINFORCING STEEL, EPOXY COATED									
0040	2413-1200000	101.400	LF	280.00000	28,392.00	235.00000	23,829.00	323.00000	32,752.20
STEEL EXTRUSION JOINT WITH NEOPRENE									
0050	2413-1200100	101.400	LF	60.00000	6,084.00	60.00000	6,084.00	71.00000	7,199.40
NEOPRENE GLAND INSTALLATION AND TESTING									
0060	2499-0800000	97.400	LF	275.00000	26,785.00	315.00000	30,681.00	195.00000	18,993.00
PAVING NOTCH REPLACEMENT									
0070	2533-4980005	(1)	LS	16,500.00000	16,500.00	35,000.00000	35,000.00	25,000.00000	25,000.00
MOBILIZATION									
Section Totals:				\$173,535.50		\$193,555.00		\$180,562.40	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) IOWA CIVIL CONTRACTING, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0080	2301-0690203	631.400	SY	245.00000	154,693.00	260.00000	164,164.00	278.00000	175,529.20
BRIDGE APPROACH, BR-203									
0090	2505-4008120	240.000	LF	15.00000	3,600.00	10.00000	2,400.00	10.00000	2,400.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0100	2505-4008420	4.000	EACH	2,000.00000	8,000.00	2,000.00000	8,000.00	3,080.00000	12,320.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-221									
0110	2505-4021010	4.000	EACH	350.00000	1,400.00	350.00000	1,400.00	275.00000	1,100.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0120	2505-4021722	4.000	EACH	3,000.00000	12,000.00	3,000.00000	12,000.00	3,300.00000	13,200.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-225									
0130	2510-6745850	631.400	SY	15.00000	9,471.00	20.00000	12,628.00	26.00000	16,416.40
REMOVAL OF PAVEMENT									
0140	2527-9263209	6.030	STA	325.00000	1,959.75	300.00000	1,809.00	330.00000	1,989.90
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) IOWA CIVIL CONTRACTING, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2528-2518000	2.000	EACH	100.00000	200.00	200.00000	400.00	220.00000	440.00
SAFETY CLOSURE									
0160	2528-8445110	(1)	LS	3,000.00000	3,000.00	2,750.00000	2,750.00	3,025.00000	3,025.00
TRAFFIC CONTROL									
0170	2528-9290050	28.000	CDAY	100.00000	2,800.00	85.00000	2,380.00	93.50000	2,618.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
Section Totals:				\$197,123.75		\$207,931.00		\$229,038.50	
Contract Item Totals				\$370,659.25		\$401,486.00		\$409,600.90	
Contract Time Totals									
Contract Grand Totals				\$370,659.25		\$401,486.00		409,600.90	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) TI-ZACK CONCRETE, LLC		(6) PETERSON CONTRACTORS INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001		DESIGN NO. 0126; REPAIRS TO A 299'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	54,150.00000	54,150.00	56,355.15000	56,355.15	80,000.00000	80,000.00
REMOVALS, AS PER PLAN									
0020	2403-0100000	20.400	CY	3,460.00000	70,584.00	2,730.75000	55,707.30	2,350.00000	47,940.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0030	2404-7775005	1,947.000	LB	3.00000	5,841.00	2.25000	4,380.75	4.75000	9,248.25
REINFORCING STEEL, EPOXY COATED									
0040	2413-1200000	101.400	LF	250.00000	25,350.00	187.65000	19,027.71	335.00000	33,969.00
STEEL EXTRUSION JOINT WITH NEOPRENE									
0050	2413-1200100	101.400	LF	70.00000	7,098.00	20.00000	2,028.00	116.30000	11,792.82
NEOPRENE GLAND INSTALLATION AND TESTING									
0060	2499-0800000	97.400	LF	305.00000	29,707.00	165.80000	16,148.92	410.35000	39,968.09
PAVING NOTCH REPLACEMENT									
0070	2533-4980005	(1)	LS	43,000.00000	43,000.00	50,061.00000	50,061.00	37,250.00000	37,250.00
MOBILIZATION									
Section Totals:					\$235,730.00		\$203,708.83		\$260,168.16

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) TI-ZACK CONCRETE, LLC		(6) PETERSON CONTRACTORS INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0080	2301-0690203	631.400	SY	245.00000	154,693.00	311.66000	196,782.12	250.00000	157,850.00
BRIDGE APPROACH, BR-203									
0090	2505-4008120	240.000	LF	10.00000	2,400.00	10.00000	2,400.00	22.00000	5,280.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0100	2505-4008420	4.000	EACH	2,000.00000	8,000.00	2,000.00000	8,000.00	2,000.00000	8,000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-221									
0110	2505-4021010	4.000	EACH	350.00000	1,400.00	350.00000	1,400.00	350.00000	1,400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0120	2505-4021722	4.000	EACH	3,000.00000	12,000.00	3,000.00000	12,000.00	3,000.00000	12,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-225									
0130	2510-6745850	631.400	SY	22.00000	13,890.80	25.00000	15,785.00	10.70000	6,755.98
REMOVAL OF PAVEMENT									
0140	2527-9263209	6.030	STA	325.00000	1,959.75	300.00000	1,809.00	325.00000	1,959.75
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) TI-ZACK CONCRETE, LLC		(6) PETERSON CONTRACTORS INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2528-2518000	2.000	EACH	100.00000	200.00	200.00000	400.00	100.00000	200.00
SAFETY CLOSURE									
0160	2528-8445110	(1)	LS	2,500.00000	2,500.00	2,750.00000	2,750.00	3,500.00000	3,500.00
TRAFFIC CONTROL									
0170	2528-9290050	28.000	CDAY	100.00000	2,800.00	85.00000	2,380.00	100.00000	2,800.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
Section Totals:				\$199,843.55		\$243,706.12		\$199,745.73	
Contract Item Totals				\$435,573.55		\$447,414.95		\$459,913.89	
Contract Time Totals									
Contract Grand Totals				\$435,573.55		\$447,414.95		459,913.89	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) DORMARK CONSTRUCTION CO.		(8) PCIROADS, LLC		(9) TAYLOR CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001		DESIGN NO. 0126; REPAIRS TO A 299'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	35,054.40000	35,054.40	48,000.00000	48,000.00	55,000.00000	55,000.00
REMOVALS, AS PER PLAN									
0020	2403-0100000	20.400	CY	2,445.09000	49,879.84	2,850.00000	58,140.00	6,900.00000	140,760.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0030	2404-7775005	1,947.000	LB	3.34000	6,502.98	3.10000	6,035.70	2.00000	3,894.00
REINFORCING STEEL, EPOXY COATED									
0040	2413-1200000	101.400	LF	342.00000	34,678.80	220.00000	22,308.00	385.00000	39,039.00
STEEL EXTRUSION JOINT WITH NEOPRENE									
0050	2413-1200100	101.400	LF	58.15000	5,896.41	45.00000	4,563.00	175.00000	17,745.00
NEOPRENE GLAND INSTALLATION AND TESTING									
0060	2499-0800000	97.400	LF	274.55000	26,741.17	250.00000	24,350.00	595.00000	57,953.00
PAVING NOTCH REPLACEMENT									
0070	2533-4980005	(1)	LS	36,700.00000	36,700.00	120,478.80000	120,478.80	68,000.00000	68,000.00
MOBILIZATION									
Section Totals:					\$195,453.60		\$283,875.50		\$382,391.00

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) DORMARK CONSTRUCTION CO.		(8) PCIROADS, LLC		(9) TAYLOR CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0080	2301-0690203	631.400	SY	366.45000	231,376.53	400.00000	252,560.00	255.00000	161,007.00
BRIDGE APPROACH, BR-203									
0090	2505-4008120	240.000	LF	21.78000	5,227.20	10.00000	2,400.00	19.00000	4,560.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0100	2505-4008420	4.000	EACH	2,800.00000	11,200.00	2,000.00000	8,000.00	2,000.00000	8,000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-221									
0110	2505-4021010	4.000	EACH	250.00000	1,000.00	350.00000	1,400.00	350.00000	1,400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0120	2505-4021722	4.000	EACH	3,000.00000	12,000.00	3,000.00000	12,000.00	3,000.00000	12,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-225									
0130	2510-6745850	631.400	SY	46.40000	29,296.96	19.00000	11,996.60	22.00000	13,890.80
REMOVAL OF PAVEMENT									
0140	2527-9263209	6.030	STA	325.00000	1,959.75	300.00000	1,809.00	300.00000	1,809.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 9

Call Order: 002

Contract ID: 06-3806-504

Primary County: BENTON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) DORMARK CONSTRUCTION CO.		(8) PCIROADS, LLC		(9) TAYLOR CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2528-2518000	2.000	EACH	100.00000	200.00	200.00000	400.00	200.00000	400.00
SAFETY CLOSURE									
0160	2528-8445110	(1)	LS	2,500.00000	2,500.00	2,750.00000	2,750.00	2,750.00000	2,750.00
TRAFFIC CONTROL									
0170	2528-9290050	28.000	CDAY	100.00000	2,800.00	85.00000	2,380.00	85.00000	2,380.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
Section Totals:				\$297,560.44		\$295,695.60		\$208,196.80	
Contract Item Totals				\$493,014.04		\$579,571.10		\$590,587.80	
Contract Time Totals									
Contract Grand Totals				\$493,014.04		\$579,571.10		590,587.80	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 005

Letting Date: November 18, 2025 10:00 A.M.

Letting Status: AWARDED

Contract Period: Start Date: 55 Working Days

Contract ID: 17-0658-079

Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Primary County: CERRO GORDO

DBE Goal: 0.0%

Project Information:

Project: BRF-065-8(79)--38-17

County: CERRO GORDO

Route: U.S. 65

Location: West Fork Cedar River 2.6 mi N of Co Rd C13

WorkType: BRIDGE REPLACEMENT - PPCB

Prj Awd Amt: \$3,117,217.68



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Call Order: 005	Contract ID: 17-0658-079	Primary County: CERRO GORDO
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES	
Contract Period: Start Date: 55 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	UN059	UNITED CONTRACTORS INC. AND SUBSIDIARIES	\$3,117,217.68	100.00%
2	MI900	MINNOWA CONSTRUCTION,INC.	\$3,489,966.15	111.96%
3	CR120	CRAMER AND ASSOC., INC.	\$3,539,946.75	113.56%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2104-2710020	818.000	CY	8.00000	6,544.00	10.00000	8,180.00	8.00000	6,544.00
EXCAVATION, CLASS 10, CHANNEL									
0020	2301-0685550	309.000	SY	450.00000	139,050.00	260.00000	80,340.00	465.00000	143,685.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN									
0030	2401-6745625	(1)	LS	90,000.00000	90,000.00	100,000.00000	100,000.00	172,000.00000	172,000.00
REMOVAL OF EXISTING BRIDGE									
0040	2402-2720000	228.200	CY	18.00000	4,107.60	50.00000	11,410.00	45.00000	10,269.00
EXCAVATION, CLASS 20									
0050	2403-0100010	714.200	CY	1,025.00000	732,055.00	1,200.00000	857,040.00	1,200.00000	857,040.00
STRUCTURAL CONCRETE (BRIDGE)									
0060	2403-1000005	422.200	CY	28.00000	11,821.60	50.00000	21,110.00	35.00000	14,777.00
FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE									
0070	2403-1000010	(1)	LS	7,500.00000	7,500.00	10,000.00000	10,000.00	1,200.00000	1,200.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 2 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0080	2404-7775000	54,180.000	LB	1.45000	78,561.00	1.20000	65,016.00	2.70000	146,286.00
REINFORCING STEEL									
0090	2404-7775005	136,431.000	LB	1.50000	204,646.50	1.25000	170,538.75	1.40000	191,003.40
REINFORCING STEEL, EPOXY COATED									
0100	2404-7775009	5,340.000	LB	3.65000	19,491.00	10.00000	53,400.00	3.90000	20,826.00
REINFORCING STEEL, STAINLESS STEEL									
0110	2407-0562865	6.000	EACH	18,000.00000	108,000.00	25,000.00000	150,000.00	18,000.00000	108,000.00
BEAMS, PRETENSIONED PRESTRESSED CONCRETE, BTB65									
0120	2407-0562875	6.000	EACH	20,500.00000	123,000.00	25,000.00000	150,000.00	20,000.00000	120,000.00
BEAMS, PRETENSIONED PRESTRESSED CONCRETE, BTB75									
0130	2407-0562900	6.000	EACH	25,000.00000	150,000.00	40,000.00000	240,000.00	24,000.00000	144,000.00
BEAMS, PRETENSIONED PRESTRESSED CONCRETE, BTB100									
0140	2408-7800000	10,990.000	LB	4.50000	49,455.00	5.00000	54,950.00	8.00000	87,920.00
STRUCTURAL STEEL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0150	2414-6424110	541.000	LF	75.00000	40,575.00	90.00000	48,690.00	82.16000	44,448.56
CONCRETE BARRIER RAILING									
0160	2433-0001060	142.000	LF	1,650.00000	234,300.00	2,100.00000	298,200.00	1,235.00000	175,370.00
CONCRETE DRILLED SHAFT, 60 IN. DIAMETER									
0170	2433-0003000	38.000	LF	500.00000	19,000.00	2,600.00000	98,800.00	500.00000	19,000.00
DEMONSTRATION SHAFT									
0180	2501-0201042	980.000	LF	53.00000	51,940.00	65.00000	63,700.00	55.00000	53,900.00
PILES, STEEL, HP 10 X 42									
0190	2507-2638650	26.000	SY	225.00000	5,850.00	100.00000	2,600.00	125.00000	3,250.00
BRIDGE WING ARMORING - EROSION STONE									
0200	2507-3250005	1,205.000	SY	3.00000	3,615.00	5.00000	6,025.00	3.00000	3,615.00
ENGINEERING FABRIC									
0210	2507-6800061	1,243.000	TON	49.00000	60,907.00	65.00000	80,795.00	52.00000	64,636.00
REVTMENT, CLASS E									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001		DESIGN NO. 0126; A 244'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:		Cat Alt Member:	
0220	2507-8029000	66.000	TON	42.00000	2,772.00	65.00000	4,290.00	43.00000	2,838.00
EROSION STONE									
0230	2520-3350015	1.000	EACH	20,000.00000	20,000.00	10,000.00000	10,000.00	25,750.00000	25,750.00
FIELD OFFICE									
0240	2526-8285000	(1)	LS	13,000.00000	13,000.00	15,000.00000	15,000.00	13,000.00000	13,000.00
CONSTRUCTION SURVEY									
0250	2533-4980005	(1)	LS	200,000.00000	200,000.00	200,000.00000	200,000.00	350,000.00000	350,000.00
MOBILIZATION									
Section Totals:				\$2,376,190.70		\$2,800,084.75		\$2,779,357.96	

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 5 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0260	2101-0850001	1.200	ACRE	6,500.00000	7,800.00	11,000.00000	13,200.00	6,500.00000	7,800.00
CLEARING AND GRUBBING									
0270	2102-0425070	156.500	TON	29.00000	4,538.50	30.00000	4,695.00	29.00000	4,538.50
SPECIAL BACKFILL									
0280	2102-2710070	18,569.000	CY	6.00000	111,414.00	5.75000	106,771.75	6.00000	111,414.00
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0290	2102-2712015	10.000	CY	100.00000	1,000.00	100.00000	1,000.00	100.00000	1,000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS									
0300	2105-8425005	1,809.000	CY	45.00000	81,405.00	20.00000	36,180.00	45.00000	81,405.00
TOPSOIL, FURNISH AND SPREAD									
0310	2105-8425015	4,499.000	CY	8.00000	35,992.00	5.00000	22,495.00	8.00000	35,992.00
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0320	2107-0875100	12,941.000	CY	1.00000	12,941.00	1.00000	12,941.00	1.00000	12,941.00
COMPACTION WITH MOISTURE CONTROL									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 6 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0330	2122-5500090	352.300	SY	81.75000	28,800.53	100.00000	35,230.00	130.00000	45,799.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0340	2123-7450000	3.400	STA	900.00000	3,060.00	1,000.00000	3,400.00	900.00000	3,060.00
SHOULDER CONSTRUCTION, EARTH									
0350	2301-0690205	503.000	SY	225.00000	113,175.00	210.00000	105,630.00	260.00000	130,780.00
BRIDGE APPROACH, BR-205									
0360	2312-8260051	1,080.000	TON	28.00000	30,240.00	30.00000	32,400.00	28.00000	30,240.00
GRANULAR SURFACING ON ROAD, CLASS A CRUSHED STONE									
0370	2402-3825025	1,500.000	CY	28.00000	42,000.00	50.00000	75,000.00	28.00000	42,000.00
GRANULAR MATERIAL FOR BLANKET									
0380	2412-0000100	1,842.100	SY	7.80000	14,368.38	6.00000	11,052.60	5.70000	10,499.97
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0390	2416-0100024	4.000	EACH	1,500.00000	6,000.00	1,200.00000	4,800.00	1,500.00000	6,000.00
APRONS, CONCRETE, 24 IN. DIA.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0400	2416-1180024	132.000	LF	60.00000	7,920.00	100.00000	13,200.00	60.00000	7,920.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. DIA.									
0410	2502-8212034	324.500	LF	15.00000	4,867.50	20.00000	6,490.00	15.00000	4,867.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.									
0420	2502-8221306	4.000	EACH	650.00000	2,600.00	300.00000	1,200.00	650.00000	2,600.00
SUBDRAIN OUTLET, DR-306									
0430	2503-0500402	4.000	EACH	2,500.00000	10,000.00	4,000.00000	16,000.00	2,500.00000	10,000.00
BRIDGE END DRAIN, DR-402									
0440	2505-4008120	397.400	LF	7.00000	2,781.80	10.00000	3,974.00	11.64000	4,625.74
REMOVAL OF STEEL BEAM GUARDRAIL									
0450	2505-4008300	125.000	LF	42.00000	5,250.00	43.00000	5,375.00	42.00000	5,250.00
STEEL BEAM GUARDRAIL									
0460	2505-4008415	2.000	EACH	4,200.00000	8,400.00	4,250.00000	8,500.00	4,200.00000	8,400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-209									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 8 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0470	2505-4021720	2.000	EACH	4,300.00000	8,600.00	4,350.00000	8,700.00	4,300.00000	8,600.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0480	2510-6745850	714.170	SY	26.00000	18,568.42	20.00000	14,283.40	26.00000	18,568.42
REMOVAL OF PAVEMENT									
0490	2520-3350010	1.000	EACH	15,000.00000	15,000.00	10,000.00000	10,000.00	25,750.00000	25,750.00
FIELD LABORATORY									
0500	2526-8285000	(1)	LS	8,500.00000	8,500.00	10,000.00000	10,000.00	8,500.00000	8,500.00
CONSTRUCTION SURVEY									
0510	2527-9263209	9.380	STA	310.50000	2,912.49	350.00000	3,283.00	285.00000	2,673.30
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0520	2528-2518000	6.000	EACH	270.00000	1,620.00	275.00000	1,650.00	100.00000	600.00
SAFETY CLOSURE									
0530	2528-8445110	(1)	LS	36,250.00000	36,250.00	8,000.00000	8,000.00	9,700.00000	9,700.00
TRAFFIC CONTROL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set:		Cat Alt Member:	
0540 2551-0000230	2.000 EACH	26,500.00000	53,000.00	28,000.00000	56,000.00	28,500.00000	57,000.00
PERMANENT CRASH CUSHION, SEVERE USE (SU)							
0550 2555-0000010	(1) LS	1,500.00000	1,500.00	2,500.00000	2,500.00	1,542.00000	1,542.00
DELIVER AND STOCKPILE SALVAGED MATERIALS							
Section Totals:		\$680,504.62		\$633,950.75		\$700,066.43	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADSIDE ITEMS						Cat Alt Set:		Cat Alt Member:	
0560	2507-3250005	102.400	SY	4.00000	409.60	5.00000	512.00	4.00000	409.60
ENGINEERING FABRIC									
0570	2507-6800061	26.900	TON	60.00000	1,614.00	80.00000	2,152.00	60.00000	1,614.00
REVTMENT, CLASS E									
0580	2507-8029000	34.100	TON	50.00000	1,705.00	80.00000	2,728.00	50.00000	1,705.00
EROSION STONE									
0590	2601-2634100	4.300	ACRE	440.00000	1,892.00	450.00000	1,935.00	440.00000	1,892.00
MULCHING									
0600	2601-2636015	3.800	ACRE	1,125.00000	4,275.00	1,200.00000	4,560.00	1,125.00000	4,275.00
NATIVE GRASS SEEDING									
0610	2601-2636043	0.500	ACRE	1,000.00000	500.00	1,200.00000	600.00	1,000.00000	500.00
SEEDING AND FERTILIZING (RURAL)									
0620	2601-2642100	4.300	ACRE	250.00000	1,075.00	300.00000	1,290.00	250.00000	1,075.00
STABILIZING CROP - SEEDING AND FERTILIZING									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 ROADSIDE ITEMS				Cat Alt Set:				Cat Alt Member:	
0630	2602-0000020	3,091.000	LF	1.50000	4,636.50	1.55000	4,791.05	1.50000	4,636.50
SILT FENCE									
0640	2602-0000030	660.000	LF	2.00000	1,320.00	2.10000	1,386.00	2.00000	1,320.00
SILT FENCE FOR DITCH CHECKS									
0650	2602-0000050	10.000	EACH	550.00000	5,500.00	500.00000	5,000.00	550.00000	5,500.00
SILT BASINS									
0660	2602-0000071	3,751.000	LF	0.01000	37.51	0.10000	375.10	0.01000	37.51
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									
0670	2602-0000080	10.000	EACH	550.00000	5,500.00	500.00000	5,000.00	550.00000	5,500.00
REMOVAL OF SILT BASINS									
0680	2602-0000101	375.000	LF	0.01000	3.75	0.10000	37.50	0.01000	3.75
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0690	2602-0000150	400.000	LF	40.00000	16,000.00	20.00000	8,000.00	40.00000	16,000.00
STABILIZED CONSTRUCTION ENTRANCE, EC-303									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION,INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0003 ROADSIDE ITEMS						Cat Alt Set:		Cat Alt Member:	
0700	2602-0000212	564.000	LF	23.00000	12,972.00	25.00000	14,100.00	23.00000	12,972.00
FLOATING SILT CURTAIN (HANGING)									
0710	2602-0000240	282.000	LF	1.00000	282.00	2.00000	564.00	1.00000	282.00
MAINTENANCE OF FLOATING SILT CURTAIN									
0720	2602-0000312	100.000	LF	4.00000	400.00	4.50000	450.00	4.00000	400.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0730	2602-0000320	100.000	LF	5.00000	500.00	5.50000	550.00	5.00000	500.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0740	2602-0000351	200.000	LF	0.50000	100.00	0.50000	100.00	0.50000	100.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
0750	2602-0010010	1.000	EACH	600.00000	600.00	600.00000	600.00	600.00000	600.00
MOBILIZATIONS, EROSION CONTROL									
0760	2602-0010020	1.000	EACH	1,200.00000	1,200.00	1,200.00000	1,200.00	1,200.00000	1,200.00
MOBILIZATIONS, EMERGENCY EROSION CONTROL									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 13 of 13

Call Order: 005

Contract ID: 17-0658-079

Primary County: CERRO GORDO

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) UNITED CONTRACTORS INC. AND SUBSIDIARIES		(2) MINNOWA CONSTRUCTION, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$60,522.36		\$55,930.65		\$60,522.36
Contract Item Totals			\$3,117,217.68		\$3,489,966.15		\$3,539,946.75
Contract Time Totals							
Contract Grand Totals			\$3,117,217.68		\$3,489,966.15		3,539,946.75

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 007	Contract ID: 19-0638-070	Primary County: CHICKASAW
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: JASPER CONST. SERVICES, INC.	
Contract Period: Start Date: 06/15/26 85 Working Days		

Project Information:

Project: BRF-063-8(70)--38-19	WorkType: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
County: CHICKASAW	Prj Awd Amt: \$971,131.05
Route: U.S. 63	
Location: E Fork Wapsipinicon River 2.1 mi N of US 18	



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 007	Contract ID: 19-0638-070	Primary County: CHICKASAW
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: JASPER CONST. SERVICES, INC.	
Contract Period: Start Date: 06/15/26 85 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$971,131.05	100.00%
2	CR120	CRAMER AND ASSOC., INC.	\$1,369,214.28	140.99%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0126; A 180'-0 X 31'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:				Cat Alt Member:	
0010	2401-6745636	(1)	LS	10,000.00000	10,000.00	10,000.00000	10,000.00		
REMOVAL OF EXISTING HANDRAIL AND END POSTS									
0020	2401-6750001	(1)	LS	100,000.00000	100,000.00	263,000.00000	263,000.00		
REMOVALS, AS PER PLAN									
0030	2402-2720000	10.000	CY	75.00000	750.00	1,000.00000	10,000.00		
EXCAVATION, CLASS 20									
0040	2403-0100010	2.600	CY	3,500.00000	9,100.00	14,000.00000	36,400.00		
STRUCTURAL CONCRETE (BRIDGE)									
0050	2403-1000005	175.200	CY	40.00000	7,008.00	38.00000	6,657.60		
FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE									
0060	2403-1000010	(1)	LS	5,000.00000	5,000.00	1,500.00000	1,500.00		
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001		DESIGN NO. 0126; A 180'-0 X 31'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:		Cat Alt Member:	
0070	2403-7000210	175.200	CY	1,350.00000	236,520.00	2,200.00000	385,440.00		
HIGH PERFORMANCE STRUCTURAL CONCRETE									
0080	2404-7775005	55,733.000	LB	1.35000	75,239.55	1.30000	72,452.90		
REINFORCING STEEL, EPOXY COATED									
0090	2404-7775009	3,511.000	LB	6.00000	21,066.00	3.65000	12,815.15		
REINFORCING STEEL, STAINLESS STEEL									
0100	2408-7800000	234.000	LB	35.00000	8,190.00	6.00000	1,404.00		
STRUCTURAL STEEL									
0110	2414-6424110	369.700	LF	120.00000	44,364.00	100.48000	37,147.46		
CONCRETE BARRIER RAILING									
0120	2426-6772013	5.000	EACH	1,500.00000	7,500.00	2,800.00000	14,000.00		
REPAIR BEAM ENDS									
0130	2426-6772016	13.000	SF	400.00000	5,200.00	375.00000	4,875.00		
CONCRETE REPAIR									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001		DESIGN NO. 0126; A 180'-0 X 31'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:		Cat Alt Member:	
0140	2499-2300001	(1)	LS	30,000.00000	30,000.00	30,000.00000	30,000.00		
DECK DRAINS									
0150	2508-0970000	(1)	LS	5,000.00000	5,000.00	9,000.00000	9,000.00		
CONTAINMENT									
0160	2508-0991000	(1)	LS	11,000.00000	11,000.00	12,000.00000	12,000.00		
PAINTING OF STRUCTURAL STEEL									
0170	2526-8285000	(1)	LS	8,000.00000	8,000.00	8,000.00000	8,000.00		
CONSTRUCTION SURVEY									
0180	2533-4980005	(1)	LS	75,000.00000	75,000.00	130,000.00000	130,000.00		
MOBILIZATION									
0190	2536-6745045	(1)	LS	6,000.00000	6,000.00	5,000.00000	5,000.00		
REMOVAL OF ASBESTOS									
Section Totals:				\$664,937.55		\$1,049,692.11			

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 4 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0200	2102-0425070	81.890	TON	45.00000	3,685.05	55.00000	4,503.95		
SPECIAL BACKFILL									
0210	2102-2625001	67.800	CY	50.00000	3,390.00	65.00000	4,407.00		
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED									
0220	2102-2713090	108.400	CY	35.00000	3,794.00	40.00000	4,336.00		
EXCAVATION, CLASS 13, WASTE									
0230	2122-5500090	260.000	SY	100.00000	26,000.00	120.00000	31,200.00		
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0240	2123-7450000	3.780	STA	400.00000	1,512.00	800.00000	3,024.00		
SHOULDER CONSTRUCTION, EARTH									
0250	2301-0690203	545.200	SY	275.00000	149,930.00	290.00000	158,108.00		
BRIDGE APPROACH, BR-203									
0260	2412-0000100	999.500	SY	12.00000	11,994.00	9.68000	9,675.16		
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0270	2505-4008120	440.000	LF	10.00000	4,400.00	12.00000	5,280.00		
REMOVAL OF STEEL BEAM GUARDRAIL									
0280	2505-4008300	225.000	LF	44.00000	9,900.00	40.00000	9,000.00		
STEEL BEAM GUARDRAIL									
0290	2505-4008410	4.000	EACH	4,400.00000	17,600.00	4,000.00000	16,000.00		
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0300	2505-4021010	4.000	EACH	440.00000	1,760.00	400.00000	1,600.00		
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0310	2505-4021720	4.000	EACH	4,400.00000	17,600.00	4,000.00000	16,000.00		
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0320	2510-6745850	472.800	SY	20.00000	9,456.00	30.00000	14,184.00		
REMOVAL OF PAVEMENT									
0330	2527-9263181	22.080	STA	120.00000	2,649.60	115.00000	2,539.20		
PAVEMENT MARKINGS REMOVED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0340	2527-9263209	35.000	STA	80.00000	2,800.00	75.00000	2,625.00		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0350	2527-9263231	5.960	STA	200.00000	1,192.00	185.00000	1,102.60		
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0360	2528-8400048	950.000	LF	13.00000	12,350.00	12.50000	11,875.00		
TEMPORARY BARRIER RAIL, CONCRETE									
0370	2528-8400256	1.000	EACH	12,500.00000	12,500.00	11,750.00000	11,750.00		
TEMPORARY TRAFFIC SIGNALS									
0380	2528-8445110	(1)	LS	7,500.00000	7,500.00	6,500.00000	6,500.00		
TRAFFIC CONTROL									
0390	2551-0000110	4.000	EACH	1,000.00000	4,000.00	900.00000	3,600.00		
TEMP CRASH CUSHION									
0400	2602-0000020	1,051.000	LF	2.00000	2,102.00	2.00000	2,102.00		
SILT FENCE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 7

Call Order: 007

Contract ID: 19-0638-070

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0410	2602-0000071	526.000	LF	0.10000	52.60	0.01000	5.26		
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									
0420	2602-0000101	105.000	LF	0.25000	26.25	1.00000	105.00		
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
Section Totals:				\$306,193.50		\$319,522.17			
Contract Item Totals				\$971,131.05		\$1,369,214.28			
Contract Time Totals									
Contract Grand Totals				\$971,131.05		\$1,369,214.28			

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 008	Contract ID: 21-0718-062	Primary County: CLAY
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.	
Contract Period: Start Date: 05/25/26 110 Working Days		

Project Information:

Project: BRF-071-8(62)--38-21	WorkType: BRIDGE REPLACEMENT - CCS
County: CLAY	Prj Awd Amt: \$2,399,395.78
Route: U.S. 71	
Location: Willow Creek 3.4 mi N of N Jct IA 10	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 008**Contract ID:** 21-0718-062**Primary County:** CLAY**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** GODBERSEN-SMITH CONSTRUCTION CO.**Contract Period:** Start Date: 05/25/26 110 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	GO020	GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.	\$2,399,395.78	100.00%
2	CH320	CHRISTENSEN BROS., INC.	\$2,655,469.61	110.67%
3	DI360	DIXON CONSTRUCTION CO.	\$2,786,128.10	116.12%
4	GR100	GRAVES CONSTRUCTION CO., INC.	\$2,993,015.43	124.74%

Tabulation of Construction and Material Bids

Page 1 of 23

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
ITEMS									
0010	2104-2710020	1,307.500	CY	5.50000	7,191.25	10.00000	13,075.00	10.00000	13,075.00
EXCAVATION, CLASS 10, CHANNEL									
0020	2401-6745625	(1)	LS	150,000.00000	150,000.00	150,000.00000	150,000.00	170,000.00000	170,000.00
REMOVAL OF EXISTING BRIDGE									
0030	2402-2720000	117.000	CY	45.00000	5,265.00	25.00000	2,925.00	70.00000	8,190.00
EXCAVATION, CLASS 20									
0040	2402-2721000	74.100	CY	1,350.00000	100,035.00	100.00000	7,410.00	500.00000	37,050.00
EXCAVATION, CLASS 21									
0050	2403-0100010	543.300	CY	1,075.00000	584,047.50	850.00000	461,805.00	870.00000	472,671.00
STRUCTURAL CONCRETE (BRIDGE)									
0060	2403-1000005	380.000	CY	32.00000	12,160.00	1,100.00000	418,000.00	770.00000	292,600.00
FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE									
0070	2403-1000010	(1)	LS	7,000.00000	7,000.00	5,000.00000	5,000.00	7,000.00000	7,000.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE				Cat Alt Set:		Cat Alt Member:			
ITEMS									
0080	2404-7775000	9,156.000	LB	1.35000	12,360.60	1.45000	13,276.20	1.70000	15,565.20
REINFORCING STEEL									
0090	2404-7775005	96,956.000	LB	1.55000	150,281.80	1.45000	140,586.20	1.70000	164,825.20
REINFORCING STEEL, EPOXY COATED									
0100	2404-7775009	2,921.000	LB	3.75000	10,953.75	4.50000	13,144.50	5.00000	14,605.00
REINFORCING STEEL, STAINLESS STEEL									
0110	2414-6424110	262.000	LF	125.00000	32,750.00	145.00000	37,990.00	140.00000	36,680.00
CONCRETE BARRIER RAILING									
0120	2501-0201042	910.000	LF	64.00000	58,240.00	55.00000	50,050.00	52.00000	47,320.00
PILES, STEEL, HP 10 X 42									
0130	2501-0201473	1,950.000	LF	76.00000	148,200.00	85.00000	165,750.00	77.00000	150,150.00
PILES, STEEL, HP 14 X 73									
0140	2501-8400172	(1)	LS	70,000.00000	70,000.00	50,000.00000	50,000.00	10,000.00000	10,000.00
TEMPORARY SHORING									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
ITEMS									
0150	2507-2638650	12.700	SY	150.00000	1,905.00	125.00000	1,587.50	140.00000	1,778.00
BRIDGE WING ARMORING - EROSION STONE									
0160	2507-3250005	1,997.900	SY	2.75000	5,494.23	3.00000	5,993.70	3.00000	5,993.70
ENGINEERING FABRIC									
0170	2507-6800061	2,091.900	TON	63.00000	131,789.70	75.00000	156,892.50	75.00000	156,892.50
REVETMENT, CLASS E									
0180	2507-8029000	14.400	TON	63.00000	907.20	75.00000	1,080.00	100.00000	1,440.00
EROSION STONE									
0190	2526-8285000	(1)	LS	8,200.00000	8,200.00	9,000.00000	9,000.00	14,000.00000	14,000.00
CONSTRUCTION SURVEY									
0200	2533-4980005	(1)	LS	230,000.00000	230,000.00	260,000.00000	260,000.00	500,000.00000	500,000.00
MOBILIZATION									
0210	2536-6745045	(1)	LS	12,000.00000	12,000.00	25,000.00000	25,000.00	1,500.00000	1,500.00
REMOVAL OF ASBESTOS									
Section Totals:				\$1,738,781.03		\$1,988,565.60		\$2,121,335.60	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0220	2101-0850001	1.000	ACRE	1,000.00000	1,000.00	6,000.00000	6,000.00	7,000.00000	7,000.00
CLEARING AND GRUBBING									
0230	2102-2710070	880.000	CY	5.50000	4,840.00	7.00000	6,160.00	10.00000	8,800.00
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0240	2102-2710090	1,248.000	CY	9.00000	11,232.00	15.00000	18,720.00	17.00000	21,216.00
EXCAVATION, CLASS 10, WASTE									
0250	2102-2712015	10.000	CY	35.00000	350.00	75.00000	750.00	75.00000	750.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS									
0260	2105-8425015	950.000	CY	7.00000	6,650.00	12.00000	11,400.00	14.00000	13,300.00
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0270	2107-0875100	674.000	CY	1.00000	674.00	2.00000	1,348.00	2.00000	1,348.00
COMPACTION WITH MOISTURE CONTROL									
0280	2115-0100000	456.000	CY	85.00000	38,760.00	90.00000	41,040.00	70.00000	31,920.00
MODIFIED SUBBASE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0290	2122-5190010	1,098.200	SY	105.00000	115,311.00	86.00000	94,445.20	100.00000	109,820.00
PAVED SHOULDER, P.C. CONCRETE, 10 IN.									
0300	2123-7450000	9.360	STA	450.00000	4,212.00	1,000.00000	9,360.00	1,000.00000	9,360.00
SHOULDER CONSTRUCTION, EARTH									
0310	2123-7450020	1.000	STA	400.00000	400.00	1,000.00000	1,000.00	1,000.00000	1,000.00
SHOULDER FINISHING, EARTH									
0320	2301-0690205	824.000	SY	270.00000	222,480.00	265.00000	218,360.00	225.00000	185,400.00
BRIDGE APPROACH, BR-205									
0330	2301-1033100	294.000	SY	110.00000	32,340.00	104.00000	30,576.00	100.00000	29,400.00
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 10 IN.									
0340	2301-6911722	(1)	LS	1,200.00000	1,200.00	2,500.00000	2,500.00	3,400.00000	3,400.00
PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES									
0350	2304-0101000	196.000	SY	95.00000	18,620.00	103.00000	20,188.00	100.00000	19,600.00
TEMPORARY PAVEMENT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0360	2412-0000100	521.000	SY	10.00000	5,210.00	7.00000	3,647.00	5.75000	2,995.75
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0370	2502-8212034	1,179.800	LF	22.00000	25,955.60	16.00000	18,876.80	17.00000	20,056.60
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.									
0380	2502-8221306	8.000	EACH	350.00000	2,800.00	600.00000	4,800.00	700.00000	5,600.00
SUBDRAIN OUTLET, DR-306									
0390	2503-0500402	4.000	EACH	3,750.00000	15,000.00	3,000.00000	12,000.00	3,400.00000	13,600.00
BRIDGE END DRAIN, DR-402									
0400	2505-4008120	460.000	LF	5.75000	2,645.00	5.00000	2,300.00	10.00000	4,600.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0410	2505-4008300	100.000	LF	35.00000	3,500.00	35.00000	3,500.00	37.00000	3,700.00
STEEL BEAM GUARDRAIL									
0420	2505-4008410	4.000	EACH	3,100.00000	12,400.00	3,100.00000	12,400.00	3,700.00000	14,800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0430	2505-4021010	4.000	EACH	310.00000	1,240.00	310.00000	1,240.00	370.00000	1,480.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0440	2505-4021720	4.000	EACH	4,000.00000	16,000.00	4,000.00000	16,000.00	4,300.00000	17,200.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0450	2510-6745850	1,815.000	SY	12.00000	21,780.00	16.00000	29,040.00	17.00000	30,855.00
REMOVAL OF PAVEMENT									
0460	2527-9263181	37.960	STA	65.00000	2,467.40	65.00000	2,467.40	65.00000	2,467.40
PAVEMENT MARKINGS REMOVED									
0470	2527-9263209	21.580	STA	120.00000	2,589.60	120.00000	2,589.60	120.00000	2,589.60
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0480	2527-9263231	16.460	STA	185.00000	3,045.10	185.00000	3,045.10	185.00000	3,045.10
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0490	2527-9270112	21.580	STA	200.00000	4,316.00	200.00000	4,316.00	200.00000	4,316.00
GROOVES CUT FOR PAVEMENT MARKINGS									
0500	2528-8400048	1,908.000	LF	10.25000	19,557.00	10.25000	19,557.00	10.25000	19,557.00
TEMPORARY BARRIER RAIL, CONCRETE									
0510	2528-8400256	1.000	EACH	15,500.00000	15,500.00	15,500.00000	15,500.00	17,000.00000	17,000.00
TEMPORARY TRAFFIC SIGNALS									
0520	2528-8445110	(1)	LS	12,000.00000	12,000.00	9,900.00000	9,900.00	30,000.00000	30,000.00
TRAFFIC CONTROL									
0530	2548-0000200	6.440	STA	350.00000	2,254.00	350.00000	2,254.00	350.00000	2,254.00
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
0540	2551-0000110	6.000	EACH	700.00000	4,200.00	700.00000	4,200.00	700.00000	4,200.00
TEMP CRASH CUSHION									
0550	2557-0000100	688.000	SY	10.00000	6,880.00	7.00000	4,816.00	5.75000	3,956.00
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$637,408.70		\$634,296.10		\$646,586.45

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0560	2601-2634100	0.780	ACRE	1,500.00000	1,170.00	3,000.00000	2,340.00	1,500.00000	1,170.00
MULCHING									
0570	2601-2636015	0.750	ACRE	2,500.00000	1,875.00	2,000.00000	1,500.00	2,500.00000	1,875.00
NATIVE GRASS SEEDING									
0580	2601-2636043	0.300	ACRE	2,000.00000	600.00	2,000.00000	600.00	2,000.00000	600.00
SEEDING AND FERTILIZING (RURAL)									
0590	2601-2642100	0.780	ACRE	400.00000	312.00	300.00000	234.00	400.00000	312.00
STABILIZING CROP - SEEDING AND FERTILIZING									
0600	2602-0000020	523.000	LF	1.65000	862.95	3.00000	1,569.00	1.65000	862.95
SILT FENCE									
0610	2602-0000030	68.000	LF	2.00000	136.00	3.00000	204.00	2.00000	136.00
SILT FENCE FOR DITCH CHECKS									
0620	2602-0000071	591.000	LF	0.10000	59.10	0.01000	5.91	0.10000	59.10
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0630	2602-0000101	60.000	LF	0.10000	6.00	1.00000	60.00	0.10000	6.00
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0640	2602-0000150	200.000	LF	65.00000	13,000.00	100.00000	20,000.00	40.00000	8,000.00
STABILIZED CONSTRUCTION ENTRANCE, EC- 303									
0650	2602-0000312	710.000	LF	3.00000	2,130.00	4.00000	2,840.00	3.00000	2,130.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0660	2602-0000320	200.000	LF	4.00000	800.00	5.00000	1,000.00	4.00000	800.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0670	2602-0000351	910.000	LF	0.50000	455.00	0.50000	455.00	0.50000	455.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
0680	2602-0010010	1.000	EACH	600.00000	600.00	600.00000	600.00	600.00000	600.00
MOBILIZATIONS, EROSION CONTROL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 23

Call Order: 008


Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0690	2602-0010020	1.000	EACH	1,200.00000	1,200.00	1,200.00000	1,200.00	1,200.00000	1,200.00
MOBILIZATIONS, EMERGENCY EROSION CONTROL									
Section Totals:					\$23,206.05	\$32,607.91		\$18,206.05	
Contract Item Totals				\$2,399,395.78		\$2,655,469.61		\$2,786,128.10	
Contract Time Totals									
Contract Grand Totals				\$2,399,395.78		\$2,655,469.61		2,786,128.10	

() indicates item is bid as Lump Sum



Tabulation of Construction and Material Bids

Page 13 of 23

Primary County: CLAY

Line No / Item Number	Item Description	Unit	Quantity	Unit Price	Amount
1	...	...	...	...	...
2	...	...	...	...	...
3	...	...	...	...	...
4	...	...	...	...	...
5	...	...	...	...	...
6	...	...	...	...	...
7	...	...	...	...	...
8	...	...	...	...	...
9	...	...	...	...	...
10	...	...	...	...	...
11	...	...	...	...	...
12	...	...	...	...	...
13	...	...	...	...	...
14	...	...	...	...	...
15	...	...	...	...	...
16	...	...	...	...	...
17	...	...	...	...	...
18	...	...	...	...	...
19	...	...	...	...	...
20	...	...	...	...	...
21	...	...	...	...	...
22	...	...	...	...	...
23	...	...	...	...	...
24	...	...	...	...	...
25	...	...	...	...	...
26	...	...	...	...	...
27	...	...	...	...	...
28	...	...	...	...	...
29	...	...	...	...	...
30	...	...	...	...	...
31	...	...	...	...	...
32	...	...	...	...	...
33	...	...	...	...	...
34	...	...	...	...	...
35	...	...	...	...	...
36	...	...	...	...	...
37	...	...	...	...	...
38	...	...	...	...	...
39	...	...	...	...	...
40	...	...	...	...	...
41	...	...	...	...	...
42	...	...	...	...	...
43	...	...	...	...	...
44	...	...	...	...	...
45	...	...	...	...	...
46	...	...	...	...	...
47	...	...	...	...	...
48	...	...	...	...	...
49	...	...	...	...	...
50	...	...	...	...	...
51	...	...	...	...	...
52	...	...	...	...	...
53	...	...	...	...	...
54	...	...	...	...	...
55	...	...	...	...	...
56	...	...	...	...	...
57	...	...	...	...	...
58	...	...	...	...	...
59	...	...	...	...	...
60	...	...	...	...	...
61	...	...	...	...	...
62	...	...	...	...	...
63	...	...	...	...	...
64	...	...	...	...	...
65	...	...	...	...	...
66	...	...	...	...	...
67	...	...	...	...	...
68	...	...	...	...	...
69	...	...	...	...	...
70	...	...	...	...	...
71	...	...	...	...	...
72	...	...	...	...	...
73	...	...	...	...	...
74	...	...	...	...	...
75	...	...	...	...	...
76	...	...	...	...	...
77	...	...	...	...	...
78	...	...	...	...	...
79	...	...	...	...	...
80	...	...	...	...	...
81	...	...	...	...	...
82	...	...	...	...	...
83	...	...	...	...	...
84	...	...	...	...	...
85	...	...	...	...	...
86	...	...	...	...	...
87	...	...	...	...	...
88	...	...	...	...	...
89	...	...	...	...	...
90	...	...	...		

**(4) GRAVES CONSTRUCTION
CO., INC.**

Quantity and Units

Unit Price

Ext Amount

Unit Price

Ext Amount

Unit Price


Next Amount

DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
ITEMS

Cat Alt Set:

Cat Alt Member:

0010	2104-2710020	1,307.500	CY	15.00000	19,612.50		
EXCAVATION, CLASS 10, CHANNEL							
0020	2401-6745625	(1)	LS	325,000.00000	325,000.00		
REMOVAL OF EXISTING BRIDGE							
0030	2402-2720000	117.000	CY	75.00000	8,775.00		
EXCAVATION, CLASS 20							
0040	2402-2721000	74.100	CY	800.00000	59,280.00		
EXCAVATION, CLASS 21							
0050	2403-0100010	543.300	CY	1,510.00000	820,383.00		
STRUCTURAL CONCRETE (BRIDGE)							
0060	2403-1000005	380.000	CY	28.00000	10,640.00		
FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE							
0070	2403-1000010	(1)	LS	8,000.00000	8,000.00		
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)							



Tabulation of Construction and Material Bids

Page 14 of 23

Primary County: CLAY

Line No / Item Number Item Description		(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

0080	2404-7775000	9,156.000	LB	1.75000	16,023.00		
REINFORCING STEEL							
0090	2404-7775005	96,956.000	LB	1.90000	184,216.40		
REINFORCING STEEL, EPOXY COATED							
0100	2404-7775009	2,921.000	LB	6.00000	17,526.00		
REINFORCING STEEL, STAINLESS STEEL							
0110	2414-6424110	262.000	LF	175.00000	45,850.00		
CONCRETE BARRIER RAILING							
0120	2501-0201042	910.000	LF	65.00000	59,150.00		
PILES, STEEL, HP 10 X 42							
0130	2501-0201473	1,950.000	LF	85.00000	165,750.00		
PILES, STEEL, HP 14 X 73							
0140	2501-8400172	(1)	LS	70,000.00000	70,000.00		
TEMPORARY SHORING							

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 15 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0001 DESIGN NO. 0326; A 120'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
ITEMS									
0150	2507-2638650	12.700	SY	150.00000	1,905.00				
BRIDGE WING ARMORING - EROSION STONE									
0160	2507-3250005	1,997.900	SY	5.00000	9,989.50				
ENGINEERING FABRIC									
0170	2507-6800061	2,091.900	TON	76.00000	158,984.40				
REVTMENT, CLASS E									
0180	2507-8029000	14.400	TON	75.00000	1,080.00				
EROSION STONE									
0190	2526-8285000	(1)	LS	10,000.00000	10,000.00				
CONSTRUCTION SURVEY									
0200	2533-4980005	(1)	LS	290,000.00000	290,000.00				
MOBILIZATION									
0210	2536-6745045	(1)	LS	10,000.00000	10,000.00				
REMOVAL OF ASBESTOS									
Section Totals:				\$2,292,164.80					

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 16 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0220	2101-0850001	1.000	ACRE	6,500.00000	6,500.00				
CLEARING AND GRUBBING									
0230	2102-2710070	880.000	CY	7.50000	6,600.00				
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0240	2102-2710090	1,248.000	CY	16.00000	19,968.00				
EXCAVATION, CLASS 10, WASTE									
0250	2102-2712015	10.000	CY	75.00000	750.00				
EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS									
0260	2105-8425015	950.000	CY	14.00000	13,300.00				
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0270	2107-0875100	674.000	CY	2.00000	1,348.00				
COMPACTION WITH MOISTURE CONTROL									
0280	2115-0100000	456.000	CY	72.00000	32,832.00				
MODIFIED SUBBASE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 17 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0290	2122-5190010	1,098.200	SY	98.00000	107,623.60				
PAVED SHOULDER, P.C. CONCRETE, 10 IN.									
0300	2123-7450000	9.360	STA	1,100.00000	10,296.00				
SHOULDER CONSTRUCTION, EARTH									
0310	2123-7450020	1.000	STA	1,100.00000	1,100.00				
SHOULDER FINISHING, EARTH									
0320	2301-0690205	824.000	SY	235.00000	193,640.00				
BRIDGE APPROACH, BR-205									
0330	2301-1033100	294.000	SY	115.00000	33,810.00				
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 10 IN.									
0340	2301-6911722	(1)	LS	1,100.00000	1,100.00				
PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES									
0350	2304-0101000	196.000	SY	95.00000	18,620.00				
TEMPORARY PAVEMENT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 18 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0360	2412-0000100	521.000	SY	30.00000	15,630.00				
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0370	2502-8212034	1,179.800	LF	17.00000	20,056.60				
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.									
0380	2502-8221306	8.000	EACH	650.00000	5,200.00				
SUBDRAIN OUTLET, DR-306									
0390	2503-0500402	4.000	EACH	3,300.00000	13,200.00				
BRIDGE END DRAIN, DR-402									
0400	2505-4008120	460.000	LF	9.00000	4,140.00				
REMOVAL OF STEEL BEAM GUARDRAIL									
0410	2505-4008300	100.000	LF	38.00000	3,800.00				
STEEL BEAM GUARDRAIL									
0420	2505-4008410	4.000	EACH	3,320.00000	13,280.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 19 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.							
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 0002 ROADWAY ITEMS								Cat Alt Set:		Cat Alt Member:	
0430	2505-4021010	4.000	EACH	332.00000	1,328.00						
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED											
0440	2505-4021720	4.000	EACH	4,280.00000	17,120.00						
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205											
0450	2510-6745850	1,815.000	SY	18.00000	32,670.00						
REMOVAL OF PAVEMENT											
0460	2527-9263181	37.960	STA	70.00000	2,657.20						
PAVEMENT MARKINGS REMOVED											
0470	2527-9263209	21.580	STA	130.00000	2,805.40						
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED											
0480	2527-9263231	16.460	STA	198.00000	3,259.08						
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE											
0490	2527-9270112	21.580	STA	215.00000	4,639.70						
GROOVES CUT FOR PAVEMENT MARKINGS											

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 20 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0500	2528-8400048	1,908.000	LF	15.00000	28,620.00				
TEMPORARY BARRIER RAIL, CONCRETE									
0510	2528-8400256	1.000	EACH	18,000.00000	18,000.00				
TEMPORARY TRAFFIC SIGNALS									
0520	2528-8445110	(1)	LS	24,000.00000	24,000.00				
TRAFFIC CONTROL									
0530	2548-0000200	6.440	STA	375.00000	2,415.00				
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
0540	2551-0000110	6.000	EACH	1,200.00000	7,200.00				
TEMP CRASH CUSHION									
0550	2557-0000100	688.000	SY	22.00000	15,136.00				
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									
Section Totals:				\$682,644.58					

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 21 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0560	2601-2634100	0.780	ACRE	1,500.00000	1,170.00				
MULCHING									
0570	2601-2636015	0.750	ACRE	2,500.00000	1,875.00				
NATIVE GRASS SEEDING									
0580	2601-2636043	0.300	ACRE	2,000.00000	600.00				
SEEDING AND FERTILIZING (RURAL)									
0590	2601-2642100	0.780	ACRE	400.00000	312.00				
STABILIZING CROP - SEEDING AND FERTILIZING									
0600	2602-0000020	523.000	LF	1.65000	862.95				
SILT FENCE									
0610	2602-0000030	68.000	LF	2.00000	136.00				
SILT FENCE FOR DITCH CHECKS									
0620	2602-0000071	591.000	LF	0.10000	59.10				
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 22 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0630	2602-0000101	60.000	LF	0.10000	6.00				
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0640	2602-0000150	200.000	LF	40.00000	8,000.00				
STABILIZED CONSTRUCTION ENTRANCE, EC-303									
0650	2602-0000312	710.000	LF	3.00000	2,130.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0660	2602-0000320	200.000	LF	4.00000	800.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0670	2602-0000351	910.000	LF	0.50000	455.00				
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
0680	2602-0010010	1.000	EACH	600.00000	600.00				
MOBILIZATIONS, EROSION CONTROL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 23 of 23

Call Order: 008

Contract ID: 21-0718-062

Primary County: CLAY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS				Cat Alt Set:		Cat Alt Member:	
0690	2602-0010020 1.000 EACH	1,200.00000	1,200.00				
MOBILIZATIONS, EMERGENCY EROSION CONTROL							
Section Totals:			\$18,206.05				
Contract Item Totals			\$2,993,015.43				
Contract Time Totals							
Contract Grand Totals			\$2,993,015.43				

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 009**Contract ID:** 30-0093-029**Primary County:** DICKINSON**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** CHRISTENSEN BROS., INC.**Contract Period:** Start Date: 05/25/26 110 Working Days

Project Information:

Project: BRF-009-3(29)--38-30**WorkType:** BRIDGE REPLACEMENT - CCS**County:** DICKINSON**Prj Awd Amt:** \$2,831,556.95**Route:** IOWA 9**Location:** W Fork Little Sioux River 4.9 mi W of IA 86


Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 009**Contract ID:** 30-0093-029**Primary County:** DICKINSON**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** CHRISTENSEN BROS., INC.**Contract Period:** Start Date: 05/25/26 110 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	GO020	GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.	\$2,617,749.93	100.00%
LOW BIDDER: AWARD LIMITS-AWARD TO OTHERS				
2	CH320	CHRISTENSEN BROS., INC.	\$2,831,556.95	108.17%
3	DI360	DIXON CONSTRUCTION CO.	\$3,032,705.65	115.85%
4	GR100	GRAVES CONSTRUCTION CO., INC.	\$3,336,219.04	127.45%



Tabulation of Construction and Material Bids

Page 1 of 23

Contract ID: 30-0093-029

Primary County: DICKINSON

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0126; A 110'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
ITEMS									
0010	2104-2710020	707.900	CY	5.50000	3,893.45	10.00000	7,079.00	10.00000	7,079.00
EXCAVATION, CLASS 10, CHANNEL									
0020	2401-6745625	(1)	LS	150,000.00000	150,000.00	150,000.00000	150,000.00	170,000.00000	170,000.00
REMOVAL OF EXISTING BRIDGE									
0030	2402-2720000	130.000	CY	40.00000	5,200.00	25.00000	3,250.00	70.00000	9,100.00
EXCAVATION, CLASS 20									
0040	2402-2721000	365.000	CY	425.00000	155,125.00	100.00000	36,500.00	300.00000	109,500.00
EXCAVATION, CLASS 21									
0050	2403-0100010	601.400	CY	950.00000	571,330.00	850.00000	511,190.00	870.00000	523,218.00
STRUCTURAL CONCRETE (BRIDGE)									
0060	2403-1000005	323.800	CY	24.00000	7,771.20	1,100.00000	356,180.00	770.00000	249,326.00
FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE									
0070	2403-1000010	(1)	LS	7,000.00000	7,000.00	5,000.00000	5,000.00	7,000.00000	7,000.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									



Tabulation of Construction and Material Bids

Page 2 of 23

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0126; A 110'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
ITEMS									
0080	2404-7775000	39,602.000	LB	1.30000	51,482.60	1.45000	57,422.90	1.70000	67,323.40
REINFORCING STEEL									
0090	2404-7775005	85,511.000	LB	1.50000	128,266.50	1.45000	123,990.95	1.70000	145,368.70
REINFORCING STEEL, EPOXY COATED									
0100	2404-7775009	2,703.000	LB	3.65000	9,865.95	4.50000	12,163.50	5.00000	13,515.00
REINFORCING STEEL, STAINLESS STEEL									
0110	2414-6424110	242.000	LF	125.00000	30,250.00	145.00000	35,090.00	140.00000	33,880.00
CONCRETE BARRIER RAILING									
0120	2501-0201057	5,085.000	LF	66.00000	335,610.00	60.00000	305,100.00	59.00000	300,015.00
PILES, STEEL, HP 10 X 57									
0130	2501-8400172	(1)	LS	50,000.00000	50,000.00	35,000.00000	35,000.00	10,000.00000	10,000.00
TEMPORARY SHORING									
0140	2507-2638650	12.800	SY	150.00000	1,920.00	125.00000	1,600.00	140.00000	1,792.00
BRIDGE WING ARMORING - EROSION STONE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0126; A 110'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE				Cat Alt Set:		Cat Alt Member:			
ITEMS									
0150	2507-3250005	1,090.900	SY	2.75000	2,999.98	3.00000	3,272.70	3.00000	3,272.70
ENGINEERING FABRIC									
0160	2507-6800061	1,118.400	TON	72.00000	80,524.80	74.00000	82,761.60	77.00000	86,116.80
REVTMENT, CLASS E									
0170	2507-8029000	14.400	TON	72.00000	1,036.80	75.00000	1,080.00	100.00000	1,440.00
EROSION STONE									
0180	2526-8285000	(1)	LS	8,400.00000	8,400.00	9,000.00000	9,000.00	14,000.00000	14,000.00
CONSTRUCTION SURVEY									
0190	2533-4980005	(1)	LS	240,000.00000	240,000.00	280,000.00000	280,000.00	500,000.00000	500,000.00
MOBILIZATION									
Section Totals:				\$1,840,676.28		\$2,015,680.65		\$2,251,946.60	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0200	2101-0850001	1.200	ACRE	1.00000	1.20	5,000.00000	6,000.00	7,000.00000	8,400.00
CLEARING AND GRUBBING									
0210	2102-2625001	930.000	CY	14.00000	13,020.00	23.00000	21,390.00	25.00000	23,250.00
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED									
0220	2102-2710070	1,038.000	CY	6.00000	6,228.00	8.00000	8,304.00	10.00000	10,380.00
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0230	2102-2712015	10.000	CY	35.00000	350.00	75.00000	750.00	75.00000	750.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS									
0240	2105-8425015	1,590.000	CY	7.00000	11,130.00	12.00000	19,080.00	14.00000	22,260.00
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0250	2107-0875100	1,727.000	CY	1.00000	1,727.00	2.00000	3,454.00	2.00000	3,454.00
COMPACTION WITH MOISTURE CONTROL									
0260	2115-0100000	492.000	CY	100.00000	49,200.00	90.00000	44,280.00	70.00000	34,440.00
MODIFIED SUBBASE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0270	2122-5190010	1,021.500	SY	105.00000	107,257.50	113.00000	115,429.50	100.00000	102,150.00
PAVED SHOULDER, P.C. CONCRETE, 10 IN.									
0280	2123-7450000	10.120	STA	450.00000	4,554.00	1,000.00000	10,120.00	1,000.00000	10,120.00
SHOULDER CONSTRUCTION, EARTH									
0290	2123-7450020	1.000	STA	400.00000	400.00	1,000.00000	1,000.00	1,000.00000	1,000.00
SHOULDER FINISHING, EARTH									
0300	2301-0690205	824.000	SY	275.00000	226,600.00	281.00000	231,544.00	225.00000	185,400.00
BRIDGE APPROACH, BR-205									
0310	2301-1033100	853.700	SY	110.00000	93,907.00	104.00000	88,784.80	110.00000	93,907.00
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 10 IN.									
0320	2301-6911722	(1)	LS	1,200.00000	1,200.00	2,500.00000	2,500.00	3,400.00000	3,400.00
PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES									
0330	2304-0101000	500.800	SY	95.00000	47,576.00	86.00000	43,068.80	100.00000	50,080.00
TEMPORARY PAVEMENT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0340	2412-0000100	520.800	SY	10.50000	5,468.40	7.00000	3,645.60	5.25000	2,734.20
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0350	2502-8212034	1,509.700	LF	22.00000	33,213.40	16.00000	24,155.20	17.00000	25,664.90
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.									
0360	2502-8221306	16.000	EACH	350.00000	5,600.00	600.00000	9,600.00	700.00000	11,200.00
SUBDRAIN OUTLET, DR-306									
0370	2503-0500402	2.000	EACH	3,750.00000	7,500.00	3,000.00000	6,000.00	3,400.00000	6,800.00
BRIDGE END DRAIN, DR-402									
0380	2505-4008120	464.000	LF	5.75000	2,668.00	5.00000	2,320.00	5.00000	2,320.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0390	2505-4008300	100.000	LF	40.00000	4,000.00	40.00000	4,000.00	43.00000	4,300.00
STEEL BEAM GUARDRAIL									
0400	2505-4008410	4.000	EACH	3,000.00000	12,000.00	3,000.00000	12,000.00	3,400.00000	13,600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0410	2505-4021010	4.000	EACH	300.00000	1,200.00	300.00000	1,200.00	340.00000	1,360.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0420	2505-4021720	4.000	EACH	4,000.00000	16,000.00	4,000.00000	16,000.00	4,300.00000	17,200.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0430	2510-6745850	2,158.800	SY	11.00000	23,746.80	16.00000	34,540.80	17.00000	36,699.60
REMOVAL OF PAVEMENT									
0440	2527-9263181	37.150	STA	65.00000	2,414.75	65.00000	2,414.75	65.00000	2,414.75
PAVEMENT MARKINGS REMOVED									
0450	2527-9263209	28.690	STA	90.00000	2,582.10	90.00000	2,582.10	90.00000	2,582.10
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0460	2527-9263231	8.460	STA	185.00000	1,565.10	185.00000	1,565.10	185.00000	1,565.10
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 8 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0470	2527-9270112	28.690	STA	150.00000	4,303.50	150.00000	4,303.50	150.00000	4,303.50
GROOVES CUT FOR PAVEMENT MARKINGS									
0480	2528-8400048	2,250.000	LF	10.25000	23,062.50	10.25000	23,062.50	10.25000	23,062.50
TEMPORARY BARRIER RAIL, CONCRETE									
0490	2528-8400256	1.000	EACH	15,500.00000	15,500.00	15,500.00000	15,500.00	17,000.00000	17,000.00
TEMPORARY TRAFFIC SIGNALS									
0500	2528-8445110	(1)	LS	12,000.00000	12,000.00	9,900.00000	9,900.00	30,000.00000	30,000.00
TRAFFIC CONTROL									
0510	2548-0000200	7.200	STA	340.00000	2,448.00	340.00000	2,448.00	340.00000	2,448.00
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
0520	2551-0000110	6.000	EACH	700.00000	4,200.00	700.00000	4,200.00	700.00000	4,200.00
TEMP CRASH CUSHION									
0530	2557-0000100	788.000	SY	10.50000	8,274.00	7.00000	5,516.00	5.25000	4,137.00
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$750,897.25		\$780,658.65		\$762,582.65

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0540	2601-2634100	1.200	ACRE	550.00000	660.00	1,500.00000	1,800.00	550.00000	660.00
MULCHING									
0550	2601-2636015	0.950	ACRE	1,500.00000	1,425.00	2,000.00000	1,900.00	1,500.00000	1,425.00
NATIVE GRASS SEEDING									
0560	2601-2636043	0.250	ACRE	1,500.00000	375.00	2,000.00000	500.00	1,500.00000	375.00
SEEDING AND FERTILIZING (RURAL)									
0570	2601-2642100	1.200	ACRE	250.00000	300.00	500.00000	600.00	250.00000	300.00
STABILIZING CROP - SEEDING AND FERTILIZING									
0580	2602-0000020	1,002.000	LF	1.50000	1,503.00	2.75000	2,755.50	1.50000	1,503.00
SILT FENCE									
0590	2602-0000030	83.000	LF	2.00000	166.00	4.00000	332.00	2.00000	166.00
SILT FENCE FOR DITCH CHECKS									
0600	2602-0000071	1,085.000	LF	0.10000	108.50	0.35000	379.75	0.10000	108.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0610	2602-0000101	109.000	LF	0.10000	10.90	0.10000	10.90	0.10000	10.90
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0620	2602-0000150	200.000	LF	80.00000	16,000.00	100.00000	20,000.00	40.00000	8,000.00
STABILIZED CONSTRUCTION ENTRANCE, EC- 303									
0630	2602-0000312	1,170.000	LF	2.55000	2,983.50	3.50000	4,095.00	2.55000	2,983.50
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0640	2602-0000320	100.000	LF	4.00000	400.00	6.00000	600.00	4.00000	400.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0650	2602-0000351	1,270.000	LF	0.35000	444.50	0.35000	444.50	0.35000	444.50
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
0660	2602-0010010	1.000	EACH	600.00000	600.00	600.00000	600.00	600.00000	600.00
MOBILIZATIONS, EROSION CONTROL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 23

Call Order: 009


Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.		(2) CHRISTENSEN BROS., INC.		(3) DIXON CONSTRUCTION CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0670	2602-0010020	1.000	EACH	1,200.00000	1,200.00	1,200.00000	1,200.00	1,200.00000	1,200.00
MOBILIZATIONS, EMERGENCY EROSION CONTROL									
Section Totals:				\$26,176.40		\$35,217.65		\$18,176.40	
Contract Item Totals				\$2,617,749.93		\$2,831,556.95		\$3,032,705.65	
Contract Time Totals									
Contract Grand Totals				\$2,617,749.93		\$2,831,556.95		3,032,705.65	

() indicates item is bid as Lump Sum




Tabulation of Construction and Material Bids

Page 13 of 23

Primary County: DICKINSON

Line No / Item Number Item Description		(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

0010	2104-2710020	707.900	CY	12.00000	8,494.80		
EXCAVATION, CLASS 10, CHANNEL							
0020	2401-6745625	(1)	LS	300,000.00000	300,000.00		
REMOVAL OF EXISTING BRIDGE							
0030	2402-2720000	130.000	CY	50.00000	6,500.00		
EXCAVATION, CLASS 20							
0040	2402-2721000	365.000	CY	500.00000	182,500.00		
EXCAVATION, CLASS 21							
0050	2403-0100010	601.400	CY	1,500.00000	902,100.00		
STRUCTURAL CONCRETE (BRIDGE)							
0060	2403-1000005	323.800	CY	28.00000	9,066.40		
FIBER REINFORCEMENT FOR STRUCTURAL CONCRETE							
0070	2403-1000010	(1)	LS	8,000.00000	8,000.00		
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)							



Tabulation of Construction and Material Bids

Page 14 of 23

Primary County: DICKINSON

Line No / Item Number Item Description		(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

0080	2404-7775000	39,602.000	LB	1.70000	67,323.40		
REINFORCING STEEL							
0090	2404-7775005	85,511.000	LB	1.82000	155,630.02		
REINFORCING STEEL, EPOXY COATED							
0100	2404-7775009	2,703.000	LB	6.00000	16,218.00		
REINFORCING STEEL, STAINLESS STEEL							
0110	2414-6424110	242.000	LF	175.00000	42,350.00		
CONCRETE BARRIER RAILING							
0120	2501-0201057	5,085.000	LF	78.00000	396,630.00		
PILES, STEEL, HP 10 X 57							
0130	2501-8400172	(1)	LS	60,000.00000	60,000.00		
TEMPORARY SHORING							
0140	2507-2638650	12.800	SY	150.00000	1,920.00		
BRIDGE WING ARMORING - EROSION STONE							

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 15 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0126; A 110'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE Cat Alt Set: Cat Alt Member:							
ITEMS							
0150 2507-3250005	1,090.900 SY	7.00000	7,636.30				
ENGINEERING FABRIC							
0160 2507-6800061	1,118.400 TON	78.00000	87,235.20				
REVTMENT, CLASS E							
0170 2507-8029000	14.400 TON	75.00000	1,080.00				
EROSION STONE							
0180 2526-8285000	(1) LS	10,000.00000	10,000.00				
CONSTRUCTION SURVEY							
0190 2533-4980005	(1) LS	250,000.00000	250,000.00				
MOBILIZATION							
Section Totals:			\$2,512,684.12				

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 16 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0200	2101-0850001	1.200	ACRE	5,000.00000	6,000.00				
CLEARING AND GRUBBING									
0210	2102-2625001	930.000	CY	25.00000	23,250.00				
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED									
0220	2102-2710070	1,038.000	CY	9.00000	9,342.00				
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0230	2102-2712015	10.000	CY	75.00000	750.00				
EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS									
0240	2105-8425015	1,590.000	CY	13.00000	20,670.00				
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0250	2107-0875100	1,727.000	CY	2.00000	3,454.00				
COMPACTION WITH MOISTURE CONTROL									
0260	2115-0100000	492.000	CY	68.00000	33,456.00				
MODIFIED SUBBASE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 17 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.							
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 0002 ROADWAY ITEMS								Cat Alt Set:		Cat Alt Member:	
0270	2122-5190010	1,021.500	SY	98.00000	100,107.00						
PAVED SHOULDER, P.C. CONCRETE, 10 IN.											
0280	2123-7450000	10.120	STA	1,100.00000	11,132.00						
SHOULDER CONSTRUCTION, EARTH											
0290	2123-7450020	1.000	STA	1,100.00000	1,100.00						
SHOULDER FINISHING, EARTH											
0300	2301-0690205	824.000	SY	235.00000	193,640.00						
BRIDGE APPROACH, BR-205											
0310	2301-1033100	853.700	SY	120.00000	102,444.00						
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 10 IN.											
0320	2301-6911722	(1)	LS	1,000.00000	1,000.00						
PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES											
0330	2304-0101000	500.800	SY	95.00000	47,576.00						
TEMPORARY PAVEMENT											

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 18 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0340	2412-0000100	520.800	SY	30.00000	15,624.00				
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0350	2502-8212034	1,509.700	LF	17.00000	25,664.90				
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.									
0360	2502-8221306	16.000	EACH	650.00000	10,400.00				
SUBDRAIN OUTLET, DR-306									
0370	2503-0500402	2.000	EACH	3,300.00000	6,600.00				
BRIDGE END DRAIN, DR-402									
0380	2505-4008120	464.000	LF	9.00000	4,176.00				
REMOVAL OF STEEL BEAM GUARDRAIL									
0390	2505-4008300	100.000	LF	43.00000	4,300.00				
STEEL BEAM GUARDRAIL									
0400	2505-4008410	4.000	EACH	3,200.00000	12,800.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 19 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.							
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 0002 ROADWAY ITEMS								Cat Alt Set:		Cat Alt Member:	
0410	2505-4021010	4.000	EACH	320.00000	1,280.00						
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED											
0420	2505-4021720	4.000	EACH	4,300.00000	17,200.00						
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205											
0430	2510-6745850	2,158.800	SY	18.00000	38,858.40						
REMOVAL OF PAVEMENT											
0440	2527-9263181	37.150	STA	70.00000	2,600.50						
PAVEMENT MARKINGS REMOVED											
0450	2527-9263209	28.690	STA	96.00000	2,754.24						
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED											
0460	2527-9263231	8.460	STA	198.00000	1,675.08						
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE											
0470	2527-9270112	28.690	STA	160.00000	4,590.40						
GROOVES CUT FOR PAVEMENT MARKINGS											

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 20 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0480	2528-8400048	2,250.000	LF	15.00000	33,750.00				
TEMPORARY BARRIER RAIL, CONCRETE									
0490	2528-8400256	1.000	EACH	18,000.00000	18,000.00				
TEMPORARY TRAFFIC SIGNALS									
0500	2528-8445110	(1)	LS	24,000.00000	24,000.00				
TRAFFIC CONTROL									
0510	2548-0000200	7.200	STA	365.00000	2,628.00				
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
0520	2551-0000110	6.000	EACH	1,200.00000	7,200.00				
TEMP CRASH CUSHION									
0530	2557-0000100	788.000	SY	22.00000	17,336.00				
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									
Section Totals:					\$805,358.52				

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 21 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0540	2601-2634100	1.200	ACRE	550.00000	660.00				
MULCHING									
0550	2601-2636015	0.950	ACRE	1,500.00000	1,425.00				
NATIVE GRASS SEEDING									
0560	2601-2636043	0.250	ACRE	1,500.00000	375.00				
SEEDING AND FERTILIZING (RURAL)									
0570	2601-2642100	1.200	ACRE	250.00000	300.00				
STABILIZING CROP - SEEDING AND FERTILIZING									
0580	2602-0000020	1,002.000	LF	1.50000	1,503.00				
SILT FENCE									
0590	2602-0000030	83.000	LF	2.00000	166.00				
SILT FENCE FOR DITCH CHECKS									
0600	2602-0000071	1,085.000	LF	0.10000	108.50				
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 22 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) GRAVES CONSTRUCTION CO., INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 EROSION CONTROL ITEMS						Cat Alt Set:		Cat Alt Member:	
0610	2602-0000101	109.000	LF	0.10000	10.90				
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0620	2602-0000150	200.000	LF	40.00000	8,000.00				
STABILIZED CONSTRUCTION ENTRANCE, EC-303									
0630	2602-0000312	1,170.000	LF	2.55000	2,983.50				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0640	2602-0000320	100.000	LF	4.00000	400.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0650	2602-0000351	1,270.000	LF	0.35000	444.50				
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
0660	2602-0010010	1.000	EACH	600.00000	600.00				
MOBILIZATIONS, EROSION CONTROL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 23 of 23

Call Order: 009

Contract ID: 30-0093-029

Primary County: DICKINSON

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) GRAVES CONSTRUCTION CO., INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 EROSION CONTROL ITEMS				Cat Alt Set:		Cat Alt Member:	
0670	2602-0010020 1.000 EACH	1,200.00000	1,200.00				
MOBILIZATIONS, EMERGENCY EROSION CONTROL							
Section Totals:			\$18,176.40				
Contract Item Totals			\$3,336,219.04				
Contract Time Totals							
Contract Grand Totals			\$3,336,219.04				

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 013	Contract ID: 33-0188-050	Primary County: FAYETTE
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: WICKS CONSTRUCTION, INC.	
Contract Period: Start Date: 08/24/26 35 Working Days		

Project Information:

Project: BRFN-018-8(50)--39-33	WorkType: BRIDGE DECK OVERLAY
County: FAYETTE	Prj Awd Amt: \$239,606.05
Route: U.S. 18	
Location: Drainage Ditch 0.1 mi W of Co Rd W14	



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: WICKS CONSTRUCTION, INC.

Contract Period: Start Date: 08/24/26 35 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	WI040	WICKS CONSTRUCTION, INC.	\$239,606.05	100.00%
2	CR120	CRAMER AND ASSOC., INC.	\$267,222.44	111.53%
3	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$302,292.08	126.16%
4	TI005	TI-ZACK CONCRETE, LLC	\$307,701.28	128.42%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) CRAMER AND ASSOC., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 DESIGN NO. 0126; A 51'-5.5 X 44'-0 CONTINOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2413-0698074	54.700	SY	380.00000	20,786.00	350.00000	19,145.00	495.00000	27,076.50
DECK REPAIR, CLASS A									
0020	2510-6745640	273.500	SY	28.00000	7,658.00	61.00000	16,683.50	45.00000	12,307.50
REMOVAL OF EXISTING P.C. OVERLAY									
0030	2533-4980005	(1)	LS	23,500.00000	23,500.00	26,000.00000	26,000.00	32,000.00000	32,000.00
MOBILIZATION									
Section Totals:				\$51,944.00		\$61,828.50		\$71,384.00	



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) WICKS CONSTRUCTION, INC.		(2) CRAMER AND ASSOC., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN							
0040 2413-0698066	273.500 SY						
DECK OVERLAY (CLASS O PCC)							

Cat Alt Set: AA Cat Alt Member: 1

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) CRAMER AND ASSOC., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN						Cat Alt Set: AA		Cat Alt Member: 2	
0050	2403-1000010	(1)	LS	3,000.00000	3,000.00	1,500.00000	1,500.00	1,500.00000	1,500.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0060	2413-0698067	273.500	SY	276.50000	75,622.75	300.00000	82,050.00	360.00000	98,460.00
DECK OVERLAY (CLASS HPC-O PCC)									
0070	2413-1000005	273.500	SY	3.50000	957.25	2.75000	752.13	3.00000	820.50
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$79,580.00	\$84,302.13		\$100,780.50	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) CRAMER AND ASSOC., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0080	2102-0425070	6.538	TON	50.00000	326.90	70.00000	457.66	150.00000	980.70
SPECIAL BACKFILL									
0090	2102-2713090	3.500	CY	150.00000	525.00	100.00000	350.00	250.00000	875.00
EXCAVATION, CLASS 13, WASTE									
0100	2122-5190008	15.600	SY	215.00000	3,354.00	345.00000	5,382.00	300.00000	4,680.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN.									
0110	2401-6750001	(1)	LS	3,500.00000	3,500.00	10,000.00000	10,000.00	10,000.00000	10,000.00
REMOVALS, AS PER PLAN									
0120	2412-0000100	235.100	SY	30.95000	7,276.35	30.95000	7,276.35	40.00000	9,404.00
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0130	2505-4008120	217.000	LF	12.00000	2,604.00	15.00000	3,255.00	20.00000	4,340.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0140	2505-4008300	62.500	LF	40.00000	2,500.00	38.00000	2,375.00	41.80000	2,612.50
STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) CRAMER AND ASSOC., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2505-4008410	3.000	EACH	3,500.00000	10,500.00	3,750.00000	11,250.00	4,125.00000	12,375.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0160	2505-4021010	3.000	EACH	350.00000	1,050.00	350.00000	1,050.00	385.00000	1,155.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0170	2505-4021720	3.000	EACH	4,000.00000	12,000.00	3,750.00000	11,250.00	4,125.00000	12,375.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0180	2527-9263181	9.790	STA	200.00000	1,958.00	200.00000	1,958.00	220.00000	2,153.80
PAVEMENT MARKINGS REMOVED									
0190	2527-9263209	11.170	STA	200.00000	2,234.00	200.00000	2,234.00	220.00000	2,457.40
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0200	2527-9263231	9.480	STA	185.00000	1,753.80	185.00000	1,753.80	203.50000	1,929.18
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) CRAMER AND ASSOC., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0210	2528-8400048	400.000	LF	19.00000	7,600.00	19.00000	7,600.00	21.00000	8,400.00
TEMPORARY BARRIER RAIL, CONCRETE									
0220	2528-8400256	1.000	EACH	9,800.00000	9,800.00	9,800.00000	9,800.00	10,780.00000	10,780.00
TEMPORARY TRAFFIC SIGNALS									
0230	2528-8445110	(1)	LS	6,500.00000	6,500.00	6,500.00000	6,500.00	7,150.00000	7,150.00
TRAFFIC CONTROL									
0240	2551-0000110	4.000	EACH	900.00000	3,600.00	900.00000	3,600.00	990.00000	3,960.00
TEMP CRASH CUSHION									
0250	2551-0000210	1.000	EACH	31,000.00000	31,000.00	35,000.00000	35,000.00	34,500.00000	34,500.00
PERMANENT CRASH CUSHION									
Section Totals:				\$108,082.05		\$121,091.81		\$130,127.58	
Contract Item Totals				\$239,606.05		\$267,222.44		\$302,292.08	
Contract Time Totals									
Contract Grand Totals				\$239,606.05		\$267,222.44		302,292.08	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) TI-ZACK CONCRETE, LLC					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0126; A 51'-5.5 X 44'-0 CONTINOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2413-0698074	54.700	SY	337.50000	18,461.25				
DECK REPAIR, CLASS A									
0020	2510-6745640	273.500	SY	25.00000	6,837.50				
REMOVAL OF EXISTING P.C. OVERLAY									
0030	2533-4980005	(1)	LS	81,464.00000	81,464.00				
MOBILIZATION									
Section Totals:					\$106,762.75				



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number		(4) TI-ZACK CONCRETE, LLC					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN							
0040 2413-0698066		273.500	SY				
DECK OVERLAY (CLASS O PCC)							

Cat Alt Set: AA Cat Alt Member: 1

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number				(4) TI-ZACK CONCRETE, LLC					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID						Cat Alt Set: AA		Cat Alt Member: 2	
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN									
0050	2403-1000010	(1)	LS	9,555.00000	9,555.00				
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0060	2413-0698067	273.500	SY	200.00000	54,700.00				
DECK OVERLAY (CLASS HPC-O PCC)									
0070	2413-1000005	273.500	SY	55.45000	15,165.58				
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$79,420.58				

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 10 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number		(4) TI-ZACK CONCRETE, LLC					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS							
				Cat Alt Set:		Cat Alt Member:	
0080	2102-0425070	6.538	TON	350.00000	2,288.30		
SPECIAL BACKFILL							
0090	2102-2713090	3.500	CY	775.00000	2,712.50		
EXCAVATION, CLASS 13, WASTE							
0100	2122-5190008	15.600	SY	750.00000	11,700.00		
PAVED SHOULDER, P.C. CONCRETE, 8 IN.							
0110	2401-6750001	(1)	LS	7,500.00000	7,500.00		
REMOVALS, AS PER PLAN							
0120	2412-0000100	235.100	SY	30.95000	7,276.35		
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK							
0130	2505-4008120	217.000	LF	10.00000	2,170.00		
REMOVAL OF STEEL BEAM GUARDRAIL							
0140	2505-4008300	62.500	LF	38.00000	2,375.00		
STEEL BEAM GUARDRAIL							

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 11 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) TI-ZACK CONCRETE, LLC					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2505-4008410	3.000	EACH	3,750.00000	11,250.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0160	2505-4021010	3.000	EACH	350.00000	1,050.00				
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0170	2505-4021720	3.000	EACH	3,750.00000	11,250.00				
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0180	2527-9263181	9.790	STA	200.00000	1,958.00				
PAVEMENT MARKINGS REMOVED									
0190	2527-9263209	11.170	STA	200.00000	2,234.00				
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0200	2527-9263231	9.480	STA	185.00000	1,753.80				
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0210	2528-8400048	400.000	LF	19.00000	7,600.00				
TEMPORARY BARRIER RAIL, CONCRETE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 12

Call Order: 013

Contract ID: 33-0188-050

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number		(4) TI-ZACK CONCRETE, LLC					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS							
				Cat Alt Set:		Cat Alt Member:	
0220	2528-8400256 1.000 EACH	9,800.00000	9,800.00				
TEMPORARY TRAFFIC SIGNALS							
0230	2528-8445110 (1) LS	6,500.00000	6,500.00				
TRAFFIC CONTROL							
0240	2551-0000110 4.000 EACH	900.00000	3,600.00				
TEMP CRASH CUSHION							
0250	2551-0000210 1.000 EACH	28,500.00000	28,500.00				
PERMANENT CRASH CUSHION							
Section Totals:		\$121,517.95					
Contract Item Totals		\$307,701.28					
Contract Time Totals							
Contract Grand Totals		\$307,701.28					

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 014	Contract ID: 33-0932-024	Primary County: FAYETTE
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: WICKS CONSTRUCTION, INC.	
Contract Period: Start Date: 07/13/26 60 Working Days		

Project Information:

Project: BRFN-093-2(24)--39-33	WorkType: BRIDGE DECK OVERLAY
County: FAYETTE	Prj Awd Amt: \$623,596.38
Route: IOWA 93	
Location: Coulee Creek 1.4 mi W of IA 150	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 014**Contract ID:** 33-0932-024**Primary County:** FAYETTE**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** WICKS CONSTRUCTION, INC.**Contract Period:** Start Date: 07/13/26 60 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	WI040	WICKS CONSTRUCTION, INC.	\$623,596.38	100.00%
2	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$718,832.41	115.27%
3	CR120	CRAMER AND ASSOC., INC.	\$755,155.00	121.10%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001		DESIGN NO. 0226; A 143'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE				Cat Alt Set:		Cat Alt Member:	
0010	2413-0698076	68.000	SY	705.88000	47,999.84	737.00000	50,116.00	630.00000	42,840.00
PARTIAL REMOVAL OF EXISTING BRIDGE DECK USING HYDRODEMOLITION									
0020	2499-0800000	72.000	LF	415.00000	29,880.00	400.00000	28,800.00	540.00000	38,880.00
PAVING NOTCH REPLACEMENT									
0030	2533-4980005	(1)	LS	49,500.00000	49,500.00	79,500.00000	79,500.00	74,500.00000	74,500.00
MOBILIZATION									
0040	2536-6745045	(1)	LS	4,000.00000	4,000.00	6,000.00000	6,000.00	5,000.00000	5,000.00
REMOVAL OF ASBESTOS									
Section Totals:					\$131,379.84		\$164,416.00		\$161,220.00



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 DESIGN NO. 0226; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN				Cat Alt Set: AA		Cat Alt Member: 1	
0050 2413-0698066	584.000 SY						
DECK OVERLAY (CLASS O PCC)							
Section Totals:							

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0003 DESIGN NO. 0226; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN						Cat Alt Set: AA		Cat Alt Member: 2	
0060	2403-1000010	(1)	LS	2,750.00000	2,750.00	4,000.00000	4,000.00	1,200.00000	1,200.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0070	2413-0698067	584.000	SY	150.00000	87,600.00	175.00000	102,200.00	290.00000	169,360.00
DECK OVERLAY (CLASS HPC-O PCC)									
0080	2413-1000005	584.000	SY	2.75000	1,606.00	3.00000	1,752.00	2.50000	1,460.00
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$91,956.00	\$107,952.00		\$172,020.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0090	2102-0425070	434.160	TON	27.00000	11,722.32	27.00000	11,722.32	27.00000	11,722.32
SPECIAL BACKFILL									
0100	2102-2625000	650.900	CY	21.00000	13,668.90	25.00000	16,272.50	21.00000	13,668.90
EMBANKMENT-IN-PLACE									
0110	2102-2713070	486.700	CY	33.00000	16,061.10	20.00000	9,734.00	33.00000	16,061.10
EXCAVATION, CLASS 13, ROADWAY AND BORROW									
0120	2122-5500090	295.500	SY	71.70000	21,187.35	79.00000	23,344.50	71.70000	21,187.35
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0130	2122-7450080	1,082.800	SY	64.25000	69,569.90	71.00000	76,878.80	64.25000	69,569.90
SHOULDER STRENGTHENING, OPTIONAL HOT MIX ASPHALT MIXTURE OR PORTLAND CEMENT CONCRETE, 8 IN.									
0140	2123-7450000	14.980	STA	500.00000	7,490.00	500.00000	7,490.00	750.00000	11,235.00
SHOULDER CONSTRUCTION, EARTH									
0150	2301-0690203	637.800	SY	241.00000	153,709.80	275.00000	175,395.00	275.00000	175,395.00
BRIDGE APPROACH, BR-203									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0004 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0160	2303-9093010	29.000	SY	82.00000	2,378.00	90.00000	2,610.00	82.00000	2,378.00
HOT MIX ASPHALT, DRIVEWAY									
0170	2315-8275025	24.200	TON	25.00000	605.00	60.00000	1,452.00	25.00000	605.00
SURFACING, DRIVEWAY, CLASS A CRUSHED STONE									
0180	2401-6745065	2.000	EACH	1,000.00000	2,000.00	2,500.00000	5,000.00	1,000.00000	2,000.00
REMOVAL OF BRIDGE END DRAINS									
0190	2412-0000100	886.900	SY	10.59000	9,392.27	13.50000	11,973.15	10.59000	9,392.27
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0200	2503-0500402	2.000	EACH	4,500.00000	9,000.00	5,000.00000	10,000.00	3,000.00000	6,000.00
BRIDGE END DRAIN, DR-402									
0210	2505-4008120	264.000	LF	10.00000	2,640.00	17.00000	4,488.00	11.34000	2,993.76
REMOVAL OF STEEL BEAM GUARDRAIL									
0220	2505-4008300	87.500	LF	30.00000	2,625.00	33.00000	2,887.50	30.00000	2,625.00
STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0230	2505-4008410	4.000	EACH	3,500.00000	14,000.00	3,850.00000	15,400.00	3,500.00000	14,000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0240	2505-4021010	4.000	EACH	300.00000	1,200.00	330.00000	1,320.00	300.00000	1,200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0250	2505-4021720	4.000	EACH	3,500.00000	14,000.00	3,850.00000	15,400.00	3,500.00000	14,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0260	2510-6745850	455.600	SY	20.00000	9,112.00	28.00000	12,756.80	18.00000	8,200.80
REMOVAL OF PAVEMENT									
0270	2515-6745600	61.300	SY	20.00000	1,226.00	35.00000	2,145.50	15.00000	919.50
REMOVAL OF PAVED DRIVEWAY									
0280	2527-9263181	18.800	STA	115.00000	2,162.00	126.50000	2,378.20	115.00000	2,162.00
PAVEMENT MARKINGS REMOVED									
0290	2527-9263209	30.200	STA	80.00000	2,416.00	88.00000	2,657.60	80.00000	2,416.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0300	2527-9263231	5.960	STA	185.00000	1,102.60	203.50000	1,212.86	185.00000	1,102.60
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0310	2528-8400048	850.000	LF	12.00000	10,200.00	13.20000	11,220.00	12.00000	10,200.00
TEMPORARY BARRIER RAIL, CONCRETE									
0320	2528-8400256	1.000	EACH	11,000.00000	11,000.00	12,100.00000	12,100.00	11,000.00000	11,000.00
TEMPORARY TRAFFIC SIGNALS									
0330	2528-8445110	(1)	LS	5,500.00000	5,500.00	6,050.00000	6,050.00	5,500.00000	5,500.00
TRAFFIC CONTROL									
0340	2551-0000110	4.000	EACH	900.00000	3,600.00	990.00000	3,960.00	900.00000	3,600.00
TEMP CRASH CUSHION									
0350	2602-0000020	980.000	LF	2.00000	1,960.00	0.01000	9.80	2.00000	1,960.00
SILT FENCE									
0360	2602-0000071	490.000	LF	0.25000	122.50	0.01000	4.90	0.25000	122.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 8

Call Order: 014

Contract ID: 33-0932-024

Primary County: FAYETTE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) WICKS CONSTRUCTION, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0370	2602-0000101	98.000	LF	0.10000	9.80	0.01000	0.98	1.00000	98.00
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0380	2602-0010010	1.000	EACH	600.00000	600.00	600.00000	600.00	600.00000	600.00
MOBILIZATIONS, EROSION CONTROL									
Section Totals:				\$400,260.54		\$446,464.41		\$421,915.00	
Contract Item Totals				\$623,596.38		\$718,832.41		\$755,155.00	
Contract Time Totals									
Contract Grand Totals				\$623,596.38		\$718,832.41		755,155.00	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 018	Contract ID: 38-1759-025	Primary County: GRUNDY
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: PETERSON CONTRACTORS INC.	
Contract Period: Start Date: 05/25/26 80 Working Days		

Project Information:

Project: BRFN-175-9(25)--39-38	WorkType: RCB CULVERT REPLACEMENT - TWIN BOX
County: GRUNDY	Prj Awd Amt: \$797,700.09
Route: IOWA 175	
Location: Munns Creek 0.8 mi E of Co Rd T47	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 018**Contract ID:** 38-1759-025**Primary County:** GRUNDY**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** PETERSON CONTRACTORS INC.**Contract Period:** Start Date: 05/25/26 80 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	PE320	PETERSON CONTRACTORS INC.	\$797,700.10	100.00%
2	BO413	BOULDER CONTRACTING, LLC.	\$895,614.20	112.27%
3	PR268	PROGRESSIVE STRUCTURES, LLC	\$982,865.53	123.21%
4	JE101	JENCO CONSTRUCTION, INC.	\$1,254,715.51	157.29%



Tabulation of Construction and Material Bids

Page 1 of 20

Contract ID: 38-1759-025

Primary County: GRUNDY

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN						Cat Alt Set: AA		Cat Alt Member: 1	
0010	2104-2710020	145.000	CY	9.50000	1,377.50	15.00000	2,175.00		
EXCAVATION, CLASS 10, CHANNEL									
0020	2401-6745625	(1)	LS	20,000.00000	20,000.00	15,000.00000	15,000.00		
REMOVAL OF EXISTING BRIDGE									
0030	2402-0425030	266.000	CY	60.00000	15,960.00	62.00000	16,492.00		
GRANULAR BACKFILL									
0040	2402-2720000	2,234.900	CY	8.75000	19,555.38	14.50000	32,406.05		
EXCAVATION, CLASS 20									
0050	2402-3825025	165.000	CY	65.00000	10,725.00	67.00000	11,055.00		
GRANULAR MATERIAL FOR BLANKET									
0060	2403-0100020	494.400	CY	586.50000	289,965.60	612.00000	302,572.80		
STRUCTURAL CONCRETE (RCB CULVERT)									
0070	2404-7775000	81,665.000	LB	1.15000	93,914.75	1.20000	97,998.00		
REINFORCING STEEL									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 2 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member	Quantity and Units										
SECTION: 0001				DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID				Cat Alt Set:	AA	Cat Alt Member:	1
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN											
0080	2501-0201042	1,395.000	LF	50.75000	70,796.25	43.00000	59,985.00				
PILES, STEEL, HP 10 X 42											
0090	2507-3250005	218.000	SY	4.00000	872.00	4.00000	872.00				
ENGINEERING FABRIC											
0100	2507-6800061	232.000	TON	50.00000	11,600.00	55.00000	12,760.00				
REVETMENT, CLASS E											
0110	2519-1002042	92.000	LF	62.50000	5,750.00	155.00000	14,260.00				
FENCE, CHAIN LINK, 42 IN. HEIGHT											
0120	2526-8285000	(1)	LS	6,000.00000	6,000.00	7,750.00000	7,750.00				
CONSTRUCTION SURVEY											
0130	2533-4980005	(1)	LS	28,250.00000	28,250.00	35,000.00000	35,000.00				
MOBILIZATION											
Section Totals:					\$574,766.48	\$608,325.85					

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB Cat Alt Set: AA Cat Alt Member: 2 BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN									
0140	2104-2710020	146.000	CY					14.50000	2,117.00
EXCAVATION, CLASS 10, CHANNEL									
0150	2401-6745625	(1)	LS					24,500.00000	24,500.00
REMOVAL OF EXISTING BRIDGE									
0160	2402-0425030	266.000	CY					62.00000	16,492.00
GRANULAR BACKFILL									
0170	2402-2720000	2,270.200	CY					14.00000	31,782.80
EXCAVATION, CLASS 20									
0180	2402-3825025	163.000	CY					90.00000	14,670.00
GRANULAR MATERIAL FOR BLANKET									
0190	2403-0100020	83.900	CY					675.00000	56,632.50
STRUCTURAL CONCRETE (RCB CULVERT)									
0200	2404-7775000	8,829.000	LB					2.00000	17,658.00
REINFORCING STEEL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 20


Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB Cat Alt Set: AA Cat Alt Member: 2 BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN									
0210	2415-2111610	156.000	LF					1,575.00000	245,700.00
PRECAST CONCRETE BOX CULVERT, 16 FT. X 10 FT.									
0220	2415-2201610	2.000	EACH					37,000.00000	74,000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, 16 FT. X 10 FT.									
0230	2501-0201042	1,395.000	LF					65.00000	90,675.00
PILES, STEEL, HP 10 X 42									
0240	2507-3250005	220.000	SY					5.00000	1,100.00
ENGINEERING FABRIC									
0250	2507-6800061	234.000	TON					66.00000	15,444.00
REVETMENT, CLASS E									
0260	2519-1002042	93.000	LF					150.00000	13,950.00
FENCE, CHAIN LINK, 42 IN. HEIGHT									
0270	2526-8285000	(1)	LS					5,500.00000	5,500.00
CONSTRUCTION SURVEY									



Tabulation of Construction and Material Bids

Page 5 of 20

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002				,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB				Cat Alt Set: AA	
				BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN				Cat Alt Member: 2	
0280	2533-4980005	(1)	LS					45,000.00000	45,000.00
MOBILIZATION									
0290	2599-9999005	2.000	EACH					26,750.00000	53,500.00
('EACH' ITEM) PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, NORTH 16 FT. X 10 FT.									
Section Totals:								\$708,721.30	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0300	2101-0850001	0.100	ACRE	45,550.00000	4,555.00	76,500.00000	7,650.00	24,000.00000	2,400.00
CLEARING AND GRUBBING									
0310	2102-2625000	1,152.300	CY	18.25000	21,029.48	20.00000	23,046.00	22.00000	25,350.60
EMBANKMENT-IN-PLACE									
0320	2102-2710070	951.000	CY	6.25000	5,943.75	20.00000	19,020.00	8.50000	8,083.50
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0330	2105-8425015	492.000	CY	7.75000	3,813.00	8.50000	4,182.00	11.00000	5,412.00
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0340	2107-0425020	66.000	CY	15.00000	990.00	107.00000	7,062.00	14.50000	957.00
COMPACTING BACKFILL ADJACENT TO BRIDGES, CULVERTS OR STRUCTURES									
0350	2107-0875100	2,552.500	CY	2.75000	7,019.38	2.00000	5,105.00	0.50000	1,276.25
COMPACTION WITH MOISTURE CONTROL									
0360	2115-0100000	280.900	CY	55.00000	15,449.50	69.00000	19,382.10	85.00000	23,876.50
MODIFIED SUBBASE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0370	2121-7425020	111.700	TON	30.00000	3,351.00	50.00000	5,585.00	38.00000	4,244.60
GRANULAR SHOULDERS, TYPE B									
0380	2301-1032090	946.000	SY	101.00000	95,546.00	101.00000	95,546.00	102.00000	96,492.00
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 2 DURABILITY, 9 IN.									
0390	2402-0425040	235.100	CY	55.25000	12,989.28	71.00000	16,692.10	62.00000	14,576.20
FLOODED BACKFILL									
0400	2502-8215804	599.100	LF	13.50000	8,087.85	19.00000	11,382.90	21.00000	12,581.10
SUBDRAIN, TILE, 4 IN. DIA.									
0410	2502-8221306	8.000	EACH	455.00000	3,640.00	410.00000	3,280.00	510.00000	4,080.00
SUBDRAIN OUTLET, DR-306									
0420	2510-6745850	566.200	SY	8.50000	4,812.70	15.00000	8,493.00	19.00000	10,757.80
REMOVAL OF PAVEMENT									
0430	2527-9263209	5.990	STA	200.00000	1,198.00	205.00000	1,227.95	200.00000	1,198.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0440	2527-9270112	5.990	STA	350.00000	2,096.50	360.00000	2,156.40	350.00000	2,096.50
GROOVES CUT FOR PAVEMENT MARKINGS									
0450	2528-2518000	2.000	EACH	125.00000	250.00	128.00000	256.00	125.00000	250.00
SAFETY CLOSURE									
0460	2528-8445110	(1)	LS	9,900.00000	9,900.00	9,100.00000	9,100.00	9,000.00000	9,000.00
TRAFFIC CONTROL									
0470	2528-9290050	80.000	CDAY	80.00000	6,400.00	82.00000	6,560.00	80.00000	6,400.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0480	2533-4980005	(1)	LS	10,750.00000	10,750.00	35,000.00000	35,000.00	40,000.00000	40,000.00
MOBILIZATION									
0490	2548-0000200	5.320	STA	150.00000	798.00	153.00000	813.96	150.00000	798.00
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
0500	2548-0000320	2.660	STA	150.00000	399.00	153.00000	406.98	150.00000	399.00
MILLED CENTERLINE RUMBLE STRIPS, PCC SURFACE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) BOULDER CONTRACTING, LLC.		(3) PROGRESSIVE STRUCTURES, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0003 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0510	2602-0000020	772.100	LF	2.50000	1,930.25	2.50000	1,930.25	2.50000	1,930.25
SILT FENCE									
0520	2602-0000071	772.100	LF	0.01000	7.72	1.00000	772.10	0.01000	7.72
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									
0530	2602-0000101	77.210	LF	1.00000	77.21	0.50000	38.61	1.00000	77.21
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0540	2602-0000312	200.000	LF	4.00000	800.00	4.50000	900.00	4.00000	800.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0550	2602-0000320	200.000	LF	5.00000	1,000.00	6.50000	1,300.00	5.00000	1,000.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0560	2602-0000351	400.000	LF	0.25000	100.00	1.00000	400.00	0.25000	100.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:					\$222,933.62	\$287,288.35		\$274,144.23	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Contract Item Totals

\$797,700.10

\$895,614.20

\$982,865.53

Contract Time Totals


Contract Grand Totals

\$797,700.10

\$895,614.20

982,865.53

() indicates item is bid as Lump Sum



Tabulation of Construction and Material Bids

Page 11 of 20

Primary County: GRUNDY

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001				DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID				Cat Alt Set: AA	Cat Alt Member: 1
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN									
0010	2104-2710020	145.000	CY	12.00000	1,740.00				
EXCAVATION, CLASS 10, CHANNEL									
0020	2401-6745625	(1)	LS	15,000.00000	15,000.00				
REMOVAL OF EXISTING BRIDGE									
0030	2402-0425030	266.000	CY	33.00000	8,778.00				
GRANULAR BACKFILL									
0040	2402-2720000	2,234.900	CY	12.00000	26,818.80				
EXCAVATION, CLASS 20									
0050	2402-3825025	165.000	CY	75.00000	12,375.00				
GRANULAR MATERIAL FOR BLANKET									
0060	2403-0100020	494.400	CY	1,000.00000	494,400.00				
STRUCTURAL CONCRETE (RCB CULVERT)									
0070	2404-7775000	81,665.000	LB	2.00000	163,330.00				
REINFORCING STEEL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.							
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member		Quantity and Units									
SECTION: 0001				DESIGN NO. 0126; ALT 'AA' OPT 1: TWIN 16'-0 X 10'-0 X 89'-0 CIP RCB, BID				Cat Alt Set:	AA	Cat Alt Member:	1
THIS SECTION IF ALT 'AA' OPT 1 IS CHOSEN											
0080	2501-0201042	1,395.000	LF	125.00000	174,375.00						
PILES, STEEL, HP 10 X 42											
0090	2507-3250005	218.000	SY	4.00000	872.00						
ENGINEERING FABRIC											
0100	2507-6800061	232.000	TON	65.00000	15,080.00						
REVTMENT, CLASS E											
0110	2519-1002042	92.000	LF	165.00000	15,180.00						
FENCE, CHAIN LINK, 42 IN. HEIGHT											
0120	2526-8285000	(1)	LS	7,500.00000	7,500.00						
CONSTRUCTION SURVEY											
0130	2533-4980005	(1)	LS	50,000.00000	50,000.00						
MOBILIZATION											
Section Totals:					\$985,448.80						

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 13 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB Cat Alt Set: AA Cat Alt Member: 2 BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN									
0140	2104-2710020	146.000	CY						
EXCAVATION, CLASS 10, CHANNEL									
0150	2401-6745625	(1)	LS						
REMOVAL OF EXISTING BRIDGE									
0160	2402-0425030	266.000	CY						
GRANULAR BACKFILL									
0170	2402-2720000	2,270.200	CY						
EXCAVATION, CLASS 20									
0180	2402-3825025	163.000	CY						
GRANULAR MATERIAL FOR BLANKET									
0190	2403-0100020	83.900	CY						
STRUCTURAL CONCRETE (RCB CULVERT)									
0200	2404-7775000	8,829.000	LB						
REINFORCING STEEL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 14 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB Cat Alt Set: AA Cat Alt Member: 2 BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN									
0210	2415-2111610	156.000	LF						
PRECAST CONCRETE BOX CULVERT, 16 FT. X 10 FT.									
0220	2415-2201610	2.000	EACH						
PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, 16 FT. X 10 FT.									
0230	2501-0201042	1,395.000	LF						
PILES, STEEL, HP 10 X 42									
0240	2507-3250005	220.000	SY						
ENGINEERING FABRIC									
0250	2507-6800061	234.000	TON						
REVETMENT, CLASS E									
0260	2519-1002042	93.000	LF						
FENCE, CHAIN LINK, 42 IN. HEIGHT									
0270	2526-8285000	(1)	LS						
CONSTRUCTION SURVEY									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 15 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ,DESIGN NO. 0126; ALT 'AA' OPT 2: TWIN 16'-0 X 10'-0 X 89'-0 PRECAST RCB Cat Alt Set: AA Cat Alt Member: 2 BID THIS SECTION IF ALT 'AA' OPT 2 IS CHOSEN							
0280 2533-4980005	(1) LS						
MOBILIZATION							
0290 2599-9999005	2.000 EACH						
('EACH' ITEM) PRECAST CONCRETE BOX CULVERT STRAIGHT END SECTION, NORTH 16 FT. X 10 FT.							

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 16 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0300	2101-0850001	0.100	ACRE	12,000.00000	1,200.00				
CLEARING AND GRUBBING									
0310	2102-2625000	1,152.300	CY	12.00000	13,827.60				
EMBANKMENT-IN-PLACE									
0320	2102-2710070	951.000	CY	12.00000	11,412.00				
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0330	2105-8425015	492.000	CY	15.00000	7,380.00				
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0340	2107-0425020	66.000	CY	18.00000	1,188.00				
COMPACTING BACKFILL ADJACENT TO BRIDGES, CULVERTS OR STRUCTURES									
0350	2107-0875100	2,552.500	CY	2.00000	5,105.00				
COMPACTION WITH MOISTURE CONTROL									
0360	2115-0100000	280.900	CY	65.00000	18,258.50				
MODIFIED SUBBASE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 17 of 20


Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0370	2121-7425020	111.700	TON	33.00000	3,686.10				
GRANULAR SHOULDERS, TYPE B									
0380	2301-1032090	946.000	SY	135.00000	127,710.00				
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 2 DURABILITY, 9 IN.									
0390	2402-0425040	235.100	CY	65.00000	15,281.50				
FLOODED BACKFILL									
0400	2502-8215804	599.100	LF	16.00000	9,585.60				
SUBDRAIN, TILE, 4 IN. DIA.									
0410	2502-8221306	8.000	EACH	750.00000	6,000.00				
SUBDRAIN OUTLET, DR-306									
0420	2510-6745850	566.200	SY	17.00000	9,625.40				
REMOVAL OF PAVEMENT									
0430	2527-9263209	5.990	STA	220.00000	1,317.80				
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									



Tabulation of Construction and Material Bids

Page 18 of 20

Primary County: GRUNDY

Line No / Item Number Item Description				(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0440	2527-9270112	5.990	STA	450.00000	2,695.50				
GROOVES CUT FOR PAVEMENT MARKINGS									
0450	2528-2518000	2.000	EACH	150.00000	300.00				
SAFETY CLOSURE									
0460	2528-8445110	(1)	LS	9,500.00000	9,500.00				
TRAFFIC CONTROL									
0470	2528-9290050	80.000	CDAY	90.00000	7,200.00				
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0480	2533-4980005	(1)	LS	10,800.00000	10,800.00				
MOBILIZATION									
0490	2548-0000200	5.320	STA	165.00000	877.80				
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
0500	2548-0000320	2.660	STA	165.00000	438.90				
MILLED CENTERLINE RUMBLE STRIPS, PCC SURFACE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 19 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) JENCO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS				Cat Alt Set:		Cat Alt Member:	
0510 2602-0000020	772.100 LF	3.00000	2,316.30				
SILT FENCE							
0520 2602-0000071	772.100 LF	1.00000	772.10				
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS							
0530 2602-0000101	77.210 LF	0.50000	38.61				
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK							
0540 2602-0000312	200.000 LF	5.00000	1,000.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.							
0550 2602-0000320	200.000 LF	6.75000	1,350.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.							
0560 2602-0000351	400.000 LF	1.00000	400.00				
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE							
Section Totals:			\$269,266.71				

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 20 of 20

Call Order: 018

Contract ID: 38-1759-025

Primary County: GRUNDY

Letting Date: November 18, 2025

Contract Item Totals

\$1,254,715.51

Contract Time Totals

Contract Grand Totals

\$1,254,715.51

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: JASPER CONST. SERVICES, INC.

Contract Period: Start Date: 07/20/26 45 Working Days

Project Information:

Project: BRFN-175-3(62)--39-47

WorkType: BRIDGE DECK OVERLAY

County: IDA

Prj Awd Amt: \$464,972.30

Route: IOWA 175

Location: Morehead Creek 2.6 mi W of W Jct Co Rd L51

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 021**Contract ID:** 47-1753-062**Primary County:** IDA**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** JASPER CONST. SERVICES, INC.**Contract Period:** Start Date: 07/20/26 45 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$464,972.30	100.00%
2	CH320	CHRISTENSEN BROS., INC.	\$488,873.57	105.14%
3	CR120	CRAMER AND ASSOC., INC.	\$491,684.87	105.74%
4	JO433	JORGENSEN CONTRACTING CO.	\$548,383.15	117.94%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 16


Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Design No. 0126; Repairs to a 95'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge				Cat Alt Set:		Cat Alt Member:	
0010 2401-6750001	(1) LS	13,000.00000	13,000.00	10,000.00000	10,000.00	20,000.00000	20,000.00
REMOVALS, AS PER PLAN							
0020 2403-0100000	4.000 CY	3,500.00000	14,000.00	3,500.00000	14,000.00	7,200.00000	28,800.00
STRUCTURAL CONCRETE (MISCELLANEOUS)							
0030 2404-7775005	1,756.000 LB	4.00000	7,024.00	3.50000	6,146.00	4.00000	7,024.00
REINFORCING STEEL, EPOXY COATED							
0040 2413-0698074	32.300 SY	450.00000	14,535.00	400.00000	12,920.00	350.00000	11,305.00
DECK REPAIR, CLASS A							
0050 2413-0698075	14.500 SY	1,050.00000	15,225.00	1,200.00000	17,400.00	1,200.00000	17,400.00
DECK REPAIR, CLASS B							
0060 2533-4980005	(1) LS	51,000.00000	51,000.00	48,000.00000	48,000.00	47,000.00000	47,000.00
MOBILIZATION							
Section Totals:		\$114,784.00		\$108,466.00		\$131,529.00	



Tabulation of Construction and Material Bids

Page 2 of 16

Primary County: IDA

**(3) CRAMER AND ASSOC.,
INC.**

Ext Amount

Cat Alt Member: 1

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID						Cat Alt Set: AA		Cat Alt Member: 2	
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN									
0080	2403-1000010	(1)	LS	5,000.00000	5,000.00	5,000.00000	5,000.00	1,700.00000	1,700.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0090	2413-0698067	1,136.000	SY	110.00000	124,960.00	130.00000	147,680.00	85.00000	96,560.00
DECK OVERLAY (CLASS HPC-O PCC)									
0100	2413-1000005	1,136.000	SY	3.00000	3,408.00	1.00000	1,136.00	2.00000	2,272.00
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:				\$133,368.00		\$153,816.00		\$100,532.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0110	2102-0425070	318.816	TON	50.00000	15,940.80	70.00000	22,317.12	70.00000	22,317.12
SPECIAL BACKFILL									
0120	2102-2625000	15.000	CY	30.00000	450.00	30.00000	450.00	75.00000	1,125.00
EMBANKMENT-IN-PLACE									
0130	2102-2710090	10.000	CY	30.00000	300.00	30.00000	300.00	45.00000	450.00
EXCAVATION, CLASS 10, WASTE									
0140	2102-2713090	361.500	CY	40.00000	14,460.00	30.00000	10,845.00	45.00000	16,267.50
EXCAVATION, CLASS 13, WASTE									
0150	2105-8425015	371.500	CY	15.00000	5,572.50	20.00000	7,430.00	45.00000	16,717.50
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0160	2122-5190008	126.680	SY	125.00000	15,835.00	130.00000	16,468.40	145.00000	18,368.60
PAVED SHOULDER, P.C. CONCRETE, 8 IN.									
0170	2123-7450000	17.020	STA	500.00000	8,510.00	500.00000	8,510.00	330.00000	5,616.60
SHOULDER CONSTRUCTION, EARTH									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 Roadway Items				Cat Alt Set:				Cat Alt Member:	
0180	2214-5145150	700.000	SY	5.00000	3,500.00	7.00000	4,900.00	20.00000	14,000.00
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0190	2304-0100000	639.450	SY	115.00000	73,536.75	130.00000	83,128.50	140.00000	89,523.00
DETOUR PAVEMENT									
0200	2412-0000100	800.000	SY	12.50000	10,000.00	8.00000	6,400.00	7.50000	6,000.00
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0210	2505-4008120	378.000	LF	10.00000	3,780.00	5.00000	1,890.00	12.00000	4,536.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0220	2505-4008300	75.000	LF	27.50000	2,062.50	25.00000	1,875.00	25.00000	1,875.00
STEEL BEAM GUARDRAIL									
0230	2505-4008410	4.000	EACH	3,410.00000	13,640.00	3,100.00000	12,400.00	3,100.00000	12,400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0240	2505-4021010	4.000	EACH	385.00000	1,540.00	350.00000	1,400.00	350.00000	1,400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004		Roadway Items				Cat Alt Set:		Cat Alt Member:	
0250	2505-4021720	4.000	EACH	3,653.10000	14,612.40	3,321.00000	13,284.00	3,321.00000	13,284.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0260	2527-9263181	33.720	STA	82.50000	2,781.90	75.00000	2,529.00	75.00000	2,529.00
PAVEMENT MARKINGS REMOVED									
0270	2527-9263209	46.420	STA	55.00000	2,553.10	50.00000	2,321.00	50.00000	2,321.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0280	2527-9263231	3.300	STA	103.50000	341.55	185.00000	610.50	185.00000	610.50
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0290	2528-8400048	832.600	LF	13.00000	10,823.80	11.75000	9,783.05	11.75000	9,783.05
TEMPORARY BARRIER RAIL, CONCRETE									
0300	2528-8400256	1.000	EACH	6,600.00000	6,600.00	6,000.00000	6,000.00	6,000.00000	6,000.00
TEMPORARY TRAFFIC SIGNALS									
0310	2528-8445110	(1)	LS	6,000.00000	6,000.00	5,150.00000	5,150.00	5,150.00000	5,150.00
TRAFFIC CONTROL									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0004 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0320	2551-0000110	4.000	EACH	990.00000	3,960.00	900.00000	3,600.00	900.00000	3,600.00
TEMP CRASH CUSHION									
Section Totals:				\$216,800.30		\$221,591.57		\$253,873.87	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CHRISTENSEN BROS., INC.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0005		Roadside Items				Cat Alt Set:		Cat Alt Member:	
0330	2602-0000312	500.000	LF	0.01000	5.00	4.00000	2,000.00	3.50000	1,750.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0340	2602-0000320	500.000	LF	0.01000	5.00	5.00000	2,500.00	6.00000	3,000.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0350	2602-0000351	1,000.000	LF	0.01000	10.00	0.50000	500.00	1.00000	1,000.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:					\$20.00		\$5,000.00		\$5,750.00
Contract Item Totals				\$464,972.30		\$488,873.57		\$491,684.87	
Contract Time Totals									
Contract Grand Totals				\$464,972.30		\$488,873.57		491,684.87	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 16


Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JORGENSEN CONTRACTING CO.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001		Design No. 0126; Repairs to a 95'-0 x 40'-0 Pretensioned Prestressed Concrete Beam Bridge				Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	22,000.00000	22,000.00				
REMOVALS, AS PER PLAN									
0020	2403-0100000	4.000	CY	4,300.00000	17,200.00				
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0030	2404-7775005	1,756.000	LB	2.75000	4,829.00				
REINFORCING STEEL, EPOXY COATED									
0040	2413-0698074	32.300	SY	400.00000	12,920.00				
DECK REPAIR, CLASS A									
0050	2413-0698075	14.500	SY	940.00000	13,630.00				
DECK REPAIR, CLASS B									
0060	2533-4980005	(1)	LS	54,000.00000	54,000.00				
MOBILIZATION									
Section Totals:				\$124,579.00					



Tabulation of Construction and Material Bids

Page 10 of 16

Primary County: IDA

**(4) JORGENSEN
CONTRACTING CO.**

Ext Amount

Cat Alt Member: 1

DECK OVERLAY (CLASS O PCC)

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JORGENSEN CONTRACTING CO.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID						Cat Alt Set: AA		Cat Alt Member: 2	
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN									
0080	2403-1000010	(1)	LS	1,500.00000	1,500.00				
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0090	2413-0698067	1,136.000	SY	176.00000	199,936.00				
DECK OVERLAY (CLASS HPC-O PCC)									
0100	2413-1000005	1,136.000	SY	1.00000	1,136.00				
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:				\$202,572.00					

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JORGENSEN CONTRACTING CO.							
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 0004 Roadway Items								Cat Alt Set:		Cat Alt Member:	
0110	2102-0425070	318.816	TON	55.50000	17,694.29						
SPECIAL BACKFILL											
0120	2102-2625000	15.000	CY	50.00000	750.00						
EMBANKMENT-IN-PLACE											
0130	2102-2710090	10.000	CY	40.00000	400.00						
EXCAVATION, CLASS 10, WASTE											
0140	2102-2713090	361.500	CY	30.00000	10,845.00						
EXCAVATION, CLASS 13, WASTE											
0150	2105-8425015	371.500	CY	8.00000	2,972.00						
TOPSOIL, STRIP, SALVAGE AND SPREAD											
0160	2122-5190008	126.680	SY	137.45000	17,412.17						
PAVED SHOULDER, P.C. CONCRETE, 8 IN.											
0170	2123-7450000	17.020	STA	400.00000	6,808.00						
SHOULDER CONSTRUCTION, EARTH											

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 13 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JORGENSEN CONTRACTING CO.							
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 0004 Roadway Items								Cat Alt Set:		Cat Alt Member:	
0180	2214-5145150	700.000	SY	3.00000	2,100.00						
PAVEMENT SCARIFICATION, NOMINAL THICKNESS											
0190	2304-0100000	639.450	SY	134.30000	85,878.14						
DETOUR PAVEMENT											
0200	2412-0000100	800.000	SY	7.50000	6,000.00						
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK											
0210	2505-4008120	378.000	LF	15.00000	5,670.00						
REMOVAL OF STEEL BEAM GUARDRAIL											
0220	2505-4008300	75.000	LF	25.00000	1,875.00						
STEEL BEAM GUARDRAIL											
0230	2505-4008410	4.000	EACH	3,100.00000	12,400.00						
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201											
0240	2505-4021010	4.000	EACH	350.00000	1,400.00						
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED											

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 14 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JORGENSEN CONTRACTING CO.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0250	2505-4021720	4.000	EACH	3,321.00000	13,284.00				
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0260	2527-9263181	33.720	STA	75.00000	2,529.00				
PAVEMENT MARKINGS REMOVED									
0270	2527-9263209	46.420	STA	50.00000	2,321.00				
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0280	2527-9263231	3.300	STA	185.00000	610.50				
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0290	2528-8400048	832.600	LF	11.75000	9,783.05				
TEMPORARY BARRIER RAIL, CONCRETE									
0300	2528-8400256	1.000	EACH	6,000.00000	6,000.00				
TEMPORARY TRAFFIC SIGNALS									
0310	2528-8445110	(1)	LS	5,150.00000	5,150.00				
TRAFFIC CONTROL									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) JORGENSEN CONTRACTING CO.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Roadway Items				Cat Alt Set:		Cat Alt Member:	
0320	2551-0000110 4.000 EACH	900.00000	3,600.00				
TEMP CRASH CUSHION							
Section Totals:			\$215,482.15				

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 16 of 16

Call Order: 021

Contract ID: 47-1753-062

Primary County: IDA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JORGENSEN CONTRACTING CO.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0005 Roadside Items						Cat Alt Set:		Cat Alt Member:	
0330	2602-0000312	500.000	LF	3.50000	1,750.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0340	2602-0000320	500.000	LF	6.00000	3,000.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0350	2602-0000351	1,000.000	LF	1.00000	1,000.00				
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$5,750.00					
Contract Item Totals				\$548,383.15					
Contract Time Totals									
Contract Grand Totals				\$548,383.15					

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 025	Contract ID: 56-0029-046	Primary County: LEE
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: JASPER CONST. SERVICES, INC.	
Contract Period: Start Date: 05/04/26 100 Working Days		

Project Information:

Project: BRF-002-9(46)--38-56	WorkType: BRIDGE DECK OVERLAY
County: LEE	Prj Awd Amt: \$853,468.01
Route: IOWA 2	
Location: Big Sugar Creek 3.4 mi W of W Jct US 61	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 025**Contract ID:** 56-0029-046**Primary County:** LEE**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** JASPER CONST. SERVICES, INC.**Contract Period:** Start Date: 05/04/26 100 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$853,468.01	100.00%
2	CR120	CRAMER AND ASSOC., INC.	\$1,104,066.27	129.36%
3	HA760	HAWKEYE PAVING CORP.	\$1,138,708.70	133.42%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 7

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 DESIGN NO. 0126; A 288'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	56,000.00000	56,000.00	135,000.00000	135,000.00	140,000.00000	140,000.00
REMOVALS, AS PER PLAN									
0020	2402-2720000	21.200	CY	200.00000	4,240.00	550.00000	11,660.00	140.00000	2,968.00
EXCAVATION, CLASS 20									
0030	2403-0100000	45.800	CY	2,500.00000	114,500.00	3,000.00000	137,400.00	3,600.00000	164,880.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0040	2404-7775005	4,824.000	LB	3.25000	15,678.00	3.25000	15,678.00	3.00000	14,472.00
REINFORCING STEEL, EPOXY COATED									
0050	2404-7775009	145.000	LB	10.00000	1,450.00	6.25000	906.25	12.00000	1,740.00
REINFORCING STEEL, STAINLESS STEEL									
0060	2413-0698074	279.200	SY	300.00000	83,760.00	350.00000	97,720.00	450.00000	125,640.00
DECK REPAIR, CLASS A									
0070	2413-1200000	91.000	LF	305.00000	27,755.00	250.00000	22,750.00	350.00000	31,850.00
STEEL EXTRUSION JOINT WITH NEOPRENE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 7

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 DESIGN NO. 0126; A 288'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0080	2413-1200100	91.000	LF	60.00000	5,460.00	70.00000	6,370.00	70.00000	6,370.00
NEOPRENE GLAND INSTALLATION AND TESTING									
0090	2426-6772013	12.000	EACH	1,750.00000	21,000.00	2,350.00000	28,200.00	2,500.00000	30,000.00
REPAIR BEAM ENDS									
0100	2426-6772016	50.000	SF	260.00000	13,000.00	400.00000	20,000.00	340.00000	17,000.00
CONCRETE REPAIR									
0110	2508-0970000	(1)	LS	15,000.00000	15,000.00	9,000.00000	9,000.00	1,500.00000	1,500.00
CONTAINMENT									
0120	2508-0991000	(1)	LS	15,000.00000	15,000.00	11,500.00000	11,500.00	20,000.00000	20,000.00
PAINTING OF STRUCTURAL STEEL									
0130	2510-6745640	1,396.200	SY	16.00000	22,339.20	20.00000	27,924.00	22.00000	30,716.40
REMOVAL OF EXISTING P.C. OVERLAY									
0140	2533-4980005	(1)	LS	71,000.00000	71,000.00	110,000.00000	110,000.00	90,000.00000	90,000.00
MOBILIZATION									
Section Totals:					\$466,182.20	\$634,108.25		\$677,136.40	



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN				Cat Alt Set: AA		Cat Alt Member: 1	
0150 2413-0698066	1,396.200 SY						
DECK OVERLAY (CLASS O PCC)							
Section Totals:							

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 7

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 DESIGN NO. 0126; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN						Cat Alt Set: AA		Cat Alt Member: 2	
0160	2403-1000010	(1)	LS	1.00000	1.00	1,800.00000	1,800.00	500.00000	500.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0170	2413-0698067	1,396.200	SY	105.00000	146,601.00	100.00000	139,620.00	120.00000	167,544.00
DECK OVERLAY (CLASS HPC-O PCC)									
0180	2413-1000005	1,396.200	SY	3.00000	4,188.60	2.50000	3,490.50	4.00000	5,584.80
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$150,790.60	\$144,910.50		\$173,628.80	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 7

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0190	2102-0425070	226.400	TON	60.00000	13,584.00	65.00000	14,716.00	85.00000	19,244.00
SPECIAL BACKFILL									
0191	2102-2713090	244.600	CY	30.00000	7,338.00	50.00000	12,230.00	40.00000	9,784.00
EXCAVATION, CLASS 13, WASTE									
0200	2122-5190010	99.600	SY	125.00000	12,450.00	220.00000	21,912.00	170.00000	16,932.00
PAVED SHOULDER, P.C. CONCRETE, 10 IN.									
0210	2122-7450080	550.200	SY	95.00000	52,269.00	160.00000	88,032.00	120.00000	66,024.00
SHOULDER STRENGTHENING, OPTIONAL HOT MIX ASPHALT MIXTURE OR PORTLAND CEMENT CONCRETE, 8 IN.									
0220	2123-7450000	5.760	STA	600.00000	3,456.00	1,000.00000	5,760.00	400.00000	2,304.00
SHOULDER CONSTRUCTION, EARTH									
0230	2301-0690210	306.800	SY	220.00000	67,496.00	345.00000	105,846.00	290.00000	88,972.00
BRIDGE APPROACH, TWO LANE									
0240	2401-6745065	2.000	EACH	2,500.00000	5,000.00	1,500.00000	3,000.00	2,000.00000	4,000.00
REMOVAL OF BRIDGE END DRAINS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 7

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0250	2412-0000100	1,569.200	SY	7.00000	10,984.40	6.35000	9,964.42	7.00000	10,984.40
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0260	2503-0500402	2.000	EACH	4,850.00000	9,700.00	4,200.00000	8,400.00	6,000.00000	12,000.00
BRIDGE END DRAIN, DR-402									
0270	2505-6765006	200.000	LF	1.00000	200.00	30.00000	6,000.00	20.00000	4,000.00
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0280	2510-6745850	391.200	SY	25.00000	9,780.00	25.00000	9,780.00	35.00000	13,692.00
REMOVAL OF PAVEMENT									
0290	2527-9263181	11.260	STA	170.50000	1,919.83	155.00000	1,745.30	155.00000	1,745.30
PAVEMENT MARKINGS REMOVED									
0300	2527-9263209	19.530	STA	154.00000	3,007.62	140.00000	2,734.20	140.00000	2,734.20
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0310	2527-9263231	5.960	STA	203.50000	1,212.86	185.00000	1,102.60	185.00000	1,102.60
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 7

Call Order: 025

Contract ID: 56-0029-046

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0320	2528-8400048	1,025.000	LF	14.30000	14,657.50	13.00000	13,325.00	13.00000	13,325.00
TEMPORARY BARRIER RAIL, CONCRETE									
0330	2528-8400256	1.000	EACH	11,440.00000	11,440.00	10,400.00000	10,400.00	10,500.00000	10,500.00
TEMPORARY TRAFFIC SIGNALS									
0340	2528-8445110	(1)	LS	8,000.00000	8,000.00	6,500.00000	6,500.00	7,000.00000	7,000.00
TRAFFIC CONTROL									
0350	2551-0000110	4.000	EACH	1,000.00000	4,000.00	900.00000	3,600.00	900.00000	3,600.00
TEMP CRASH CUSHION									
Section Totals:				\$236,495.21		\$325,047.52		\$287,943.50	
Contract Item Totals				\$853,468.01		\$1,104,066.27		\$1,138,708.70	
Contract Time Totals									
Contract Grand Totals				\$853,468.01		\$1,104,066.27		1,138,708.70	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 026**Contract ID:** 56-0164-028**Primary County:** LEE**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** JASPER CONST. SERVICES, INC.**Contract Period:** Start Date: 07/06/26 60 Working Days

Project Information:

Project: BRFN-016-4(28)--39-56**WorkType:** BRIDGE DECK OVERLAY**County:** LEE**Prj Awd Amt:** \$584,718.50**Route:** IOWA 16**Location:** Little Cedar Creek 1.7 mi E of Co Rd W46



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 026	Contract ID: 56-0164-028	Primary County: LEE
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: JASPER CONST. SERVICES, INC.	
Contract Period: Start Date: 07/06/26 60 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$584,718.50	100.00%
2	HA760	HAWKEYE PAVING CORP.	\$586,886.48	100.37%
3	CR120	CRAMER AND ASSOC., INC.	\$718,139.93	122.82%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0226; A 112'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2413-0698074	76.300	SY	450.00000	34,335.00	500.00000	38,150.00	350.00000	26,705.00
DECK REPAIR, CLASS A									
0020	2426-6772016	50.000	SF	275.00000	13,750.00	250.00000	12,500.00	320.00000	16,000.00
CONCRETE REPAIR									
0030	2499-0800000	64.000	LF	325.00000	20,800.00	400.00000	25,600.00	600.00000	38,400.00
PAVING NOTCH REPLACEMENT									
0040	2510-6745640	381.700	SY	40.00000	15,268.00	25.00000	9,542.50	45.00000	17,176.50
REMOVAL OF EXISTING P.C. OVERLAY									
0050	2533-4980005	(1)	LS	50,000.00000	50,000.00	50,000.00000	50,000.00	70,000.00000	70,000.00
MOBILIZATION									
0060	2599-9999010	(1)	LS	9,200.00000	9,200.00	16,000.00000	16,000.00	15,000.00000	15,000.00
('LUMP SUM' ITEM) BERM EROSION REPAIR									
Section Totals:				\$143,353.00		\$151,792.50		\$183,281.50	



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 DESIGN NO. 0226; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN				Cat Alt Set: AA		Cat Alt Member: 1	
0070 2413-0698066	381.700 SY						
DECK OVERLAY (CLASS O PCC)							
Section Totals:							

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0003 DESIGN NO. 0226; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN						Cat Alt Set: AA		Cat Alt Member: 2	
0080	2403-1000010	(1)	LS	1.00000	1.00	500.00000	500.00	1,800.00000	1,800.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0090	2413-0698067	381.700	SY	250.00000	95,425.00	110.00000	41,987.00	285.00000	108,784.50
DECK OVERLAY (CLASS HPC-O PCC)									
0100	2413-1000005	381.700	SY	5.00000	1,908.50	4.00000	1,526.80	2.25000	858.83
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$97,334.50	\$44,013.80		\$111,443.33	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0110	2102-0425070	253.600	TON	40.00000	10,144.00	75.00000	19,020.00	50.00000	12,680.00
SPECIAL BACKFILL									
0120	2102-2625001	128.400	CY	30.00000	3,852.00	30.00000	3,852.00	50.00000	6,420.00
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED									
0130	2102-2713070	322.800	CY	25.00000	8,070.00	25.00000	8,070.00	50.00000	16,140.00
EXCAVATION, CLASS 13, ROADWAY AND BORROW									
0140	2115-0100000	13.040	CY	75.00000	978.00	150.00000	1,956.00	90.00000	1,173.60
MODIFIED SUBBASE									
0150	2122-5500090	202.700	SY	85.00000	17,229.50	115.00000	23,310.50	140.00000	28,378.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0160	2122-7450080	602.800	SY	85.00000	51,238.00	110.00000	66,308.00	140.00000	84,392.00
SHOULDER STRENGTHENING, OPTIONAL HOT MIX ASPHALT MIXTURE OR PORTLAND CEMENT CONCRETE, 8 IN.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0170	2123-7450000	16.070	STA	300.00000	4,821.00	250.00000	4,017.50	200.00000	3,214.00
SHOULDER CONSTRUCTION, EARTH									
0180	2301-0690203	504.800	SY	275.00000	138,820.00	320.00000	161,536.00	330.00000	166,584.00
BRIDGE APPROACH, BR-203									
0190	2301-1033095	39.100	SY	125.00000	4,887.50	160.00000	6,256.00	230.00000	8,993.00
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9.5 IN.									
0200	2412-0000100	690.900	SY	15.00000	10,363.50	12.00000	8,290.80	13.35000	9,223.52
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0210	2505-4008120	240.000	LF	10.00000	2,400.00	10.00000	2,400.00	10.00000	2,400.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0220	2505-4008300	100.000	LF	30.00000	3,000.00	28.00000	2,800.00	28.00000	2,800.00
STEEL BEAM GUARDRAIL									
0230	2505-4008410	4.000	EACH	3,800.00000	15,200.00	3,500.00000	14,000.00	3,500.00000	14,000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0240	2505-4021010	4.000	EACH	275.00000	1,100.00	250.00000	1,000.00	250.00000	1,000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0250	2505-4021720	4.000	EACH	3,800.00000	15,200.00	3,800.00000	15,200.00	3,500.00000	14,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0260	2510-6745850	520.000	SY	25.00000	13,000.00	25.00000	13,000.00	23.18000	12,053.60
REMOVAL OF PAVEMENT									
0270	2527-9263181	23.990	STA	110.00000	2,638.90	100.00000	2,399.00	100.00000	2,399.00
PAVEMENT MARKINGS REMOVED									
0280	2527-9263209	30.060	STA	90.00000	2,705.40	83.00000	2,494.98	83.00000	2,494.98
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0290	2527-9263231	5.880	STA	200.00000	1,176.00	185.00000	1,087.80	185.00000	1,087.80
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0300	2527-9270112	30.060	STA	120.00000	3,607.20	110.00000	3,306.60	110.00000	3,306.60
GROOVES CUT FOR PAVEMENT MARKINGS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 7

Call Order: 026

Contract ID: 56-0164-028

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0310	2528-8400048	1,050.000	LF	12.00000	12,600.00	11.50000	12,075.00	11.50000	12,075.00
TEMPORARY BARRIER RAIL, CONCRETE									
0320	2528-8400256	1.000	EACH	9,000.00000	9,000.00	8,100.00000	8,100.00	8,100.00000	8,100.00
TEMPORARY TRAFFIC SIGNALS									
0330	2528-8445110	(1)	LS	8,000.00000	8,000.00	7,000.00000	7,000.00	6,900.00000	6,900.00
TRAFFIC CONTROL									
0340	2551-0000110	4.000	EACH	1,000.00000	4,000.00	900.00000	3,600.00	900.00000	3,600.00
TEMP CRASH CUSHION									
Section Totals:				\$344,031.00		\$391,080.18		\$423,415.10	
Contract Item Totals				\$584,718.50		\$586,886.48		\$718,139.93	
Contract Time Totals									
Contract Grand Totals				\$584,718.50		\$586,886.48		718,139.93	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: JASPER CONST. SERVICES, INC.

Contract Period: Start Date: 07/13/26 60 Working Days

Project Information:

Project: BRFN-218-1(82)--39-56

WorkType: BRIDGE DECK OVERLAY

County: LEE

Prj Awd Amt: \$574,964.45

Route: U.S. 218

Location: BNSF RR 4.4 mi S of US 61



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: JASPER CONST. SERVICES, INC.

Contract Period: Start Date: 07/13/26 60 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$574,964.45	100.00%
2	HA760	HAWKEYE PAVING CORP.	\$670,138.30	116.55%
3	CR120	CRAMER AND ASSOC., INC.	\$708,085.73	123.15%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 6

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 DESIGN NO. 0326; A 188'-10 X 44'-0 PRESTENSIONED PRESTRESSED CONCRETE BEAM BRIDGE						Cat Alt Set:		Cat Alt Member:	
0010	2413-0698074	187.700	SY	300.00000	56,310.00	450.00000	84,465.00	350.00000	65,695.00
DECK REPAIR, CLASS A									
0020	2499-0800000	91.900	LF	350.00000	32,165.00	400.00000	36,760.00	365.00000	33,543.50
PAVING NOTCH REPLACEMENT									
0030	2510-6745640	938.500	SY	20.00000	18,770.00	20.00000	18,770.00	45.00000	42,232.50
REMOVAL OF EXISTING P.C. OVERLAY									
0040	2533-4980005	(1)	LS	52,000.00000	52,000.00	53,000.00000	53,000.00	70,000.00000	70,000.00
MOBILIZATION									
0050	2595-0005105	(1)	LS	7,000.00000	7,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR BNSF RAILWAY CO.									
Section Totals:				\$166,245.00		\$202,995.00		\$216,471.00	



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 6

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 DESIGN NO. 0326; ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN							
0060 2413-0698066	938.500 SY						
DECK OVERLAY (CLASS O PCC)							

Cat Alt Set: AA Cat Alt Member: 1

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 6

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DESIGN NO. 0326; ALTERNATE 'AA' OPTION 2: CLASS HPC- O PCC, BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN						Cat Alt Set: AA		Cat Alt Member: 2	
0070	2403-1000010	(1)	LS	1.00000	1.00	500.00000	500.00	1,800.00000	1,800.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0080	2413-0698067	938.500	SY	100.00000	93,850.00	115.00000	107,927.50	154.00000	144,529.00
DECK OVERLAY (CLASS HPC-O PCC)									
0090	2413-1000005	938.500	SY	4.00000	3,754.00	4.00000	3,754.00	2.25000	2,111.63
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:				\$97,605.00		\$112,181.50		\$148,440.63	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 6

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0100	2115-0100000	49.780	CY	75.00000	3,733.50	140.00000	6,969.20	110.00000	5,475.80
MODIFIED SUBBASE									
0110	2301-0690203	759.500	SY	275.00000	208,862.50	320.00000	243,040.00	300.00000	227,850.00
BRIDGE APPROACH, BR-203									
0120	2301-1033095	149.300	SY	125.00000	18,662.50	160.00000	23,888.00	175.00000	26,127.50
STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9.5 IN.									
0130	2412-0000100	1,317.600	SY	9.00000	11,858.40	9.00000	11,858.40	7.75000	10,211.40
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0140	2505-6765006	340.000	LF	1.00000	340.00	15.00000	5,100.00	15.00000	5,100.00
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0150	2510-6745850	878.200	SY	25.00000	21,955.00	25.00000	21,955.00	25.00000	21,955.00
REMOVAL OF PAVEMENT									
0160	2520-0005010	1.000	EACH	6,000.00000	6,000.00	5,000.00000	5,000.00	10,000.00000	10,000.00
POP-UP NETWORK DEVICE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 6

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) HAWKEYE PAVING CORP.		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0170	2527-9263181	16.330	STA	155.00000	2,531.15	100.00000	1,633.00	140.00000	2,286.20
PAVEMENT MARKINGS REMOVED									
0180	2527-9263209	21.380	STA	130.00000	2,779.40	120.00000	2,565.60	120.00000	2,565.60
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0190	2527-9263231	5.960	STA	200.00000	1,192.00	185.00000	1,102.60	185.00000	1,102.60
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0200	2528-8400048	1,100.000	LF	12.00000	13,200.00	11.50000	12,650.00	11.50000	12,650.00
TEMPORARY BARRIER RAIL, CONCRETE									
0210	2528-8400256	1.000	EACH	9,000.00000	9,000.00	8,100.00000	8,100.00	8,100.00000	8,100.00
TEMPORARY TRAFFIC SIGNALS									
0220	2528-8445110	(1)	LS	7,000.00000	7,000.00	7,500.00000	7,500.00	6,150.00000	6,150.00
TRAFFIC CONTROL									
0230	2551-0000110	4.000	EACH	1,000.00000	4,000.00	900.00000	3,600.00	900.00000	3,600.00
TEMP CRASH CUSHION									
Section Totals:				\$311,114.45		\$354,961.80		\$343,174.10	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 6

Call Order: 027

Contract ID: 56-2181-082

Primary County: LEE

Letting Date: November 18, 2025

Contract Item Totals

\$574,964.45

\$670,138.30

\$708,085.73

Contract Time Totals

Contract Grand Totals

\$574,964.45

\$670,138.30

708,085.73

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 030	Contract ID: 57-3806-570	Primary County: LINN
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: JASPER CONST. SERVICES, INC.	
Contract Period: Start Date: 10/12/26 15 Working Days		

Project Information:

Project: MBIN-380-6(570)21--0M-57	WorkType: BRIDGE REPAIR
County: LINN	Prj Awd Amt: \$287,675.20
Route: I-380	
Location: CC RR & Ash Pit 2.9 mi S of IA 100 (SB)	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 030**Contract ID:** 57-3806-570**Primary County:** LINN**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** JASPER CONST. SERVICES, INC.**Contract Period:** Start Date: 10/12/26 15 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$287,675.20	100.00%
2	CR120	CRAMER AND ASSOC., INC.	\$547,748.00	190.41%
3	KA055	KALYMNOS BRIDGE PAINTING, LLC	\$558,984.00	194.31%
4	PC015	PCIROADS, LLC	\$576,549.35	200.42%
5	MI919	MINTURN, INC.	\$615,322.00	213.89%
6	SO166	SOUTHERN ROAD & BRIDGE, LLC.	\$1,648,816.00	573.15%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 6

Call Order: 030

Contract ID: 57-3806-570

Primary County: LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) KALYMNOS BRIDGE PAINTING, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001		Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded Plate Girder Bridge				Cat Alt Set:		Cat Alt Member:	
0010	2408-7800000	3,772.000	LB	21.60000	81,475.20	34.00000	128,248.00	22.00000	82,984.00
STRUCTURAL STEEL									
0030	2508-0804000	(1)	LS	14,500.00000	14,500.00	35,000.00000	35,000.00	10,000.00000	10,000.00
BRIDGE CLEANING FOR PAINTING									
0040	2508-0805000	(1)	LS	57,500.00000	57,500.00	45,000.00000	45,000.00	200,000.00000	200,000.00
BLAST CLEANING OF STRUCTURAL STEEL									
0050	2508-0970000	(1)	LS	57,500.00000	57,500.00	165,000.00000	165,000.00	10,000.00000	10,000.00
CONTAINMENT									
0060	2508-0990000	(1)	LS	6,000.00000	6,000.00	6,000.00000	6,000.00	10,000.00000	10,000.00
PAINT WASTE TRANSPORT AND DISPOSAL									
0070	2508-0991000	(1)	LS	40,000.00000	40,000.00	105,000.00000	105,000.00	200,000.00000	200,000.00
PAINTING OF STRUCTURAL STEEL									
0080	2533-4980005	(1)	LS	17,500.00000	17,500.00	50,000.00000	50,000.00	26,000.00000	26,000.00
MOBILIZATION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 6

Call Order: 030

Contract ID: 57-3806-570

Primary County: LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) KALYMNOS BRIDGE PAINTING, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded Plate Girder Bridge				Cat Alt Set:		Cat Alt Member:	
0090 2595-0005120	(1) LS	5,200.00000	5,200.00	6,000.00000	6,000.00	10,000.00000	10,000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR CHICAGO, CENTRAL AND PACIFIC RAILROAD / CEDAR RIVER RAILROAD COMPANY RAILROAD ROW (CHICAGO, CENTAL & PACIFIC RR CO AND CEDAR RIVER RR CO)							
Section Totals:		\$279,675.20		\$540,248.00		\$548,984.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 6

Call Order: 030

Contract ID: 57-3806-570

Primary County: LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) JASPER CONSTRUCTION SERVICES, INC.		(2) CRAMER AND ASSOC., INC.		(3) KALYMNOS BRIDGE PAINTING, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0100	2528-8445110	(1)	LS	8,000.00000	8,000.00	7,500.00000	7,500.00	10,000.00000	10,000.00
TRAFFIC CONTROL									
Section Totals:				\$8,000.00		\$7,500.00		\$10,000.00	
Contract Item Totals				\$287,675.20		\$547,748.00		\$558,984.00	
Contract Time Totals									
Contract Grand Totals				\$287,675.20		\$547,748.00		558,984.00	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 6

Call Order: 030

Contract ID: 57-3806-570

Primary County: LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) PCIROADS, LLC		(5) MINTURN, INC.		(6) SOUTHERN ROAD & BRIDGE, LLC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001		Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded Plate Girder Bridge				Cat Alt Set:		Cat Alt Member:	
0010	2408-7800000	3,772.000	LB	25.00000	94,300.00	26.00000	98,072.00	128.00000	482,816.00
STRUCTURAL STEEL									
0030	2508-0804000	(1)	LS	10,000.00000	10,000.00	15,000.00000	15,000.00	150,000.00000	150,000.00
BRIDGE CLEANING FOR PAINTING									
0040	2508-0805000	(1)	LS	120,000.00000	120,000.00	200,000.00000	200,000.00	250,000.00000	250,000.00
BLAST CLEANING OF STRUCTURAL STEEL									
0050	2508-0970000	(1)	LS	120,000.00000	120,000.00	52,250.00000	52,250.00	250,000.00000	250,000.00
CONTAINMENT									
0060	2508-0990000	(1)	LS	15,000.00000	15,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
PAINT WASTE TRANSPORT AND DISPOSAL									
0070	2508-0991000	(1)	LS	100,000.00000	100,000.00	95,000.00000	95,000.00	250,000.00000	250,000.00
PAINTING OF STRUCTURAL STEEL									
0080	2533-4980005	(1)	LS	109,249.35000	109,249.35	60,000.00000	60,000.00	118,500.00000	118,500.00
MOBILIZATION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 6

Call Order: 030

Contract ID: 57-3806-570

Primary County: LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) PCIROADS, LLC		(5) MINTURN, INC.		(6) SOUTHERN ROAD & BRIDGE, LLC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Design No. 0626; Repairs to a 1761'-0 x Variable Width Continuous Welded Plate Girder Bridge				Cat Alt Set:		Cat Alt Member:	
0090 2595-0005120	(1) LS	3,500.00000	3,500.00	60,000.00000	60,000.00	12,500.00000	12,500.00
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR CHICAGO, CENTRAL AND PACIFIC RAILROAD / CEDAR RIVER RAILROAD COMPANY RAILROAD ROW (CHICAGO, CENTAL & PACIFIC RR CO AND CEDAR RIVER RR CO)							
Section Totals:		\$572,049.35		\$605,322.00		\$1,538,816.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 6

Call Order: 030

Contract ID: 57-3806-570

Primary County: LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) PCIROADS, LLC		(5) MINTURN, INC.		(6) SOUTHERN ROAD & BRIDGE, LLC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0100	2528-8445110	(1)	LS	4,500.00000	4,500.00	10,000.00000	10,000.00	110,000.00000	110,000.00
TRAFFIC CONTROL									
Section Totals:				\$4,500.00		\$10,000.00		\$110,000.00	
Contract Item Totals				\$576,549.35		\$615,322.00		\$1,648,816.00	
Contract Time Totals									
Contract Grand Totals				\$576,549.35		\$615,322.00		1,648,816.00	

() indicates item is bid as Lump Sum



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 039	Contract ID: 97-0201-192	Primary County: WOODBURY
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: TI-ZACK CONCRETE, LLC	
Contract Period: Start Date: 70 Calendar Days		

Project Information:

Project: BRF-020-1(192)--38-97**WorkType:** BRIDGE DECK OVERLAY**County:** WOODBURY**Prj Awd Amt:** \$1,538,418.45**Route:** U.S. 20**Location:** WB Ramp over IA 376 and RR**Project:** NHSN-020-1(194)--2R-97**WorkType:** BRIDGE DECK OVERLAY**County:** WOODBURY**Prj Awd Amt:** \$844,553.65**Route:** U.S. 20**Location:** US 20 Ramp G over I-29 (WB to SB)



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 039**Letting Date:** November 18, 2025 10:00 A.M.**Letting Status:** AWARDED**Contract Period:** Start Date: 70 Calendar Days**Contract ID:** 97-0201-192**Awarded Vendor:** TI-ZACK CONCRETE, LLC**Primary County:** WOODBURY**DBE Goal:** 0.0%

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	TI005	TI-ZACK CONCRETE, LLC	\$2,382,972.10	100.00%
2	PC015	PCIROADS, LLC	\$2,896,839.41	121.56%
3	CR120	CRAMER AND ASSOC., INC.	\$3,043,000.20	127.70%
4	MI919	MINTURN, INC.	\$3,554,335.19	149.16%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded (Plate Girder Bridge - (192						Cat Alt Set:		Cat Alt Member:	
0010	2401-6750001	(1)	LS	180,750.55000	180,750.55	309,842.21000	309,842.21	250,000.00000	250,000.00
REMOVALS, AS PER PLAN									
0020	2403-0100000	117.100	CY	1,984.00000	232,326.40	2,051.60000	240,242.36	3,250.00000	380,575.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0030	2404-7775005	15,028.000	LB	1.81000	27,200.68	3.10000	46,586.80	3.00000	45,084.00
REINFORCING STEEL, EPOXY COATED									
0040	2408-7800000	927.000	LB	21.75000	20,162.25	15.00000	13,905.00	22.00000	20,394.00
STRUCTURAL STEEL									
0050	2412-0000100	2,843.800	SY	4.55000	12,939.29	5.50000	15,640.90	4.50000	12,797.10
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0060	2413-0698074	607.000	SY	285.00000	172,995.00	270.00000	163,890.00	75.00000	45,525.00
DECK REPAIR, CLASS A									
0070	2414-6431100	1,397.100	LF	195.00000	272,434.50	188.94000	263,968.07	210.00000	293,391.00
RETROFIT CONCRETE BARRIER RAILING									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded (Plate Girder Bridge - (192						Cat Alt Set:		Cat Alt Member:	
0080	2427-0686010	(1)	LS	21,310.00000	21,310.00	19,193.60000	19,193.60	55,000.00000	55,000.00
BRIDGE CLEANING									
0090	2508-0970000	(1)	LS	7,500.00000	7,500.00	10,960.10000	10,960.10	80,000.00000	80,000.00
CONTAINMENT									
0100	2510-6745640	3,035.000	SY	9.88000	29,985.80	13.20000	40,062.00	35.00000	106,225.00
REMOVAL OF EXISTING P.C. OVERLAY									
0110	2533-4980005	(1)	LS	139,079.00000	139,079.00	260,798.59000	260,798.59	200,000.00000	200,000.00
MOBILIZATION									
0120	2595-0005150	(1)	LS	6,000.00000	6,000.00	4,800.00000	4,800.00	190,000.00000	190,000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR UNION PACIFIC RAILROAD CO.									
0130	2599-9999009	43.100	LF	2.25000	96.98	47.90000	2,064.49	40.00000	1,724.00
('LINEAR FEET' ITEM) Concrete Barrier Rail Sealing									
Section Totals:				\$1,122,780.45		\$1,391,954.12		\$1,680,715.10	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ALTERNATE 'AA' OPTION 1: CLASS O PPC. BID THIS SECTION IF (ALTERNATE 'AA' OPTION 1 IS CHOSEN. - (192								Cat Alt Set: AA	Cat Alt Member: 1
0140	2413-0698066	2,852.000	SY			121.05000	345,234.60		
DECK OVERLAY (CLASS O PCC)									
Section Totals:						\$345,234.60			

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF (ALTERNATE 'AA' OPTION 2 IS CHOSEN. - (192						Cat Alt Set: AA		Cat Alt Member: 2	
0150	2403-1000010	(1)	LS	2,500.00000	2,500.00			1,400.00000	1,400.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0160	2413-0698067	2,852.000	SY	83.50000	238,142.00			124.00000	353,648.00
DECK OVERLAY (CLASS HPC-O PCC)									
0170	2413-1000005	2,852.000	SY	7.50000	21,390.00			2.50000	7,130.00
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$262,032.00			\$362,178.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0004 (Roadway Items - (192						Cat Alt Set:		Cat Alt Member:	
0180	2505-4008120	170.000	LF	20.00000	3,400.00	20.00000	3,400.00	14.93000	2,538.10
REMOVAL OF STEEL BEAM GUARDRAIL									
0190	2505-4008300	25.000	LF	32.00000	800.00	32.00000	800.00	25.00000	625.00
STEEL BEAM GUARDRAIL									
0200	2505-4008410	2.000	EACH	3,000.00000	6,000.00	3,000.00000	6,000.00	3,400.00000	6,800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0210	2505-4021010	2.000	EACH	300.00000	600.00	300.00000	600.00	350.00000	700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0220	2505-4021720	2.000	EACH	3,500.00000	7,000.00	3,500.00000	7,000.00	3,410.00000	6,820.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0230	2527-9263181	94.100	STA	35.00000	3,293.50	35.00000	3,293.50	35.00000	3,293.50
PAVEMENT MARKINGS REMOVED									
0240	2527-9263216	94.100	STA	150.00000	14,115.00	150.00000	14,115.00	150.00000	14,115.00
PAINTED PAVEMENT MARKINGS, MULTI- COMPONENT LIQUID									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 6 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0004 (Roadway Items - (192				Cat Alt Set:				Cat Alt Member:	
0250	2527-9263231	191.500	STA	175.00000	33,512.50	175.00000	33,512.50	175.00000	33,512.50
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0260	2527-9270112	94.100	STA	75.00000	7,057.50	75.00000	7,057.50	75.00000	7,057.50
GROOVES CUT FOR PAVEMENT MARKINGS									
0270	2528-2518000	2.000	EACH	100.00000	200.00	100.00000	200.00	100.00000	200.00
SAFETY CLOSURE									
0280	2528-8400048	1,800.000	LF	9.00000	16,200.00	9.00000	16,200.00	9.00000	16,200.00
TEMPORARY BARRIER RAIL, CONCRETE									
0290	2528-8445110	(1)	LS	14,900.00000	14,900.00	14,900.00000	14,900.00	14,900.00000	14,900.00
TRAFFIC CONTROL									
0300	2528-9290050	220.000	CDAY	50.00000	11,000.00	50.00000	11,000.00	50.00000	11,000.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0310	2551-0000110	6.000	EACH	800.00000	4,800.00	800.00000	4,800.00	800.00000	4,800.00
TEMP CRASH CUSHION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 (Roadway Items - (192				Cat Alt Set:		Cat Alt Member:	
0320 2551-0000230	1.000 EACH	28,500.00000	28,500.00	33,000.00000	33,000.00	28,500.00000	28,500.00
PERMANENT CRASH CUSHION, SEVERE USE (SU)							
0330 2602-0000020	550.000 LF	3.00000	1,650.00	3.00000	1,650.00	3.00000	1,650.00
SILT FENCE							
0340 2602-0000071	550.000 LF	1.00000	550.00	0.50000	275.00	0.50000	275.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS							
0350 2602-0000101	55.000 LF	0.50000	27.50	1.00000	55.00	1.00000	55.00
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK							
Section Totals:		\$153,606.00		\$157,858.50		\$153,041.60	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Design No. 0526; Repairs to a 332'-0 x 26'-0 Continuous Welded Plate Girder		Cat Alt Set:		Cat Alt Member:			
(Bridge - 194							
0360 2401-6750001	(1) LS	115,688.55000	115,688.55	160,121.74000	160,121.74	130,000.00000	130,000.00
REMOVALS, AS PER PLAN							
0370 2403-0100000	54.400 CY	2,616.50000	142,337.60	2,051.60000	111,607.04	3,250.00000	176,800.00
STRUCTURAL CONCRETE (MISCELLANEOUS)							
0380 2404-7775005	15,039.000 LB	1.81000	27,220.59	3.10000	46,620.90	3.00000	45,117.00
REINFORCING STEEL, EPOXY COATED							
0390 2413-0698074	175.400 SY	285.00000	49,989.00	270.00000	47,358.00	75.00000	13,155.00
DECK REPAIR, CLASS A							
0400 2414-6431100	722.000 LF	175.00000	126,350.00	188.94000	136,414.68	173.58000	125,324.76
RETROFIT CONCRETE BARRIER RAILING							
0410 2510-6745640	877.000 SY	9.88000	8,664.76	13.20000	11,576.40	35.00000	30,695.00
REMOVAL OF EXISTING P.C. OVERLAY							
0420 2533-4980005	(1) LS	139,079.00000	139,079.00	260,798.59000	260,798.59	75,000.00000	75,000.00
MOBILIZATION							
Section Totals:		\$609,329.50		\$774,497.35		\$596,091.76	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 ALTERNATE 'BB' OPTION 1: CLASS O PPC. BID THIS SECTION IF						Cat Alt Set: BB	Cat Alt Member: 1
(ALTERNATE 'BB' OPTION 1 IS CHOSEN. - (194							
0430 2413-0698066	877.000 SY			121.05000	106,160.85		
DECK OVERLAY (CLASS O PCC)							
Section Totals:						\$106,160.85	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0007 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF (ALTERNATE 'BB' OPTION 2 IS CHOSEN. - (194						Cat Alt Set: BB		Cat Alt Member: 2	
0440	2403-1000010	(1)	LS	2,500.00000	2,500.00			1,400.00000	1,400.00
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0450	2413-0698067	877.000	SY	165.55000	145,187.35			124.00000	108,748.00
DECK OVERLAY (CLASS HPC-O PCC)									
0460	2413-1000005	877.000	SY	7.50000	6,577.50			2.50000	2,192.50
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$154,264.85			\$112,340.50	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0008 (Roadway Items - (194				Cat Alt Set:				Cat Alt Member:	
0470	2102-2625001	88.700	CY	32.00000	2,838.40	32.00000	2,838.40	90.00000	7,983.00
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED									
0480	2102-2713090	54.900	CY	14.50000	796.05	14.50000	796.05	60.00000	3,294.00
EXCAVATION, CLASS 13, WASTE									
0490	2105-8425005	29.900	CY	38.00000	1,136.20	38.00000	1,136.20	100.00000	2,990.00
TOPSOIL, FURNISH AND SPREAD									
0500	2115-0100000	130.440	CY	25.00000	3,261.00	50.00000	6,522.00	120.00000	15,652.80
MODIFIED SUBBASE									
0510	2122-5190008	164.600	SY	125.00000	20,575.00	150.00000	24,690.00	130.00000	21,398.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN.									
0520	2123-7450000	2.860	STA	325.00000	929.50	325.00000	929.50	900.00000	2,574.00
SHOULDER CONSTRUCTION, EARTH									
0530	2412-0000100	817.500	SY	4.55000	3,719.63	8.50000	6,948.75	7.50000	6,131.25
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 12 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0008 (Roadway Items - (194						Cat Alt Set:		Cat Alt Member:	
0540	2505-4008120	273.000	LF	15.00000	4,095.00	15.00000	4,095.00	15.00000	4,095.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0550	2505-4008300	187.500	LF	32.00000	6,000.00	32.00000	6,000.00	25.00000	4,687.50
STEEL BEAM GUARDRAIL									
0560	2505-4008410	2.000	EACH	3,000.00000	6,000.00	3,000.00000	6,000.00	3,400.00000	6,800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0570	2505-4021010	2.000	EACH	300.00000	600.00	300.00000	600.00	350.00000	700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0580	2505-4021720	2.000	EACH	3,500.00000	7,000.00	3,500.00000	7,000.00	3,410.00000	6,820.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0590	2510-6745850	133.200	SY	22.00000	2,930.40	22.00000	2,930.40	40.00000	5,328.00
REMOVAL OF PAVEMENT									
0600	2512-1725406	112.000	LF	88.50000	9,912.00	250.00000	28,000.00	80.00000	8,960.00
CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 13 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0008 (Roadway Items - (194				Cat Alt Set:				Cat Alt Member:	
0610	2514-0000200	1.120	STA	1,500.00000	1,680.00	5,000.00000	5,600.00	3,399.11000	3,807.00
REMOVAL OF CURB									
0620	2527-9263216	6.690	STA	150.00000	1,003.50	150.00000	1,003.50	150.00000	1,003.50
PAINTED PAVEMENT MARKINGS, MULTI-COMPONENT LIQUID									
0630	2527-9270112	6.690	STA	75.00000	501.75	75.00000	501.75	75.00000	501.75
GROOVES CUT FOR PAVEMENT MARKINGS									
0640	2528-2518000	1.000	EACH	100.00000	100.00	100.00000	100.00	100.00000	100.00
SAFETY CLOSURE									
0650	2528-8445110	(1)	LS	2,750.00000	2,750.00	11,135.00000	11,135.00	31,500.00000	31,500.00
TRAFFIC CONTROL									
0660	2602-0000020	585.400	LF	3.00000	1,756.20	3.00000	1,756.20	3.00000	1,756.20
SILT FENCE									
0670	2602-0000071	585.400	LF	1.00000	585.40	0.50000	292.70	0.50000	292.70
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 14 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TI-ZACK CONCRETE, LLC		(2) PCIROADS, LLC		(3) CRAMER AND ASSOC., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 (Roadway Items - (194						Cat Alt Set:		Cat Alt Member:	
0680	2602-0000101	58.540	LF	0.50000	29.27	1.00000	58.54	1.00000	58.54
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0690	2602-0000312	200.000	LF	5.00000	1,000.00	4.00000	800.00	4.00000	800.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0700	2602-0000320	200.000	LF	6.80000	1,360.00	5.00000	1,000.00	5.00000	1,000.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0710	2602-0000351	400.000	LF	1.00000	400.00	1.00000	400.00	1.00000	400.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$80,959.30		\$121,133.99		\$138,633.24	
Contract Item Totals				\$2,382,972.10		\$2,896,839.41		\$3,043,000.20	
Contract Time Totals									
Contract Grand Totals				\$2,382,972.10		\$2,896,839.41		3,043,000.20	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 15 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001				Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded				Cat Alt Set:	
				(Plate Girder Bridge - (192				Cat Alt Member:	
0010	2401-6750001	(1)	LS	550,000.00000	550,000.00				
REMOVALS, AS PER PLAN									
0020	2403-0100000	117.100	CY	2,650.00000	310,315.00				
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0030	2404-7775005	15,028.000	LB	2.50000	37,570.00				
REINFORCING STEEL, EPOXY COATED									
0040	2408-7800000	927.000	LB	20.00000	18,540.00				
STRUCTURAL STEEL									
0050	2412-0000100	2,843.800	SY	6.00000	17,062.80				
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									
0060	2413-0698074	607.000	SY	300.00000	182,100.00				
DECK REPAIR, CLASS A									
0070	2414-6431100	1,397.100	LF	215.00000	300,376.50				
RETROFIT CONCRETE BARRIER RAILING									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 16 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.							
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
SECTION: 0001				Design No. 0426; Repairs to a 520'-9 x Variable Width Continuous Welded (Plate Girder Bridge - (192				Cat Alt Set:		Cat Alt Member:	
0080	2427-0686010	(1)	LS	40,000.00000	40,000.00						
BRIDGE CLEANING											
0090	2508-0970000	(1)	LS	10,000.00000	10,000.00						
CONTAINMENT											
0100	2510-6745640	3,035.000	SY	25.00000	75,875.00						
REMOVAL OF EXISTING P.C. OVERLAY											
0110	2533-4980005	(1)	LS	225,000.00000	225,000.00						
MOBILIZATION											
0120	2595-0005150	(1)	LS	130,000.00000	130,000.00						
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR UNION PACIFIC RAILROAD CO.											
0130	2599-9999009	43.100	LF	12.00000	517.20						
('LINEAR FEET' ITEM) Concrete Barrier Rail Sealing											
Section Totals:					\$1,897,356.50						



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002				ALTERNATE 'AA' OPTION 1: CLASS O PPC. BID THIS SECTION IF				Cat Alt Set:	AA
				(ALTERNATE 'AA' OPTION 1 IS CHOSEN. - (192				Cat Alt Member:	1
0140	2413-0698066	2,852.000	SY						
DECK OVERLAY (CLASS O PCC)									

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 18 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number				(4) MINTURN, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF (ALTERNATE 'AA' OPTION 2 IS CHOSEN. - (192						Cat Alt Set: AA		Cat Alt Member: 2	
0150	2403-1000010	(1)	LS	1.00000	1.00				
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0160	2413-0698067	2,852.000	SY	110.00000	313,720.00				
DECK OVERLAY (CLASS HPC-O PCC)									
0170	2413-1000005	2,852.000	SY	2.50000	7,130.00				
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:					\$320,851.00				

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 19 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 (Roadway Items - (192						Cat Alt Set:		Cat Alt Member:	
0180	2505-4008120	170.000	LF	10.00000	1,700.00				
REMOVAL OF STEEL BEAM GUARDRAIL									
0190	2505-4008300	25.000	LF	32.00000	800.00				
STEEL BEAM GUARDRAIL									
0200	2505-4008410	2.000	EACH	3,000.00000	6,000.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0210	2505-4021010	2.000	EACH	300.00000	600.00				
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0220	2505-4021720	2.000	EACH	3,500.00000	7,000.00				
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0230	2527-9263181	94.100	STA	35.00000	3,293.50				
PAVEMENT MARKINGS REMOVED									
0240	2527-9263216	94.100	STA	150.00000	14,115.00				
PAINTED PAVEMENT MARKINGS, MULTI- COMPONENT LIQUID									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 20 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number				(4) MINTURN, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 (Roadway Items - (192						Cat Alt Set:		Cat Alt Member:	
0250	2527-9263231	191.500	STA	175.00000	33,512.50				
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0260	2527-9270112	94.100	STA	75.00000	7,057.50				
GROOVES CUT FOR PAVEMENT MARKINGS									
0270	2528-2518000	2.000	EACH	100.00000	200.00				
SAFETY CLOSURE									
0280	2528-8400048	1,800.000	LF	9.00000	16,200.00				
TEMPORARY BARRIER RAIL, CONCRETE									
0290	2528-8445110	(1)	LS	90,000.00000	90,000.00				
TRAFFIC CONTROL									
0300	2528-9290050	220.000	CDAY	50.00000	11,000.00				
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0310	2551-0000110	6.000	EACH	800.00000	4,800.00				
TEMP CRASH CUSHION									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 21 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number				(4) MINTURN, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 (Roadway Items - (192						Cat Alt Set:		Cat Alt Member:	
0320	2551-0000230	1.000	EACH	28,500.00000	28,500.00				
PERMANENT CRASH CUSHION, SEVERE USE (SU)									
0330	2602-0000020	550.000	LF	3.00000	1,650.00				
SILT FENCE									
0340	2602-0000071	550.000	LF	0.50000	275.00				
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									
0350	2602-0000101	55.000	LF	1.00000	55.00				
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
Section Totals:				\$226,758.50					

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 22 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) MINTURN, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Design No. 0526; Repairs to a 332'-0 x 26'-0 Continuous Welded Plate Girder Cat Alt Set: Cat Alt Member: (Bridge - 194)							
0360 2401-6750001	(1) LS	325,000.00000	325,000.00				
REMOVALS, AS PER PLAN							
0370 2403-0100000	54.400 CY	2,870.00000	156,128.00				
STRUCTURAL CONCRETE (MISCELLANEOUS)							
0380 2404-7775005	15,039.000 LB	2.00000	30,078.00				
REINFORCING STEEL, EPOXY COATED							
0390 2413-0698074	175.400 SY	310.00000	54,374.00				
DECK REPAIR, CLASS A							
0400 2414-6431100	722.000 LF	190.00000	137,180.00				
RETROFIT CONCRETE BARRIER RAILING							
0410 2510-6745640	877.000 SY	25.00000	21,925.00				
REMOVAL OF EXISTING P.C. OVERLAY							
0420 2533-4980005	(1) LS	125,000.00000	125,000.00				
MOBILIZATION							
Section Totals:			\$849,685.00				



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number		(4) MINTURN, INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 ALTERNATE 'BB' OPTION 1: CLASS O PPC. BID THIS SECTION IF (ALTERNATE 'BB' OPTION 1 IS CHOSEN. - (194							
				Cat Alt Set: BB		Cat Alt Member: 1	
0430	2413-0698066 877.000 SY						
DECK OVERLAY (CLASS O PCC)							

Section Totals:

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 24 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number				(4) MINTURN, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC. BID THIS SECTION IF (ALTERNATE 'BB' OPTION 2 IS CHOSEN. - (194						Cat Alt Set: BB		Cat Alt Member: 2	
0440	2403-1000010	(1)	LS	1.00000	1.00				
TRIAL BATCH AND TEST PLACEMENT (FIBER REINFORCED CONCRETE)									
0450	2413-0698067	877.000	SY	145.00000	127,165.00				
DECK OVERLAY (CLASS HPC-O PCC)									
0460	2413-1000005	877.000	SY	2.50000	2,192.50				
FIBER REINFORCEMENT FOR CONCRETE REPAIR/OVERLAY									
Section Totals:				\$129,358.50					

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 25 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 (Roadway Items - (194						Cat Alt Set:		Cat Alt Member:	
0470	2102-2625001	88.700	CY	20.00000	1,774.00				
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED									
0480	2102-2713090	54.900	CY	30.00000	1,647.00				
EXCAVATION, CLASS 13, WASTE									
0490	2105-8425005	29.900	CY	50.00000	1,495.00				
TOPSOIL, FURNISH AND SPREAD									
0500	2115-0100000	130.440	CY	100.00000	13,044.00				
MODIFIED SUBBASE									
0510	2122-5190008	164.600	SY	115.00000	18,929.00				
PAVED SHOULDER, P.C. CONCRETE, 8 IN.									
0520	2123-7450000	2.860	STA	700.00000	2,002.00				
SHOULDER CONSTRUCTION, EARTH									
0530	2412-0000100	817.500	SY	8.00000	6,540.00				
LONGITUDINAL GROOVING IN CONCRETE, BRIDGE DECK									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 26 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 (Roadway Items - (194						Cat Alt Set:		Cat Alt Member:	
0540	2505-4008120	273.000	LF	10.00000	2,730.00				
REMOVAL OF STEEL BEAM GUARDRAIL									
0550	2505-4008300	187.500	LF	32.00000	6,000.00				
STEEL BEAM GUARDRAIL									
0560	2505-4008410	2.000	EACH	3,000.00000	6,000.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0570	2505-4021010	2.000	EACH	300.00000	600.00				
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0580	2505-4021720	2.000	EACH	3,500.00000	7,000.00				
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0590	2510-6745850	133.200	SY	30.00000	3,996.00				
REMOVAL OF PAVEMENT									
0600	2512-1725406	112.000	LF	95.00000	10,640.00				
CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 27 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 (Roadway Items - (194				Cat Alt Set: Cat Alt Member:					
0610	2514-0000200	1.120	STA	1,800.00000	2,016.00				
REMOVAL OF CURB									
0620	2527-9263216	6.690	STA	150.00000	1,003.50				
PAINTED PAVEMENT MARKINGS, MULTI-COMPONENT LIQUID									
0630	2527-9270112	6.690	STA	75.00000	501.75				
GROOVES CUT FOR PAVEMENT MARKINGS									
0640	2528-2518000	1.000	EACH	100.00000	100.00				
SAFETY CLOSURE									
0650	2528-8445110	(1)	LS	40,000.00000	40,000.00				
TRAFFIC CONTROL									
0660	2602-0000020	585.400	LF	3.00000	1,756.20				
SILT FENCE									
0670	2602-0000071	585.400	LF	0.50000	292.70				
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 28 of 28

Call Order: 039

Contract ID: 97-0201-192

Primary County: WOODBURY

Letting Date: November 18, 2025

Line No / Item Number Item Description Alt Set / Alt Member				(4) MINTURN, INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 (Roadway Items - (194						Cat Alt Set:		Cat Alt Member:	
0680	2602-0000101	58.540	LF	1.00000	58.54				
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0690	2602-0000312	200.000	LF	4.00000	800.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									
0700	2602-0000320	200.000	LF	5.00000	1,000.00				
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0710	2602-0000351	400.000	LF	1.00000	400.00				
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:					\$130,325.69				
Contract Item Totals				\$3,554,335.19					
Contract Time Totals									
Contract Grand Totals				\$3,554,335.19					

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 3

Call Order: 102	Contract ID: 38-0201-505	Primary County: GRUNDY
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: BOULDER CONTRACTING, LLC.	
Contract Period: Start Date: 08/31/26 40 Working Days		

Project Information:

Project: MB-020-1(505)187--77-38	WorkType: BRIDGE APPROACH REPAIR
County: GRUNDY	Prj Awd Amt: \$291,270.00
Route: U.S. 20	
Location: EB and WB Ramps over Beaver Creek 0.1 mi W of Co Rd T19	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 3

Call Order: 102**Contract ID:** 38-0201-505**Primary County:** GRUNDY**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** BOULDER CONTRACTING, LLC.**Contract Period:** Start Date: 08/31/26 40 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	BO413	BOULDER CONTRACTING, LLC.	\$291,270.00	100.00%
2	O.015	OEL CONSTRUCTION SERVICES, INC.	\$318,354.00	109.30%
3	WI040	WICKS CONSTRUCTION, INC.	\$322,500.40	110.72%
4	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$324,686.00	111.47%
5	HA760	HAWKEYE PAVING CORP.	\$364,602.00	125.18%
6	JO433	JORGENSEN CONTRACTING CO.	\$381,472.00	130.97%
7	IO127	IOWA CIVIL CONTRACTING, INC.	\$405,814.96	139.33%

Project(s) and Vendor Ranking

Page 3 of 3

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: BOULDER CONTRACTING, LLC.

Contract Period: Start Date: 08/31/26 40 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
------	-----------	-------------	-----------	--------------------



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) OEL CONSTRUCTION SERVICES, INC.		(3) WICKS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226						Cat Alt Set:		Cat Alt Member:	
0010	2499-0800000	51.200	LF	245.00000	12,544.00	285.00000	14,592.00	352.00000	18,022.40
PAVING NOTCH REPLACEMENT									
0020	2533-4980005	(1)	LS	9,250.00000	9,250.00	7,100.00000	7,100.00	10,500.00000	10,500.00
MOBILIZATION									
Section Totals:					\$21,794.00	\$21,692.00		\$28,522.40	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) OEL CONSTRUCTION SERVICES, INC.		(3) WICKS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0326						Cat Alt Set:		Cat Alt Member:	
0030	2101-1001010	(1)	LS	1,500.00000	1,500.00	3,500.00000	3,500.00	1,500.00000	1,500.00
REMOVAL OF DEBRIS FROM WATERWAY AREAS									
0040	2499-0800000	51.200	LF	245.00000	12,544.00	285.00000	14,592.00	352.00000	18,022.40
PAVING NOTCH REPLACEMENT									
0050	2533-4980005	(1)	LS	9,250.00000	9,250.00	7,100.00000	7,100.00	10,500.00000	10,500.00
MOBILIZATION									
Section Totals:					\$23,294.00	\$25,192.00		\$30,022.40	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) OEL CONSTRUCTION SERVICES, INC.		(3) WICKS CONSTRUCTION, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0060	2301-0690203	887.600	SY	215.00000	190,834.00	235.00000	208,586.00	231.00000	205,035.60
BRIDGE APPROACH, BR-203									
0070	2505-4008120	252.000	LF	9.00000	2,268.00	16.00000	4,032.00	10.00000	2,520.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0080	2505-4008300	200.000	LF	23.00000	4,600.00	24.50000	4,900.00	22.00000	4,400.00
STEEL BEAM GUARDRAIL									
0090	2505-4008410	4.000	EACH	2,850.00000	11,400.00	3,100.00000	12,400.00	2,800.00000	11,200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0100	2505-4021010	4.000	EACH	255.00000	1,020.00	277.00000	1,108.00	250.00000	1,000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0110	2505-4021720	4.000	EACH	3,100.00000	12,400.00	3,325.00000	13,300.00	3,000.00000	12,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0120	2510-6745850	636.000	SY	18.00000	11,448.00	22.00000	13,992.00	25.00000	15,900.00
REMOVAL OF PAVEMENT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) OEL CONSTRUCTION SERVICES, INC.		(3) WICKS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0130	2527-9263209	5.600	STA	385.00000	2,156.00	415.00000	2,324.00	375.00000	2,100.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0140	2528-2518000	2.000	EACH	102.00000	204.00	110.00000	220.00	100.00000	200.00
SAFETY CLOSURE									
0150	2528-8445110	(1)	LS	4,000.00000	4,000.00	4,300.00000	4,300.00	3,900.00000	3,900.00
TRAFFIC CONTROL									
0160	2528-9290050	76.000	CDAY	77.00000	5,852.00	83.00000	6,308.00	75.00000	5,700.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
Section Totals:				\$246,182.00		\$271,470.00		\$263,955.60	
Contract Item Totals				\$291,270.00		\$318,354.00		\$322,500.40	
Contract Time Totals									
Contract Grand Totals				\$291,270.00		\$318,354.00		322,500.40	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) JORGENSEN CONTRACTING CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226						Cat Alt Set:		Cat Alt Member:	
0010	2499-0800000	51.200	LF	240.00000	12,288.00	380.00000	19,456.00	645.00000	33,024.00
PAVING NOTCH REPLACEMENT									
0020	2533-4980005	(1)	LS	20,000.00000	20,000.00	5,000.00000	5,000.00	15,000.00000	15,000.00
MOBILIZATION									
Section Totals:				\$32,288.00		\$24,456.00		\$48,024.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) JORGENSEN CONTRACTING CO.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0326						Cat Alt Set:		Cat Alt Member:	
0030	2101-1001010	(1)	LS	2,500.00000	2,500.00	10,000.00000	10,000.00	5,000.00000	5,000.00
REMOVAL OF DEBRIS FROM WATERWAY AREAS									
0040	2499-0800000	51.200	LF	240.00000	12,288.00	380.00000	19,456.00	645.00000	33,024.00
PAVING NOTCH REPLACEMENT									
0050	2533-4980005	(1)	LS	9,000.00000	9,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
MOBILIZATION									
Section Totals:					\$23,788.00		\$39,456.00		\$53,024.00

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) JORGENSEN CONTRACTING CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0060	2301-0690203	887.600	SY	235.00000	208,586.00	275.00000	244,090.00	250.00000	221,900.00
BRIDGE APPROACH, BR-203									
0070	2505-4008120	252.000	LF	12.00000	3,024.00	10.00000	2,520.00	16.00000	4,032.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0080	2505-4008300	200.000	LF	22.00000	4,400.00	22.00000	4,400.00	22.00000	4,400.00
STEEL BEAM GUARDRAIL									
0090	2505-4008410	4.000	EACH	2,800.00000	11,200.00	2,800.00000	11,200.00	2,800.00000	11,200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0100	2505-4021010	4.000	EACH	250.00000	1,000.00	250.00000	1,000.00	250.00000	1,000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0110	2505-4021720	4.000	EACH	3,000.00000	12,000.00	3,000.00000	12,000.00	3,000.00000	12,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0120	2510-6745850	636.000	SY	25.00000	15,900.00	25.00000	15,900.00	22.00000	13,992.00
REMOVAL OF PAVEMENT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) JORGENSEN CONTRACTING CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0130	2527-9263209	5.600	STA	375.00000	2,100.00	375.00000	2,100.00	375.00000	2,100.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0140	2528-2518000	2.000	EACH	100.00000	200.00	100.00000	200.00	100.00000	200.00
SAFETY CLOSURE									
0150	2528-8445110	(1)	LS	4,500.00000	4,500.00	5,000.00000	5,000.00	3,900.00000	3,900.00
TRAFFIC CONTROL									
0160	2528-9290050	76.000	CDAY	75.00000	5,700.00	30.00000	2,280.00	75.00000	5,700.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
Section Totals:				\$268,610.00		\$300,690.00		\$280,424.00	
Contract Item Totals				\$324,686.00		\$364,602.00		\$381,472.00	
Contract Time Totals									
Contract Grand Totals				\$324,686.00		\$364,602.00		381,472.00	

() indicates item is bid as Lump Sum



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) IOWA CIVIL CONTRACTING, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226						Cat Alt Set:		Cat Alt Member:	
0010	2499-0800000	51.200	LF	474.00000	24,268.80				
PAVING NOTCH REPLACEMENT									
0020	2533-4980005	(1)	LS	12,500.00000	12,500.00				
MOBILIZATION									
Section Totals:				\$36,768.80					



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description		(7) IOWA CIVIL CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0326				Cat Alt Set:		Cat Alt Member:	
0030 2101-1001010	(1) LS	5,500.00000	5,500.00				
REMOVAL OF DEBRIS FROM WATERWAY AREAS							
0040 2499-0800000	51.200 LF	474.00000	24,268.80				
PAVING NOTCH REPLACEMENT							
0050 2533-4980005	(1) LS	13,000.00000	13,000.00				
MOBILIZATION							
Section Totals:			\$42,768.80				

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 11 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) IOWA CIVIL CONTRACTING, INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0060	2301-0690203	887.600	SY	285.00000	252,966.00				
BRIDGE APPROACH, BR-203									
0070	2505-4008120	252.000	LF	10.00000	2,520.00				
REMOVAL OF STEEL BEAM GUARDRAIL									
0080	2505-4008300	200.000	LF	24.20000	4,840.00				
STEEL BEAM GUARDRAIL									
0090	2505-4008410	4.000	EACH	3,080.00000	12,320.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0100	2505-4021010	4.000	EACH	275.00000	1,100.00				
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0110	2505-4021720	4.000	EACH	3,300.00000	13,200.00				
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0120	2510-6745850	636.000	SY	41.26000	26,241.36				
REMOVAL OF PAVEMENT									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 12

Call Order: 102

Contract ID: 38-0201-505

Primary County: GRUNDY

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) IOWA CIVIL CONTRACTING, INC.					
				Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price
SECTION: 0003 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0130	2527-9263209	5.600	STA	412.50000	2,310.00				
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0140	2528-2518000	2.000	EACH	110.00000	220.00				
SAFETY CLOSURE									
0150	2528-8445110	(1)	LS	4,290.00000	4,290.00				
TRAFFIC CONTROL									
0160	2528-9290050	76.000	CDAY	82.50000	6,270.00				
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
Section Totals:				\$326,277.36					
Contract Item Totals				\$405,814.96					
Contract Time Totals									
Contract Grand Totals				\$405,814.96					

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 104	Contract ID: 77-2352-693	Primary County: POLK
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: TK CONCRETE, INC.	
Contract Period: Start Date: 06/29/26 90 Working Days		

Project Information:

Project: IMN-235-2(693)8--0E-77	WorkType: PCC SIDEWALK/TRAIL
County: POLK	Prj Awd Amt: \$2,088,512.85
Route: I-235	
Location: 6th Ave in Des Moines, from School St to University Ave	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Call Order: 104	Contract ID: 77-2352-693	Primary County: POLK
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: TK CONCRETE, INC.	
Contract Period: Start Date: 06/29/26 90 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	T.033	TK CONCRETE, INC.	\$2,088,512.85	100.00%
2	RE300	REILLY CONSTRUCTION CO., INC.	\$2,177,700.00	104.27%
3	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$2,439,603.88	116.81%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2101-0850002	15.100	UNIT	250.00000	3,775.00	125.00000	1,887.50	100.00000	1,510.00
CLEARING AND GRUBBING									
0020	2102-2710070	790.000	CY	15.00000	11,850.00	40.00000	31,600.00	35.00000	27,650.00
EXCAVATION, CLASS 10, ROADWAY AND BORROW									
0030	2105-8425015	980.000	CY	8.25000	8,085.00	40.00000	39,200.00	25.00000	24,500.00
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0040	2214-5145150	6,747.000	SY	4.50000	30,361.50	3.75000	25,301.25	4.13000	27,865.11
PAVEMENT SCARIFICATION, NOMINAL THICKNESS 2 DEPTH									
0050	2301-4874006	13.100	SY	300.00000	3,930.00	210.00000	2,751.00	200.00000	2,620.00
MEDIAN, DOWELLED P.C. CONCRETE, AS PER PLAN									
0060	2301-4875006	5.100	SY	750.00000	3,825.00	300.00000	1,530.00	200.00000	1,020.00
MEDIAN, P.C. CONCRETE, 6 IN.									
0070	2303-0001000	5.000	TON	1,000.00000	5,000.00	780.00000	3,900.00	858.00000	4,290.00
HOT MIX ASPHALT MIXTURE, WEDGE, LEVELING OR STRENGTHENING COURSE									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 2 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0080	2303-1033500	784.000	TON	112.50000	88,200.00	90.00000	70,560.00	99.00000	77,616.00
HOT MIX ASPHALT STANDARD TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION REQUIREMENT									
0090	2303-1258283	47.000	TON	670.00000	31,490.00	536.00000	25,192.00	589.60000	27,711.20
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									
0100	2404-7775005	1,903.000	LB	4.75000	9,039.25	4.00000	7,612.00	4.19000	7,973.57
REINFORCING STEEL, EPOXY COATED									
0110	2404-7775009	1,523.000	LB	10.00000	15,230.00	8.50000	12,945.50	8.87000	13,509.01
REINFORCING STEEL, STAINLESS STEEL									
0120	2414-6425410	286.200	LF	150.00000	42,930.00	135.00000	38,637.00	169.50000	48,510.90
CONCRETE BARRIER, REINFORCED, SEPARATION									
0130	2414-6444100	244.200	LF	125.00000	30,525.00	85.00000	20,757.00	87.92000	21,470.06
STEEL PIPE PEDESTRIAN HAND RAILING									
0140	2435-0140148	4.000	EACH	6,250.00000	25,000.00	6,200.00000	24,800.00	5,815.00000	23,260.00
MANHOLE, STORM SEWER, SW-401, 48 IN.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2435-0140160	1.000	EACH	10,500.00000	10,500.00	7,000.00000	7,000.00	8,400.00000	8,400.00
MANHOLE, STORM SEWER, SW-401, 60 IN.									
0160	2435-0250100	3.000	EACH	5,000.00000	15,000.00	5,000.00000	15,000.00	4,250.00000	12,750.00
INTAKE, SW-501									
0170	2435-0250300	2.000	EACH	7,000.00000	14,000.00	7,500.00000	15,000.00	6,585.00000	13,170.00
INTAKE, SW-503									
0180	2435-0250500	4.000	EACH	7,000.00000	28,000.00	9,000.00000	36,000.00	6,150.00000	24,600.00
INTAKE, SW-505									
0190	2435-0252100	65.000	LF	225.00000	14,625.00	500.00000	32,500.00	230.00000	14,950.00
LINEAR TRENCH DRAIN, SW-521									
0200	2435-0600010	18.000	EACH	1,500.00000	27,000.00	1,500.00000	27,000.00	2,825.00000	50,850.00
MANHOLE ADJUSTMENT, MINOR									
0210	2435-0600020	1.000	EACH	3,750.00000	3,750.00	2,500.00000	2,500.00	8,285.00000	8,285.00
MANHOLE ADJUSTMENT, MAJOR									
0220	2435-0600120	2.000	EACH	4,750.00000	9,500.00	5,000.00000	10,000.00	8,000.00000	16,000.00
INTAKE ADJUSTMENT, MAJOR									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0230	2435-0700010	2.000	EACH	2,500.00000	5,000.00	1,200.00000	2,400.00	4,585.00000	9,170.00
CONNECTION TO EXISTING MANHOLE									
0240	2503-0114215	487.000	LF	105.00000	51,135.00	150.00000	73,050.00	130.00000	63,310.00
STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 15 IN.									
0250	2503-0114224	127.000	LF	150.00000	19,050.00	180.00000	22,860.00	150.00000	19,050.00
STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 24 IN.									
0260	2503-0200341	59.000	LF	75.00000	4,425.00	300.00000	17,700.00	85.00000	5,015.00
STORM SEWER ABANDONMENT, FILL AND PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.									
0270	2510-6745850	4,759.900	SY	16.50000	78,538.35	28.00000	133,277.20	20.00000	95,198.00
REMOVAL OF PAVEMENT									
0280	2510-6750600	6.000	EACH	1,000.00000	6,000.00	1,000.00000	6,000.00	950.00000	5,700.00
REMOVAL OF INTAKES AND UTILITY ACCESSES									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0290	2511-0302600	1,455.000	SY	75.00000	109,125.00	68.00000	98,940.00	120.00000	174,600.00
RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE, 6 IN.									
0300	2511-0310100	15.400	STA	325.00000	5,005.00	500.00000	7,700.00	450.00000	6,930.00
SPECIAL COMPACTION OF SUBGRADE FOR RECREATIONAL TRAIL									
0310	2511-6745900	2,380.900	SY	12.50000	29,761.25	28.00000	66,665.20	18.00000	42,856.20
REMOVAL OF SIDEWALK									
0320	2511-7526005	1,194.000	SY	65.00000	77,610.00	60.00000	71,640.00	85.00000	101,490.00
SIDEWALK, P.C. CONCRETE, 5 IN.									
0330	2511-7526006	1,665.000	SY	90.00000	149,850.00	62.00000	103,230.00	95.00000	158,175.00
SIDEWALK, P.C. CONCRETE, 6 IN.									
0340	2511-7528101	597.000	SF	50.00000	29,850.00	52.00000	31,044.00	70.00000	41,790.00
DETECTABLE WARNINGS									
0350	2512-1725156	3,446.000	LF	30.00000	103,380.00	34.00000	117,164.00	40.00000	137,840.00
CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0360	2514-0000200	4.100	STA	1,000.00000	4,100.00	1,200.00000	4,920.00	2,000.00000	8,200.00
REMOVAL OF CURB									
0370	2515-2475007	561.500	SY	90.00000	50,535.00	95.00000	53,342.50	97.50000	54,746.25
DRIVEWAY, P.C. CONCRETE, 7 IN.									
0380	2515-6745600	431.200	SY	15.00000	6,468.00	28.00000	12,073.60	30.00000	12,936.00
REMOVAL OF PAVED DRIVEWAY									
0390	2524-6765010	3.000	EACH	500.00000	1,500.00	265.00000	795.00	412.50000	1,237.50
REMOVE AND REINSTALL SIGN AS PER PLAN									
0400	2524-6765110	8.000	EACH	120.00000	960.00	75.00000	600.00	93.50000	748.00
REMOVAL OF TYPE A SIGN									
0410	2524-9100010	4.000	EACH	300.00000	1,200.00	150.00000	600.00	247.50000	990.00
OBJECT MARKER, TYPE 1									
0420	2524-9100020	5.000	EACH	300.00000	1,500.00	135.00000	675.00	247.50000	1,237.50
OBJECT MARKER, TYPE 2									
0430	2524-9265010	4.000	EACH	125.00000	500.00	300.00000	1,200.00	93.50000	374.00
POSTS, STEEL, AS PER PLAN									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0440	2524-9276010	262.000	LF	25.00000	6,550.00	13.50000	3,537.00	22.00000	5,764.00
PERFORATED SQUARE STEEL TUBE POSTS									
0450	2524-9276021	22.000	EACH	90.00000	1,980.00	90.00000	1,980.00	82.50000	1,815.00
PERFORATED SQUARE STEEL TUBE POST ANCHOR, BREAK-AWAY SOIL INSTALLATION									
0460	2524-9276024	5.000	EACH	300.00000	1,500.00	225.00000	1,125.00	247.50000	1,237.50
PERFORATED SQUARE STEEL TUBE POST ANCHOR, BREAK-AWAY CONCRETE INSTALLATION									
0470	2524-9325001	181.800	SF	30.00000	5,454.00	19.00000	3,454.20	24.75000	4,499.55
TYPE A SIGNS, SHEET ALUMINUM									
0480	2524-9325150	37.000	EACH	95.00000	3,515.00	65.00000	2,405.00	82.50000	3,052.50
INSTALL TYPE A SIGN									
0490	2526-8285000	(1)	LS	22,750.00000	22,750.00	25,000.00000	25,000.00	19,250.00000	19,250.00
CONSTRUCTION SURVEY									
0500	2527-9263143	52.000	EACH	325.00000	16,900.00	135.00000	7,020.00	302.50000	15,730.00
PAINTED SYMBOLS AND LEGENDS, DURABLE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0510	2527-9263181	55.600	STA	85.00000	4,726.00	75.00000	4,170.00	71.50000	3,975.40
PAVEMENT MARKINGS REMOVED									
0520	2527-9263190	30.000	EACH	190.00000	5,700.00	95.00000	2,850.00	165.00000	4,950.00
SYMBOLS AND LEGENDS REMOVED									
0530	2527-9263217	82.900	STA	120.00000	9,948.00	130.00000	10,777.00	104.50000	8,663.05
PAINTED PAVEMENT MARKINGS, DURABLE									
0540	2527-9263231	56.700	STA	250.00000	14,175.00	180.00000	10,206.00	231.00000	13,097.70
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0550	2527-9270112	82.900	STA	120.00000	9,948.00	45.00000	3,730.50	104.50000	8,663.05
GROOVES CUT FOR PAVEMENT MARKINGS									
0560	2527-9270120	28.000	EACH	200.00000	5,600.00	100.00000	2,800.00	165.00000	4,620.00
GROOVES CUT FOR SYMBOLS AND LEGENDS									
0570	2528-8400048	375.000	LF	23.50000	8,812.50	16.00000	6,000.00	19.80000	7,425.00
TEMPORARY BARRIER RAIL, CONCRETE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0580	2528-8445110	(1)	LS	37,750.00000	37,750.00	50,000.00000	50,000.00	70,150.00000	70,150.00
TRAFFIC CONTROL									
0590	2528-9290050	63.000	CDAY	175.00000	11,025.00	135.00000	8,505.00	148.50000	9,355.50
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0600	2529-5070110	898.000	SY	150.00000	134,700.00	130.00000	116,740.00	206.30000	185,257.40
PATCHES, FULL-DEPTH FINISH, BY AREA									
0610	2529-5070120	21.000	EACH	200.00000	4,200.00	700.00000	14,700.00	698.00000	14,658.00
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0620	2533-4980005	(1)	LS	155,000.00000	155,000.00	200,000.00000	200,000.00	250,000.00000	250,000.00
MOBILIZATION									
0630	2599-9999005	3.000	EACH	12,500.00000	37,500.00	13,000.00000	39,000.00	10,500.00000	31,500.00
('EACH' ITEM) FIRE HYDRANT ASSEMBLY									
0640	2599-9999005	3.000	EACH	2,000.00000	6,000.00	5,000.00000	15,000.00	2,650.00000	7,950.00
('EACH' ITEM) FIRE HYDRANT ASSEMBLY REMOVAL									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 10 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0650	2599-9999005	24.000	EACH	750.00000	18,000.00	750.00000	18,000.00	915.00000	21,960.00
('EACH' ITEM) VALVE BOX EXTENSION									
0660	2599-9999009	1,317.000	LF	5.00000	6,585.00	4.00000	5,268.00	0.01000	13.17
('LINEAR FEET' ITEM) TREE PROTECTION FENCE									
0670	2599-9999010	(1)	LS	44,005.00000	44,005.00	40,000.00000	40,000.00	38,725.00000	38,725.00
('LUMP SUM' ITEM) DAY STREET TRAFFIC SIGNAL MODIFICATIONS									
0680	2599-9999010	(1)	LS	237,000.00000	237,000.00	201,514.95000	201,514.95	217,285.00000	217,285.00
('LUMP SUM' ITEM) LAUREL STREET TRAFFIC SIGNAL INSTALLATION									
0690	2599-9999010	(1)	LS	24,000.00000	24,000.00	22,000.00000	22,000.00	21,086.00000	21,086.00
('LUMP SUM' ITEM) SCHOOL STREET TRAFFIC SIGNAL MODIFICATIONS									
0700	2599-9999010	(1)	LS	5,000.00000	5,000.00	5,000.00000	5,000.00	7,500.00000	7,500.00
('LUMP SUM' ITEM) STORMWATER POLLUTION PREVENTION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0710	2599-9999010	(1)	LS	40,600.00000	40,600.00	33,000.00000	33,000.00	35,726.00000	35,726.00
'(LUMP SUM' ITEM) UNIVERSITY AVENUE TRAFFIC SIGNAL MODIFICATIONS									
0720	2599-9999018	145.000	SY	125.00000	18,125.00	185.00000	26,825.00	150.00000	21,750.00
'(SQUARE YARDS' ITEM) BUS SHELTER PAD, REINFORCED PCC, 6 INCH									
0730	2601-2634105	0.900	ACRE	4,500.00000	4,050.00	3,500.00000	3,150.00	500.00000	450.00
MULCHING, BONDED FIBER MATRIX									
0740	2601-2636070	0.900	ACRE	4,000.00000	3,600.00	3,000.00000	2,700.00	500.00000	450.00
HYDRAULIC SEEDING									
0750	2601-2642120	0.900	ACRE	350.00000	315.00	250.00000	225.00	250.00000	225.00
STABILIZING CROP - SEEDING AND FERTILIZING (URBAN)									
0760	2602-0000312	3,788.000	LF	2.75000	10,417.00	2.40000	9,091.20	0.01000	37.88
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 12

Call Order: 104

Contract ID: 77-2352-693

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) REILLY CONSTRUCTION CO., INC.		(3) JASPER CONSTRUCTION SERVICES, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0770	2602-0000351	3,788.000	LF	0.50000	1,894.00	0.30000	1,136.40	0.01000	37.88
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
0780	2602-0000530	24.000	EACH	150.00000	3,600.00	125.00000	3,000.00	100.00000	2,400.00
GRATE INTAKE SEDIMENT FILTER BAG, EC-604									
0790	2602-0000540	24.000	EACH	10.00000	240.00	5.00000	120.00	5.00000	120.00
MAINTENANCE OF GRATE INTAKE SEDIMENT FILTER BAG									
0800	2602-0000550	24.000	EACH	10.00000	240.00	5.00000	120.00	5.00000	120.00
REMOVAL OF GRATE INTAKE SEDIMENT FILTER BAG									
Section Totals:				\$2,088,512.85		\$2,177,700.00		\$2,439,603.88	
Contract Item Totals				\$2,088,512.85		\$2,177,700.00		\$2,439,603.88	
Contract Time Totals									
Contract Grand Totals				\$2,088,512.85		\$2,177,700.00		2,439,603.88	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 3

Call Order: 105	Contract ID: 90-0635-502	Primary County: WAPELLO
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: TK CONCRETE, INC.	
Contract Period: Start Date: 10/05/26 25 Working Days		

Project Information:

Project: MB-063-5(502)36--77-90	WorkType: BRIDGE APPROACH REPAIR
County: WAPELLO	Prj Awd Amt: \$479,279.20
Route: U.S. 63	
Location: Sugar Creek 1.7 mi N of N Jct US 34 (SB)	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 3

Call Order: 105**Letting Date:** November 18, 2025 10:00 A.M.**Letting Status:** AWARDED**Contract Period:** Start Date: 10/05/26 25 Working Days**Contract ID:** 90-0635-502**Awarded Vendor:** TK CONCRETE, INC.**Primary County:** WAPELLO**DBE Goal:** 0.0%

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	T.033	TK CONCRETE, INC.	\$479,279.20	100.00%
2	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$491,988.31	102.65%
3	BO413	BOULDER CONTRACTING, LLC.	\$499,931.69	104.31%
4	WI040	WICKS CONSTRUCTION, INC.	\$533,846.65	111.39%
5	O.015	OEL CONSTRUCTION SERVICES, INC.	\$558,721.55	116.58%
6	HA760	HAWKEYE PAVING CORP.	\$560,070.66	116.86%
7	JO279	JONES CONTRACTING CORP.	\$598,777.00	124.93%

Project(s) and Vendor Ranking

Page 3 of 3

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: TK CONCRETE, INC.

Contract Period: Start Date: 10/05/26 25 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
8	IO127	IOWA CIVIL CONTRACTING, INC.	\$617,719.39	128.89%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) BOULDER CONTRACTING, LLC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2102-0425070	271.900	TON	35.00000	9,516.50	39.50000	10,740.05	42.00000	11,419.80
SPECIAL BACKFILL									
0020	2102-2625000	35.300	CY	40.00000	1,412.00	45.00000	1,588.50	41.00000	1,447.30
EMBANKMENT-IN-PLACE									
0030	2102-2713090	265.200	CY	17.50000	4,641.00	50.00000	13,260.00	36.00000	9,547.20
EXCAVATION, CLASS 13, WASTE									
0040	2105-8425015	40.300	CY	15.00000	604.50	50.00000	2,015.00	78.00000	3,143.40
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0050	2123-7450000	3.080	STA	350.00000	1,078.00	600.00000	1,848.00	815.00000	2,510.20
SHOULDER CONSTRUCTION, EARTH									
0060	2301-0685550	941.300	SY	225.00000	211,792.50	230.00000	216,499.00	217.50000	204,732.75
BRIDGE APPROACH PAVEMENT, AS PER PLAN									
0070	2304-0100000	860.100	SY	83.50000	71,818.35	90.00000	77,409.00	95.00000	81,709.50
DETOUR PAVEMENT									
0080	2505-4008120	301.000	LF	10.00000	3,010.00	5.00000	1,505.00	11.00000	3,311.00
REMOVAL OF STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) BOULDER CONTRACTING, LLC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0090	2505-4008300	212.500	LF	34.00000	7,225.00	28.00000	5,950.00	29.00000	6,162.50
STEEL BEAM GUARDRAIL									
0100	2505-4008410	2.000	EACH	4,000.00000	8,000.00	3,500.00000	7,000.00	3,600.00000	7,200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0110	2505-4021010	2.000	EACH	400.00000	800.00	225.00000	450.00	230.00000	460.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0120	2505-4021720	2.000	EACH	4,000.00000	8,000.00	3,500.00000	7,000.00	3,600.00000	7,200.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0130	2510-6745850	962.300	SY	12.50000	12,028.75	15.00000	14,434.50	20.00000	19,246.00
REMOVAL OF PAVEMENT									
0140	2527-9263137	8.000	EACH	140.00000	1,120.00	100.00000	800.00	102.00000	816.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED									
0150	2527-9263181	92.320	STA	40.00000	3,692.80	32.00000	2,954.24	33.00000	3,046.56
PAVEMENT MARKINGS REMOVED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) BOULDER CONTRACTING, LLC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0160	2527-9263190	8.000	EACH	140.00000	1,120.00	100.00000	800.00	102.00000	816.00
SYMBOLS AND LEGENDS REMOVED									
0170	2527-9263209	131.660	STA	50.00000	6,583.00	37.00000	4,871.42	38.00000	5,003.08
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0180	2527-9263231	47.600	STA	275.00000	13,090.00	250.00000	11,900.00	255.00000	12,138.00
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0190	2528-8400048	1,500.000	LF	10.50000	15,750.00	9.00000	13,500.00	9.25000	13,875.00
TEMPORARY BARRIER RAIL, CONCRETE									
0200	2528-8445110	(1)	LS	10,250.00000	10,250.00	10,000.00000	10,000.00	9,000.00000	9,000.00
TRAFFIC CONTROL									
0210	2528-8445113	80.000	EACH	575.00000	46,000.00	575.00000	46,000.00	575.00000	46,000.00
FLAGGERS									
0220	2533-4980005	(1)	LS	23,500.00000	23,500.00	27,700.00000	27,700.00	32,250.00000	32,250.00
MOBILIZATION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) TK CONCRETE, INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) BOULDER CONTRACTING, LLC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0230	2551-0000110	2.000	EACH	1,200.00000	2,400.00	1,200.00000	2,400.00	1,250.00000	2,500.00
TEMP CRASH CUSHION									
0240	2557-0000100	566.200	SY	14.00000	7,926.80	20.00000	11,324.00	12.00000	6,794.40
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									
0250	2602-0000320	1,980.000	LF	3.50000	6,930.00	0.01000	19.80	4.25000	8,415.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0260	2602-0000351	1,980.000	LF	0.50000	990.00	0.01000	19.80	0.60000	1,188.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$479,279.20		\$491,988.31		\$499,931.69	
Contract Item Totals				\$479,279.20		\$491,988.31		\$499,931.69	
Contract Time Totals									
Contract Grand Totals				\$479,279.20		\$491,988.31		499,931.69	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) OEL CONSTRUCTION SERVICES, INC.		(6) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2102-0425070	271.900	TON	38.00000	10,332.20	28.00000	7,613.20	70.00000	19,033.00
SPECIAL BACKFILL									
0020	2102-2625000	35.300	CY	42.50000	1,500.25	35.50000	1,253.15	30.00000	1,059.00
EMBANKMENT-IN-PLACE									
0030	2102-2713090	265.200	CY	35.00000	9,282.00	13.99000	3,710.15	25.00000	6,630.00
EXCAVATION, CLASS 13, WASTE									
0040	2105-8425015	40.300	CY	50.00000	2,015.00	6.75000	272.03	40.00000	1,612.00
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0050	2123-7450000	3.080	STA	1,000.00000	3,080.00	360.00000	1,108.80	300.00000	924.00
SHOULDER CONSTRUCTION, EARTH									
0060	2301-0685550	941.300	SY	235.00000	221,205.50	255.00000	240,031.50	275.00000	258,857.50
BRIDGE APPROACH PAVEMENT, AS PER PLAN									
0070	2304-0100000	860.100	SY	106.00000	91,170.60	105.00000	90,310.50	110.00000	94,611.00
DETOUR PAVEMENT									
0080	2505-4008120	301.000	LF	9.00000	2,709.00	15.00000	4,515.00	10.00000	3,010.00
REMOVAL OF STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) OEL CONSTRUCTION SERVICES, INC.		(6) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0090	2505-4008300	212.500	LF	28.00000	5,950.00	31.00000	6,587.50	28.00000	5,950.00
STEEL BEAM GUARDRAIL									
0100	2505-4008410	2.000	EACH	3,500.00000	7,000.00	3,870.00000	7,740.00	3,500.00000	7,000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0110	2505-4021010	2.000	EACH	225.00000	450.00	250.00000	500.00	225.00000	450.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0120	2505-4021720	2.000	EACH	3,500.00000	7,000.00	3,870.00000	7,740.00	3,500.00000	7,000.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0130	2510-6745850	962.300	SY	22.50000	21,651.75	25.00000	24,057.50	25.00000	24,057.50
REMOVAL OF PAVEMENT									
0140	2527-9263137	8.000	EACH	100.00000	800.00	110.00000	880.00	100.00000	800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED									
0150	2527-9263181	92.320	STA	32.00000	2,954.24	35.50000	3,277.36	32.00000	2,954.24
PAVEMENT MARKINGS REMOVED									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 7 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) OEL CONSTRUCTION SERVICES, INC.		(6) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0160	2527-9263190	8.000	EACH	100.00000	800.00	110.00000	880.00	100.00000	800.00
SYMBOLS AND LEGENDS REMOVED									
0170	2527-9263209	131.660	STA	37.00000	4,871.42	41.00000	5,398.06	37.00000	4,871.42
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0180	2527-9263231	47.600	STA	250.00000	11,900.00	276.50000	13,161.40	250.00000	11,900.00
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0190	2528-8400048	1,500.000	LF	9.00000	13,500.00	10.00000	15,000.00	9.00000	13,500.00
TEMPORARY BARRIER RAIL, CONCRETE									
0200	2528-8445110	(1)	LS	8,400.00000	8,400.00	9,300.00000	9,300.00	10,000.00000	10,000.00
TRAFFIC CONTROL									
0210	2528-8445113	80.000	EACH	575.00000	46,000.00	575.00000	46,000.00	575.00000	46,000.00
FLAGGERS									
0220	2533-4980005	(1)	LS	41,500.00000	41,500.00	35,000.00000	35,000.00	24,000.00000	24,000.00
MOBILIZATION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) WICKS CONSTRUCTION, INC.		(5) OEL CONSTRUCTION SERVICES, INC.		(6) HAWKEYE PAVING CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0230	2551-0000110	2.000	EACH	1,200.00000	2,400.00	995.00000	1,990.00	1,200.00000	2,400.00
TEMP CRASH CUSHION									
0240	2557-0000100	566.200	SY	14.95000	8,464.69	17.00000	9,625.40	15.00000	8,493.00
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									
0250	2602-0000320	1,980.000	LF	4.00000	7,920.00	10.25000	20,295.00	2.00000	3,960.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0260	2602-0000351	1,980.000	LF	0.50000	990.00	1.25000	2,475.00	0.10000	198.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$533,846.65		\$558,721.55		\$560,070.66	
Contract Item Totals				\$533,846.65		\$558,721.55		\$560,070.66	
Contract Time Totals									
Contract Grand Totals				\$533,846.65		\$558,721.55		560,070.66	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) JONES CONTRACTING CORP.		(8) IOWA CIVIL CONTRACTING, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0010	2102-0425070	271.900	TON	32.30000	8,782.37	86.00000	23,383.40		
SPECIAL BACKFILL									
0020	2102-2625000	35.300	CY	95.00000	3,353.50	141.00000	4,977.30		
EMBANKMENT-IN-PLACE									
0030	2102-2713090	265.200	CY	37.15000	9,852.18	88.00000	23,337.60		
EXCAVATION, CLASS 13, WASTE									
0040	2105-8425015	40.300	CY	70.00000	2,821.00	121.00000	4,876.30		
TOPSOIL, STRIP, SALVAGE AND SPREAD									
0050	2123-7450000	3.080	STA	5,522.00000	17,007.76	900.00000	2,772.00		
SHOULDER CONSTRUCTION, EARTH									
0060	2301-0685550	941.300	SY	225.00000	211,792.50	240.00000	225,912.00		
BRIDGE APPROACH PAVEMENT, AS PER PLAN									
0070	2304-0100000	860.100	SY	127.00000	109,232.70	116.00000	99,771.60		
DETOUR PAVEMENT									
0080	2505-4008120	301.000	LF	30.00000	9,030.00	10.00000	3,010.00		
REMOVAL OF STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) JONES CONTRACTING CORP.		(8) IOWA CIVIL CONTRACTING, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member		Quantity and Units									
SECTION: 0001 ROADWAY ITEMS								Cat Alt Set:		Cat Alt Member:	
0090	2505-4008300	212.500	LF	30.80000	6,545.00	30.80000	6,545.00				
STEEL BEAM GUARDRAIL											
0100	2505-4008410	2.000	EACH	3,850.00000	7,700.00	3,850.00000	7,700.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201											
0110	2505-4021010	2.000	EACH	247.50000	495.00	247.50000	495.00				
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED											
0120	2505-4021720	2.000	EACH	3,850.00000	7,700.00	3,850.00000	7,700.00				
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205											
0130	2510-6745850	962.300	SY	31.50000	30,312.45	33.00000	31,755.90				
REMOVAL OF PAVEMENT											
0140	2527-9263137	8.000	EACH	100.00000	800.00	110.00000	880.00				
PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED											
0150	2527-9263181	92.320	STA	32.00000	2,954.24	66.00000	6,093.12				
PAVEMENT MARKINGS REMOVED											

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) JONES CONTRACTING CORP.		(8) IOWA CIVIL CONTRACTING, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0160	2527-9263190	8.000	EACH	100.00000	800.00	110.00000	880.00		
SYMBOLS AND LEGENDS REMOVED									
0170	2527-9263209	131.660	STA	37.00000	4,871.42	49.50000	6,517.17		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0180	2527-9263231	47.600	STA	250.00000	11,900.00	203.50000	9,686.60		
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0190	2528-8400048	1,500.000	LF	9.00000	13,500.00	11.00000	16,500.00		
TEMPORARY BARRIER RAIL, CONCRETE									
0200	2528-8445110	(1)	LS	10,000.00000	10,000.00	9,075.00000	9,075.00		
TRAFFIC CONTROL									
0210	2528-8445113	80.000	EACH	575.00000	46,000.00	575.00000	46,000.00		
FLAGGERS									
0220	2533-4980005	(1)	LS	65,943.28000	65,943.28	53,000.00000	53,000.00		
MOBILIZATION									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 12

Call Order: 105

Contract ID: 90-0635-502

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) JONES CONTRACTING CORP.		(8) IOWA CIVIL CONTRACTING, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0230	2551-0000110	2.000	EACH	1,200.00000	2,400.00	990.00000	1,980.00		
TEMP CRASH CUSHION									
0240	2557-0000100	566.200	SY	13.00000	7,360.60	17.00000	9,625.40		
LONGITUDINAL GROOVING IN CONCRETE, PAVEMENT									
0250	2602-0000320	1,980.000	LF	3.65000	7,227.00	6.60000	13,068.00		
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0260	2602-0000351	1,980.000	LF	0.20000	396.00	1.10000	2,178.00		
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$598,777.00		\$617,719.39			
Contract Item Totals				\$598,777.00		\$617,719.39			
Contract Time Totals									
Contract Grand Totals				\$598,777.00		\$617,719.39			
() indicates item is bid as Lump Sum									

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 3

Call Order: 106	Contract ID: 94-0071-500	Primary County: WEBSTER
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: BOULDER CONTRACTING, LLC.	
Contract Period: Start Date: 10/19/26 20 Working Days		

Project Information:

Project: MB-007-1(500)73--77-94	WorkType: BRIDGE APPROACH REPAIR
County: WEBSTER	Prj Awd Amt: \$287,342.09
Route: IOWA 7	
Location: Lizard Creek 0.5 mi W of US 169	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 3

Call Order: 106
Letting Date: November 18, 2025 10:00 A.M.
Letting Status: AWARDED
Contract Period: Start Date: 10/19/26 20 Working Days

Contract ID: 94-0071-500
Awarded Vendor: BOULDER CONTRACTING, LLC.

Primary County: WEBSTER
DBE Goal: 0.0%

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	BO413	BOULDER CONTRACTING, LLC.	\$287,342.09	100.00%
2	T.033	TK CONCRETE, INC.	\$290,078.20	100.95%
3	JO433	JORGENSEN CONTRACTING CO.	\$294,059.50	102.34%
4	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$316,626.15	110.19%
5	HA760	HAWKEYE PAVING CORP.	\$321,606.50	111.92%
6	WI040	WICKS CONSTRUCTION, INC.	\$333,868.00	116.19%
7	IO127	IOWA CIVIL CONTRACTING, INC.	\$341,173.81	118.73%

Project(s) and Vendor Ranking

Page 3 of 3

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025 10:00 A.M.

DBE Goal: 0.0%

Letting Status: AWARDED

Awarded Vendor: BOULDER CONTRACTING, LLC.

Contract Period: Start Date: 10/19/26 20 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
8	O.015	OEL CONSTRUCTION SERVICES, INC.	\$362,840.33	126.27%
9	TI005	TI-ZACK CONCRETE, LLC	\$396,885.40	138.12%



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) TK CONCRETE, INC.		(3) JORGENSEN CONTRACTING CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226						Cat Alt Set:		Cat Alt Member:	
0010	2533-4980005	(1)	LS	17,500.00000	17,500.00	20,000.00000	20,000.00	16,000.00000	16,000.00
MOBILIZATION									
0020	2599-9999006	123.000	GAL	109.00000	13,407.00	75.00000	9,225.00	56.00000	6,888.00
('GALLONS' ITEM) Furnish HMWM Bridge Deck Treatment Material									
0030	2599-9999014	12,225.000	SF	1.75000	21,393.75	2.00000	24,450.00	3.00000	36,675.00
('SQUARE FEET' ITEM) Bridge Deck Sealing, HMWM									
Section Totals:					\$52,300.75	\$53,675.00		\$59,563.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) TK CONCRETE, INC.		(3) JORGENSEN CONTRACTING CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0040	2301-0690203	775.000	SY	235.00000	182,125.00	220.00000	170,500.00	240.00000	186,000.00
BRIDGE APPROACH, BR-203									
0050	2505-6765006	503.300	LF	15.50000	7,801.15	21.00000	10,569.30	15.00000	7,549.50
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0060	2510-6745850	775.000	SY	22.50000	17,437.50	25.00000	19,375.00	18.00000	13,950.00
REMOVAL OF PAVEMENT									
0070	2527-9263181	33.140	STA	51.00000	1,690.14	85.00000	2,816.90	50.00000	1,657.00
PAVEMENT MARKINGS REMOVED									
0080	2527-9263209	46.300	STA	51.00000	2,361.30	90.00000	4,167.00	50.00000	2,315.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0090	2527-9263231	5.000	STA	229.00000	1,145.00	170.00000	850.00	225.00000	1,125.00
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0100	2528-8400048	1,225.000	LF	10.25000	12,556.25	12.00000	14,700.00	10.00000	12,250.00
TEMPORARY BARRIER RAIL, CONCRETE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BOULDER CONTRACTING, LLC.		(2) TK CONCRETE, INC.		(3) JORGENSEN CONTRACTING CO.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0110	2528-8400256	1.000	EACH	4,100.00000	4,100.00	3,500.00000	3,500.00	4,000.00000	4,000.00
TEMPORARY TRAFFIC SIGNALS									
0120	2528-8445110	(1)	LS	3,725.00000	3,725.00	5,525.00000	5,525.00	3,650.00000	3,650.00
TRAFFIC CONTROL									
0130	2551-0000110	4.000	EACH	525.00000	2,100.00	1,100.00000	4,400.00	500.00000	2,000.00
TEMP CRASH CUSHION									
Section Totals:				\$235,041.34		\$236,403.20		\$234,496.50	
Contract Item Totals				\$287,342.09		\$290,078.20		\$294,059.50	
Contract Time Totals									
Contract Grand Totals				\$287,342.09		\$290,078.20		294,059.50	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) WICKS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226						Cat Alt Set:		Cat Alt Member:	
0010	2533-4980005	(1)	LS	22,000.00000	22,000.00	10,000.00000	10,000.00	33,000.00000	33,000.00
MOBILIZATION									
0020	2599-9999006	123.000	GAL	150.00000	18,450.00	107.00000	13,161.00	106.75000	13,130.25
('GALLONS' ITEM) Furnish HMWM Bridge Deck Treatment Material									
0030	2599-9999014	12,225.000	SF	3.00000	36,675.00	1.70000	20,782.50	2.00000	24,450.00
('SQUARE FEET' ITEM) Bridge Deck Sealing, HMWM									
Section Totals:				\$77,125.00		\$43,943.50		\$70,580.25	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) WICKS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0040	2301-0690203	775.000	SY	235.00000	182,125.00	285.00000	220,875.00	270.65000	209,753.75
BRIDGE APPROACH, BR-203									
0050	2505-6765006	503.300	LF	16.50000	8,304.45	20.00000	10,066.00	15.00000	7,549.50
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0060	2510-6745850	775.000	SY	25.00000	19,375.00	25.00000	19,375.00	24.50000	18,987.50
REMOVAL OF PAVEMENT									
0070	2527-9263181	33.140	STA	55.00000	1,822.70	50.00000	1,657.00	50.00000	1,657.00
PAVEMENT MARKINGS REMOVED									
0080	2527-9263209	46.300	STA	55.00000	2,546.50	50.00000	2,315.00	50.00000	2,315.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0090	2527-9263231	5.000	STA	247.50000	1,237.50	225.00000	1,125.00	225.00000	1,125.00
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0100	2528-8400048	1,225.000	LF	11.00000	13,475.00	10.00000	12,250.00	10.00000	12,250.00
TEMPORARY BARRIER RAIL, CONCRETE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) JASPER CONSTRUCTION SERVICES, INC.		(5) HAWKEYE PAVING CORP.		(6) WICKS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0110	2528-8400256	1.000	EACH	4,400.00000	4,400.00	4,000.00000	4,000.00	4,000.00000	4,000.00
TEMPORARY TRAFFIC SIGNALS									
0120	2528-8445110	(1)	LS	4,015.00000	4,015.00	4,000.00000	4,000.00	3,650.00000	3,650.00
TRAFFIC CONTROL									
0130	2551-0000110	4.000	EACH	550.00000	2,200.00	500.00000	2,000.00	500.00000	2,000.00
TEMP CRASH CUSHION									
Section Totals:				\$239,501.15		\$277,663.00		\$263,287.75	
Contract Item Totals				\$316,626.15		\$321,606.50		\$333,868.00	
Contract Time Totals									
Contract Grand Totals				\$316,626.15		\$321,606.50		333,868.00	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) IOWA CIVIL CONTRACTING, INC.		(8) OEL CONSTRUCTION SERVICES, INC.		(9) TI-ZACK CONCRETE, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 BRIDGE APPROACH REPAIR ITEMS; DESIGN NO. 0226						Cat Alt Set:		Cat Alt Member:	
0010	2533-4980005	(1)	LS	25,000.00000	25,000.00	17,500.00000	17,500.00	49,597.00000	49,597.00
MOBILIZATION									
0020	2599-9999006	123.000	GAL	70.00000	8,610.00	175.00000	21,525.00	77.30000	9,507.90
('GALLONS' ITEM) Furnish HMWM Bridge Deck Treatment Material									
0030	2599-9999014	12,225.000	SF	3.11000	38,019.75	5.50000	67,237.50	1.95000	23,838.75
('SQUARE FEET' ITEM) Bridge Deck Sealing, HMWM									
Section Totals:				\$71,629.75		\$106,262.50		\$82,943.65	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) IOWA CIVIL CONTRACTING, INC.		(8) OEL CONSTRUCTION SERVICES, INC.		(9) TI-ZACK CONCRETE, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0040	2301-0690203	775.000	SY	263.00000	203,825.00	250.00000	193,750.00	311.66000	241,536.50
BRIDGE APPROACH, BR-203									
0050	2505-6765006	503.300	LF	16.50000	8,304.45	20.00000	10,066.00	15.00000	7,549.50
REMOVE AND REINSTALL FORMED STEEL BEAM GUARDRAIL									
0060	2510-6745850	775.000	SY	33.00000	25,575.00	26.00000	20,150.00	48.85000	37,858.75
REMOVAL OF PAVEMENT									
0070	2527-9263181	33.140	STA	71.50000	2,369.51	72.00000	2,386.08	50.00000	1,657.00
PAVEMENT MARKINGS REMOVED									
0080	2527-9263209	46.300	STA	77.00000	3,565.10	77.50000	3,588.25	50.00000	2,315.00
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0090	2527-9263231	5.000	STA	143.00000	715.00	150.00000	750.00	225.00000	1,125.00
REMOVABLE TAPE MARKINGS, WET RETROREFLECTIVE									
0100	2528-8400048	1,225.000	LF	11.00000	13,475.00	11.50000	14,087.50	10.00000	12,250.00
TEMPORARY BARRIER RAIL, CONCRETE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 9

Call Order: 106

Contract ID: 94-0071-500

Primary County: WEBSTER

Letting Date: November 18, 2025

Line No / Item Number Item Description				(7) IOWA CIVIL CONTRACTING, INC.		(8) OEL CONSTRUCTION SERVICES, INC.		(9) TI-ZACK CONCRETE, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0110	2528-8400256	1.000	EACH	3,080.00000	3,080.00	3,100.00000	3,100.00	4,000.00000	4,000.00
TEMPORARY TRAFFIC SIGNALS									
0120	2528-8445110	(1)	LS	4,675.00000	4,675.00	4,700.00000	4,700.00	3,650.00000	3,650.00
TRAFFIC CONTROL									
0130	2551-0000110	4.000	EACH	990.00000	3,960.00	1,000.00000	4,000.00	500.00000	2,000.00
TEMP CRASH CUSHION									
Section Totals:				\$269,544.06		\$256,577.83		\$313,941.75	
Contract Item Totals				\$341,173.81		\$362,840.33		\$396,885.40	
Contract Time Totals									
Contract Grand Totals				\$341,173.81		\$362,840.33		396,885.40	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 153	Contract ID: 19-0241-027	Primary County: CHICKASAW
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING	
Contract Period: Start Date: 10/12/26 20 Working Days		

Project Information:

Project: STPN-024-1(027)--2J-19	WorkType: HMA RESURFACING WITH MILLING
County: CHICKASAW	Prj Awd Amt: \$407,134.78
Route: IOWA 24	
Location: In New Hampton, from 400 ft E of Water Ave to the ECL	



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 153	Contract ID: 19-0241-027	Primary County: CHICKASAW
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING	
Contract Period: Start Date: 10/12/26 20 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	MA812	MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING	\$407,134.78	100.00%
2	HE020	HEARTLAND ASPHALT, INC.	\$412,868.49	101.41%

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 1 of 6

Call Order: 153

Contract ID: 19-0241-027

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) HEARTLAND ASPHALT, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0010	2105-8425005	1.000	CY	100.00000	100.00	100.00000	100.00		
TOPSOIL, FURNISH AND SPREAD									
0020	2212-5070310	155.300	SY	248.00000	38,514.40	246.00000	38,203.80		
PATCHES, FULL-DEPTH REPAIR									
0030	2212-5070330	5.000	EACH	152.00000	760.00	300.00000	1,500.00		
PATCHES BY COUNT (REPAIR)									
0040	2214-5145150	12,518.200	SY	3.60000	45,065.52	3.70000	46,317.34		
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0050	2303-1032500	1,383.500	TON	57.58000	79,661.93	49.88000	69,008.98		
HOT MIX ASPHALT STANDARD TRAFFIC, INTERMEDIATE COURSE, 1/2 IN. MIX									
0060	2303-1033504	1,040.100	TON	58.38000	60,721.04	54.15000	56,321.42		
HOT MIX ASPHALT STANDARD TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 2 of 6

Call Order: 153

Contract ID: 19-0241-027

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) HEARTLAND ASPHALT, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items								Cat Alt Set:	
0070	2303-1258283	145.400	TON	425.00000	61,795.00	548.00000	79,679.20	Cat Alt Member:	
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									
0080	2303-6911000	(1)	LS	600.00000	600.00	550.00000	550.00		
HOT MIX ASPHALT PAVEMENT SAMPLES									
0090	2435-0600010	2.000	EACH	2,000.00000	4,000.00	2,375.00000	4,750.00		
MANHOLE ADJUSTMENT, MINOR									
0100	2511-6745900	47.800	SY	20.00000	956.00	20.00000	956.00		
REMOVAL OF SIDEWALK									
0110	2511-7526004	37.300	SY	70.00000	2,611.00	160.00000	5,968.00		
SIDEWALK, P.C. CONCRETE, 4 IN.									
0120	2511-7526006	17.600	SY	72.00000	1,267.20	165.00000	2,904.00		
SIDEWALK, P.C. CONCRETE, 6 IN.									
0130	2511-7528101	63.300	SF	52.00000	3,291.60	40.00000	2,532.00		
DETECTABLE WARNINGS									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 3 of 6

Call Order: 153

Contract ID: 19-0241-027

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) HEARTLAND ASPHALT, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items				Cat Alt Set:				Cat Alt Member:	
0140	2512-1725206	54.000	LF	50.00000	2,700.00	83.00000	4,482.00		
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.									
0150	2514-0000200	0.540	STA	2,000.00000	1,080.00	2,000.00000	1,080.00		
REMOVAL OF CURB									
0160	2526-8285000	(1)	LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
CONSTRUCTION SURVEY									
0170	2527-9263209	291.050	STA	40.00000	11,642.00	40.00000	11,642.00		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0180	2527-9270112	42.590	STA	125.00000	5,323.75	125.00000	5,323.75		
GROOVES CUT FOR PAVEMENT MARKINGS									
0190	2528-8445110	(1)	LS	3,500.00000	3,500.00	4,250.00000	4,250.00		
TRAFFIC CONTROL									
0200	2528-8445113	50.000	EACH	575.00000	28,750.00	575.00000	28,750.00		
FLAGGERS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 6

Call Order: 153

Contract ID: 19-0241-027

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) HEARTLAND ASPHALT, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items				Cat Alt Set:		Cat Alt Member:	
0210 2528-8445115	15.000 EACH	865.00000	12,975.00	865.00000	12,975.00		
PILOT CARS							
0220 2529-2242304	3.000 EACH	120.00000	360.00	100.00000	300.00		
CD JOINT ASSEMBLY							
0230 2533-4980005	(1) LS	30,810.34000	30,810.34	24,625.00000	24,625.00		
MOBILIZATION							
0250 2602-0000312	50.000 LF	4.00000	200.00	4.00000	200.00		
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.							
0260 2602-0000351	50.000 LF	1.00000	50.00	1.00000	50.00		
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE							
0270 2602-0000500	104.000 LF	15.00000	1,560.00	15.00000	1,560.00		
OPEN-THROAT CURB INTAKE SEDIMENT FILTER, EC-602							

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 6

Call Order: 153

Contract ID: 19-0241-027

Primary County: CHICKASAW

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) HEARTLAND ASPHALT, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0280	2602-0000510	28.000	EACH	10.00000	280.00	10.00000	280.00		
MAINTENANCE OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER									
0290	2602-0000520	28.000	EACH	10.00000	280.00	10.00000	280.00		
REMOVAL OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER									
0300	2602-0000530	12.000	EACH	150.00000	1,800.00	150.00000	1,800.00		
GRATE INTAKE SEDIMENT FILTER BAG, EC-604									
0310	2602-0000540	12.000	EACH	20.00000	240.00	20.00000	240.00		
MAINTENANCE OF GRATE INTAKE SEDIMENT FILTER BAG									
0320	2602-0000550	12.000	EACH	20.00000	240.00	20.00000	240.00		
REMOVAL OF GRATE INTAKE SEDIMENT FILTER BAG									
Section Totals:				\$407,134.78		\$412,868.49			
Contract Item Totals				\$407,134.78		\$412,868.49			
Contract Time Totals									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 6

Call Order: 153

Contract ID: 19-0241-027

Primary County: CHICKASAW

Letting Date: November 18, 2025

Contract Grand Totals

\$407,134.78

\$412,868.49

() indicates item is bid as Lump Sum



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 154	Contract ID: 31-0522-164	Primary County: CLAYTON,
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0% DUBUQUE
Letting Status: AWARDED	Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING	
Contract Period: Start Date: 04/20/26 130 Working Days		

Project Information:

Project: HSIPX-052-2(165)--3L-31**WorkType:** HMA PAVED SHOULDER - NEW**County:** DUBUQUE**Prj Awd Amt:** \$648,851.06**Route:** U.S. 52**Location:** Luxemburg to Millville**Project:** NHSX-052-3(041)--3H-22**WorkType:** HMA RESURFACING WITH MILLING**County:** CLAYTON**Prj Awd Amt:** \$1,470,746.77**Route:** U.S. 52**Location:** Millville to Guttenberg**Project:** NHSX-052-2(164)--3H-31**WorkType:** HMA RESURFACING**County:** DUBUQUE**Prj Awd Amt:** \$1,940,015.28**Route:** U.S. 52**Location:** Luxemburg to Millville



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Call Order: 154	Contract ID: 31-0522-164	Primary County: CLAYTON,
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0% DUBUQUE
Letting Status: AWARDED	Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING	
Contract Period: Start Date: 04/20/26 130 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	MA812	MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING	\$4,059,613.15	100.00%
2	IN122	INROADS, LLC.	\$4,522,988.11	111.41%

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 1 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0010	2101-0850002	423.100	UNIT	40.00000	16,924.00	40.00000	16,924.00		
CLEARING AND GRUBBING									
0020	2102-2625000	156.000	CY	23.75000	3,705.00	25.00000	3,900.00		
EMBANKMENT-IN-PLACE									
0030	2102-2713090	203.100	CY	15.73000	3,194.76	55.00000	11,170.50		
EXCAVATION, CLASS 13, WASTE									
0040	2121-7425020	119.200	TON	31.00000	3,695.20	26.00000	3,099.20		
GRANULAR SHOULDERS, TYPE B									
0050	2122-5500090	771.000	SY	67.00000	51,657.00	60.00000	46,260.00		
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0060	2212-0475095	4.880	MILE	350.00000	1,708.00	1,850.00000	9,028.00		
CLEANING AND PREPARATION OF BASE									
0070	2212-5070310	466.400	SY	181.00000	84,418.40	181.00000	84,418.40		
PATCHES, FULL-DEPTH REPAIR									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0080	2212-5070330	57.000	EACH	148.00000	8,436.00	148.00000	8,436.00		
PATCHES BY COUNT (REPAIR)									
0090	2212-5075001	24.000	TON	125.00000	3,000.00	55.00000	1,320.00		
HOT MIX ASPHALT SURFACE PATCHES									
0100	2213-8200000	21.000	TON	110.00000	2,310.00	55.00000	1,155.00		
BASE WIDENING, HOT MIX ASPHALT MIXTURE									
0110	2214-5145150	100,650.600	SY	0.75000	75,487.95	1.50000	150,975.90		
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0120	2214-7450050	3.190	STA	350.00000	1,116.50	300.00000	957.00		
BLADING AND SHAPING SHOULDER MATERIAL									
0130	2303-1043504	11,700.700	TON	39.95000	467,442.97	42.10000	492,599.47		
HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									
0140	2303-1258283	2.700	TON	425.00000	1,147.50	481.00000	1,298.70		
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0150	2303-1258284	702.040	TON	485.00000	340,489.40	546.00000	383,313.84		
ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC									
0160	2303-6911000	(1)	LS	2,000.00000	2,000.00	4,850.00000	4,850.00		
HOT MIX ASPHALT PAVEMENT SAMPLES									
0170	2303-7000610	11,636.900	EACH	1.00000	11,636.90	1.00000	11,636.90		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)									
0180	2303-7000620	11,636.900	EACH	1.00000	11,636.90	1.00000	11,636.90		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)									
0190	2317-7000120	19,313.560	EACH	1.00000	19,313.56	1.00000	19,313.56		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT SMOOTHNESS (BY SCHEDULE)									
0200	2505-4008120	340.000	LF	5.00000	1,700.00	5.00000	1,700.00		
REMOVAL OF STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 4 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0210	2505-4008130	4,182.000	LF	1.50000	6,273.00	1.50000	6,273.00		
REMOVAL OF CABLE GUARDRAIL									
0220	2505-4008300	112.500	LF	23.00000	2,587.50	23.00000	2,587.50		
STEEL BEAM GUARDRAIL									
0230	2505-4008410	4.000	EACH	3,000.00000	12,000.00	3,000.00000	12,000.00		
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									
0240	2505-4021010	4.000	EACH	300.00000	1,200.00	300.00000	1,200.00		
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0250	2505-4021720	3.000	EACH	3,000.00000	9,000.00	3,000.00000	9,000.00		
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0260	2505-4021721	1.000	EACH	3,000.00000	3,000.00	3,000.00000	3,000.00		
STEEL BEAM GUARDRAIL FLARED END TERMINAL, BA-206									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 17


Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0270	2505-6000111	4,225.000	LF	20.00000	84,500.00	20.00000	84,500.00		
HIGH TENSION CABLE GUARDRAIL									
0280	2505-6000121	10.000	EACH	3,000.00000	30,000.00	3,000.00000	30,000.00		
HIGH TENSION CABLE GUARDRAIL, END ANCHOR									
0290	2527-9263209	2,674.310	STA	20.00000	53,486.20	20.00000	53,486.20		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0300	2527-9270112	891.440	STA	25.00000	22,286.00	25.00000	22,286.00		
GROOVES CUT FOR PAVEMENT MARKINGS									
0310	2528-8445110	(1)	LS	8,050.00000	8,050.00	8,125.00000	8,125.00		
TRAFFIC CONTROL									
0320	2528-8445113	20.000	EACH	575.00000	11,500.00	575.00000	11,500.00		
FLAGGERS									
0330	2528-8445115	20.000	EACH	865.00000	17,300.00	865.00000	17,300.00		
PILOT CARS									



Tabulation of Construction and Material Bids

Page 6 of 17

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0340	2529-5070110	106.400	SY	304.00000	32,345.60	304.00000	32,345.60		
PATCHES, FULL-DEPTH FINISH, BY AREA									
0350	2529-5070120	8.000	EACH	148.00000	1,184.00	148.00000	1,184.00		
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0360	2529-8174020	106.400	SY	20.00000	2,128.00	20.00000	2,128.00		
SUBBASE PATCH WITH EF JOINT									
0370	2529-8174050	8.000	EACH	250.00000	2,000.00	250.00000	2,000.00		
PATCH SUBDRAIN									
0380	2529-8201000	8.000	EACH	750.00000	6,000.00	750.00000	6,000.00		
JOINT ASSEMBLY, EF									
0390	2533-4980005	(1)	LS	40,000.00000	40,000.00	70,000.00000	70,000.00		
MOBILIZATION									
0400	2548-0000100	122.540	STA	19.00000	2,328.26	19.00000	2,328.26		
MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS - NHSX-052-3(041)--3H-22						Cat Alt Set:		Cat Alt Member:	
0410	2548-0000110	132.600	GAL	4.92000	652.39	8.00000	1,060.80		
ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)									
0420	2548-0000310	230.620	STA	19.00000	4,381.78	19.00000	4,381.78		
MILLED CENTERLINE RUMBLE STRIPS, HMA SURFACE									
0430	2595-0005125	(1)	LS	3,600.00000	3,600.00	12,500.00000	12,500.00		
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR DAKOTA, MINNESOTA, AND EASTERN RAILROAD CORP.									
0440	2601-3000201	120.000	EACH	4.00000	480.00	4.00000	480.00		
HERBICIDE APPLICATION, CUT STUMP									
0450	2602-0000320	840.000	LF	3.80000	3,192.00	6.00000	5,040.00		
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0460	2602-0000351	840.000	LF	0.30000	252.00	1.00000	840.00		
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$1,470,746.77		\$1,665,539.51		

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 9 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31						Cat Alt Set:		Cat Alt Member:	
0470	2101-0850002	453.300	UNIT	40.00000	18,132.00	40.00000	18,132.00		
CLEARING AND GRUBBING									
0480	2102-2625000	405.100	CY	23.75000	9,621.13	25.00000	10,127.50		
EMBANKMENT-IN-PLACE									
0490	2102-2713090	262.700	CY	12.75000	3,349.43	55.00000	14,448.50		
EXCAVATION, CLASS 13, WASTE									
0500	2121-7425020	3,427.800	TON	25.50000	87,408.90	26.00000	89,122.80		
GRANULAR SHOULDERS, TYPE B									
0510	2122-5500090	1,051.200	SY	67.00000	70,430.40	62.00000	65,174.40		
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0520	2212-0475095	6.700	MILE	1,055.77000	7,073.66	1,950.00000	13,065.00		
CLEANING AND PREPARATION OF BASE									
0530	2212-5070310	636.700	SY	159.00000	101,235.30	159.00000	101,235.30		
PATCHES, FULL-DEPTH REPAIR									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 10 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31						Cat Alt Set:		Cat Alt Member:	
0540	2212-5070330	78.000	EACH	147.00000	11,466.00	147.00000	11,466.00		
PATCHES BY COUNT (REPAIR)									
0550	2212-5075001	32.000	TON	80.00000	2,560.00	66.00000	2,112.00		
HOT MIX ASPHALT SURFACE PATCHES									
0560	2214-5145150	141,726.500	SY	0.75000	106,294.88	1.50000	212,589.75		
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0570	2214-7450050	473.210	STA	7.50000	3,549.08	29.00000	13,723.09		
BLADING AND SHAPING SHOULDER MATERIAL									
0580	2303-1043504	16,475.700	TON	39.95000	658,204.22	42.10000	693,626.97		
HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									
0590	2303-1258284	990.450	TON	485.00000	480,368.25	546.00000	540,785.70		
ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC									
0600	2303-6911000	(1)	LS	4,000.00000	4,000.00	12,500.00000	12,500.00		
HOT MIX ASPHALT PAVEMENT SAMPLES									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 11 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31						Cat Alt Set:		Cat Alt Member:	
0610	2303-7000610	16,221.600	EACH	1.00000	16,221.60	1.00000	16,221.60		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)									
0620	2303-7000620	16,221.600	EACH	1.00000	16,221.60	1.00000	16,221.60		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)									
0630	2317-7000120	27,276.800	EACH	1.00000	27,276.80	1.00000	27,276.80		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT SMOOTHNESS (BY SCHEDULE)									
0640	2505-4008120	510.000	LF	5.00000	2,550.00	5.00000	2,550.00		
REMOVAL OF STEEL BEAM GUARDRAIL									
0650	2505-4008130	4,445.000	LF	1.50000	6,667.50	1.50000	6,667.50		
REMOVAL OF CABLE GUARDRAIL									
0660	2505-4008300	712.500	LF	23.00000	16,387.50	23.00000	16,387.50		
STEEL BEAM GUARDRAIL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31						Cat Alt Set:		Cat Alt Member:	
0670	2505-4021720	2.000	EACH	3,000.00000	6,000.00	3,000.00000	6,000.00		
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0680	2505-6000111	4,290.000	LF	20.00000	85,800.00	20.00000	85,800.00		
HIGH TENSION CABLE GUARDRAIL									
0690	2505-6000121	8.000	EACH	3,000.00000	24,000.00	3,000.00000	24,000.00		
HIGH TENSION CABLE GUARDRAIL, END ANCHOR									
0700	2520-0005010	1.000	EACH	6,000.00000	6,000.00	1,200.00000	1,200.00		
POP-UP NETWORK DEVICE									
0710	2520-3350015	1.000	EACH	10,000.00000	10,000.00	5,800.00000	5,800.00		
FIELD OFFICE									
0720	2527-9263209	3,165.030	STA	20.00000	63,300.60	20.00000	63,300.60		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0730	2527-9270112	1,055.010	STA	25.00000	26,375.25	25.00000	26,375.25		
GROOVES CUT FOR PAVEMENT MARKINGS									



Tabulation of Construction and Material Bids

Page 13 of 17

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS - NHSX-052-2(164)--3H-31						Cat Alt Set:		Cat Alt Member:	
0740	2528-8445110	(1)	LS	7,830.00000	7,830.00	12,000.00000	12,000.00		
TRAFFIC CONTROL									
0750	2528-8445113	20.000	EACH	575.00000	11,500.00	575.00000	11,500.00		
FLAGGERS									
0760	2528-8445115	20.000	EACH	865.00000	17,300.00	865.00000	17,300.00		
PILOT CARS									
0770	2529-2242304	1.000	EACH	130.00000	130.00	130.00000	130.00		
CD JOINT ASSEMBLY									
0780	2533-4980005	(1)	LS	21,000.00000	21,000.00	70,000.00000	70,000.00		
MOBILIZATION									
0790	2548-0000310	333.590	STA	19.00000	6,338.21	19.00000	6,338.21		
MILLED CENTERLINE RUMBLE STRIPS, HMA SURFACE									
0800	2601-3000201	136.000	EACH	4.00000	544.00	4.00000	544.00		
HERBICIDE APPLICATION, CUT STUMP									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 14 of 17


Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002		ROADWAY ITEMS - NHSX-052-2(164)--3H-31				Cat Alt Set:		Cat Alt Member:	
0810	2602-0000320	1,190.000	LF	3.80000	4,522.00	6.00000	7,140.00		
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 20 IN. DIA.									
0820	2602-0000351	1,190.000	LF	0.30000	357.00	1.00000	1,190.00		
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:					\$1,940,015.31		\$2,222,052.07		



Tabulation of Construction and Material Bids

Page 15 of 17

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS - HSI PX-052-2(165)--3L-31						Cat Alt Set:		Cat Alt Member:	
0830	2213-2713300	2,307.700	CY	50.00000	115,385.00	17.85000	41,192.45		
EXCAVATION, CLASS 13, FOR WIDENING									
0840	2213-8200000	4,672.900	TON	39.95000	186,682.36	42.10000	196,729.09		
BASE WIDENING, HOT MIX ASPHALT MIXTURE									
0850	2303-1043504	2,414.100	TON	39.95000	96,443.30	42.10000	101,633.61		
HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									
0860	2303-1258283	280.370	TON	425.00000	119,157.25	481.00000	134,857.97		
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									
0870	2303-1258284	144.850	TON	485.00000	70,252.25	546.00000	79,088.10		
ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC									
0880	2303-7000610	7,087.000	EACH	1.00000	7,087.00	1.00000	7,087.00		
PAYMENT ADJUSTMENT DISINCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 16 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS - HSIPX-052-2(165)--3L-31						Cat Alt Set:		Cat Alt Member:	
0890	2303-7000620	7,087.000	EACH	1.00000	7,087.00	1.00000	7,087.00		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)									
0900	2528-8445110	(1)	LS	5,000.00000	5,000.00	4,425.00000	4,425.00		
TRAFFIC CONTROL									
0910	2528-8445113	20.000	EACH	575.00000	11,500.00	575.00000	11,500.00		
FLAGGERS									
0920	2528-8445115	10.000	EACH	865.00000	8,650.00	865.00000	8,650.00		
PILOT CARS									
0930	2533-4980005	(1)	LS	5,530.00000	5,530.00	24,750.00000	24,750.00		
MOBILIZATION									
0940	2548-0000100	651.890	STA	19.00000	12,385.91	19.00000	12,385.91		
MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 17 of 17

Call Order: 154

Contract ID: 31-0522-164

Primary County: CLAYTON, DUBUQUE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING		(2) INROADS, LLC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS - HSIPX-052-2(165)--3L-31						Cat Alt Set:		Cat Alt Member:	
0950	2548-0000110	706.300	GAL	4.92000	3,475.00	8.00000	5,650.40		
ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)									
0960	2548-0000200	1.440	STA	150.00000	216.00	250.00000	360.00		
MILLED SHOULDER RUMBLE STRIPS, PCC SURFACE									
Section Totals:				\$648,851.07		\$635,396.53			
Contract Item Totals				\$4,059,613.15		\$4,522,988.11			
Contract Time Totals									
Contract Grand Totals				\$4,059,613.15		\$4,522,988.11			

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau**Project(s) and Vendor Ranking**

Page 1 of 2

Call Order: 155	Contract ID: 55-1692-724	Primary County: KOSSUTH
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: HEARTLAND ASPHALT, INC.	
Contract Period: Start Date: 10/26/26 10 Working Days		

Project Information:

Project: MP-169-2(724)197--76-55	WorkType: HMA RESURFACING WITH MILLING
County: KOSSUTH	Prj Awd Amt: \$184,751.84
Route: U.S. 169	
Location: In Algona, from Irvington Road to State Street	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Call Order: 155	Contract ID: 55-1692-724	Primary County: KOSSUTH
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: HEARTLAND ASPHALT, INC.	
Contract Period: Start Date: 10/26/26 10 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	HE020	HEARTLAND ASPHALT, INC.	\$184,751.84	100.00%
2	BL041	BLACKTOP SERVICE CO. & SUBSIDIARY	\$214,810.32	116.27%
3	HE400	HENNINGSSEN CONSTRUCTION, INC.	\$278,428.38	150.70%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 2

Call Order: 155

Contract ID: 55-1692-724

Primary County: KOSSUTH

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) BLACKTOP SERVICE CO. & SUBSIDIARY		(3) HENNINGSEN CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001		Roadway Items				Cat Alt Set:		Cat Alt Member:	
0010	2214-5145150	12,638.700	SY	1.63000	20,601.08	2.50000	31,596.75	4.11000	51,945.06
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0020	2303-1033503	1,045.080	TON	80.07000	83,679.56	95.07000	99,355.76	109.52000	114,457.16
HOT MIX ASPHALT STANDARD TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3									
0030	2303-1258283	62.720	TON	437.00000	27,408.64	531.00000	33,304.32	505.00000	31,673.60
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									
0040	2435-0600010	4.000	EACH	1,965.00000	7,860.00	245.00000	980.00	3,000.00000	12,000.00
MANHOLE ADJUSTMENT, MINOR									
0050	2527-9263137	8.000	EACH	100.00000	800.00	105.00000	840.00	100.00000	800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED									
0060	2527-9263209	196.230	STA	67.00000	13,147.41	42.00000	8,241.66	67.00000	13,147.41
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 2

Call Order: 155

Contract ID: 55-1692-724

Primary County: KOSSUTH

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) BLACKTOP SERVICE CO. & SUBSIDIARY		(3) HENNINGSEN CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001		Roadway Items				Cat Alt Set:		Cat Alt Member:	
0070	2527-9270112	87.730	STA	55.00000	4,825.15	52.50000	4,605.83	55.00000	4,825.15
GROOVES CUT FOR PAVEMENT MARKINGS									
0080	2527-9270120	4.000	EACH	120.00000	480.00	184.00000	736.00	120.00000	480.00
GROOVES CUT FOR SYMBOLS AND LEGENDS									
0090	2528-8445110	(1)	LS	5,560.00000	5,560.00	13,000.00000	13,000.00	12,600.00000	12,600.00
TRAFFIC CONTROL									
0100	2528-8445113	20.000	EACH	575.00000	11,500.00	575.00000	11,500.00	575.00000	11,500.00
FLAGGERS									
0110	2533-4980005	(1)	LS	8,890.00000	8,890.00	10,650.00000	10,650.00	25,000.00000	25,000.00
MOBILIZATION									
Section Totals:					\$184,751.84	\$214,810.32		\$278,428.38	
Contract Item Totals				\$184,751.84		\$214,810.32		\$278,428.38	
Contract Time Totals									
Contract Grand Totals					\$184,751.84	\$214,810.32		278,428.38	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 157	Contract ID: 77-0694-146	Primary County: POLK
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: INROADS, LLC.	
Contract Period: Start Date: 09/14/26 40 Working Days		

Project Information:

Project: NHSX-069-4(146)--3H-77	WorkType: HMA RESURFACING WITH MILLING
County: POLK	Prj Awd Amt: \$1,949,550.53
Route: U.S. 69	
Location: In Des Moines, from E Vine St to E Ovid Ave	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 157	Contract ID: 77-0694-146	Primary County: POLK
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: INROADS, LLC.	
Contract Period: Start Date: 09/14/26 40 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	IN122	INROADS, LLC.	\$1,949,550.53	100.00%
2	GR219	GRIMES ASPHALT AND PAVING CORPORATION	\$1,997,569.22	102.46%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS								Cat Alt Set:	Cat Alt Member:
0010	2212-5070310	136.000	SY	309.00000	42,024.00	315.00000	42,840.00		
PATCHES, FULL-DEPTH REPAIR									
0020	2212-5070330	17.000	EACH	275.00000	4,675.00	290.00000	4,930.00		
PATCHES BY COUNT (REPAIR)									
0030	2214-5145150	74,029.600	SY	2.80000	207,282.88	3.75000	277,611.00		
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0040	2303-1042500	6,121.300	TON	72.00000	440,733.60	67.00000	410,127.10		
HOT MIX ASPHALT HIGH TRAFFIC, INTERMEDIATE COURSE, 1/2 IN. MIX									
0050	2303-1043504	6,121.300	TON	74.00000	452,976.20	67.00000	410,127.10		
HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									
0060	2303-1258284	734.600	TON	611.00000	448,840.60	611.00000	448,840.60		
ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC									
0070	2303-6911000	(1)	LS	2,500.00000	2,500.00	5,300.00000	5,300.00		
HOT MIX ASPHALT PAVEMENT SAMPLES									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0080	2303-7000610	12,262.600	EACH	1.00000	12,262.60	1.00000	12,262.60		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)									
0090	2303-7000620	12,262.600	EACH	1.00000	12,262.60	1.00000	12,262.60		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)									
0100	2317-7000120	17,767.100	EACH	1.00000	17,767.10	1.00000	17,767.10		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT SMOOTHNESS (BY SCHEDULE)									
0110	2527-9263155	27.000	EACH	500.00000	13,500.00	511.00000	13,797.00		
PRE-CUT SYMBOLS AND LEGENDS, PREFORMED THERMOPLASTIC MARKING MATERIAL									
0120	2527-9263209	625.290	STA	35.00000	21,885.15	53.00000	33,140.37		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0130	2527-9263212	312.650	STA	40.00000	12,506.00	69.00000	21,572.85		
PAINTED PAVEMENT MARKINGS, HIGH-BUILD WATERBORNE									
0140	2527-9270112	335.700	STA	30.00000	10,071.00	42.00000	14,099.40		
GROOVES CUT FOR PAVEMENT MARKINGS									
0150	2528-8445110	(1)	LS	49,100.00000	49,100.00	43,331.00000	43,331.00		
TRAFFIC CONTROL									
0160	2528-9290050	60.000	CDAY	100.00000	6,000.00	121.00000	7,260.00		
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0170	2533-4980005	(1)	LS	37,400.00000	37,400.00	45,000.00000	45,000.00		
MOBILIZATION									
Section Totals:				\$1,791,786.73		\$1,820,268.72			

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 SIDEWALK ITEMS				Cat Alt Set:				Cat Alt Member:	
0180	2102-2713090	10.000	CY	50.00000	500.00	835.00000	8,350.00		
EXCAVATION, CLASS 13, WASTE									
0190	2510-6745850	88.700	SY	50.00000	4,435.00	53.00000	4,701.10		
REMOVAL OF PAVEMENT									
0200	2511-6745900	320.000	SY	28.00000	8,960.00	16.00000	5,120.00		
REMOVAL OF SIDEWALK									
0210	2511-7526004	129.400	SY	15.00000	1,941.00	106.00000	13,716.40		
SIDEWALK, P.C. CONCRETE, 4 IN.									
0220	2511-7526006	198.700	SY	120.00000	23,844.00	127.00000	25,234.90		
SIDEWALK, P.C. CONCRETE, 6 IN.									
0230	2511-7528101	258.800	SF	50.00000	12,940.00	53.00000	13,716.40		
DETECTABLE WARNINGS									
0240	2512-1725256	200.700	LF	110.00000	22,077.00	105.00000	21,073.50		
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.									
0250	2515-2475008	74.600	SY	125.00000	9,325.00	132.00000	9,847.20		
DRIVEWAY, P.C. CONCRETE, 8 IN.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 SIDEWALK ITEMS						Cat Alt Set:		Cat Alt Member:	
0260	2515-6745600	74.600	SY	25.00000	1,865.00	26.00000	1,939.60		
REMOVAL OF PAVED DRIVEWAY									
0270	2524-6765010	3.000	EACH	295.00000	885.00	350.00000	1,050.00		
REMOVE AND REINSTALL SIGN AS PER PLAN									
0280	2524-6765110	1.000	EACH	50.00000	50.00	132.00000	132.00		
REMOVAL OF TYPE A SIGN									
0290	2524-9276010	15.000	LF	25.00000	375.00	37.00000	555.00		
PERFORATED SQUARE STEEL TUBE POSTS									
0300	2524-9325001	42.300	SF	21.00000	888.30	37.00000	1,565.10		
TYPE A SIGNS, SHEET ALUMINUM									
0310	2529-5070110	191.700	SY	265.00000	50,800.50	264.00000	50,608.80		
PATCHES, FULL-DEPTH FINISH, BY AREA									
0320	2529-5070120	10.000	EACH	250.00000	2,500.00	264.00000	2,640.00		
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0330	2599-9999009	92.000	LF	75.00000	6,900.00	80.00000	7,360.00		
('LINEAR FEET' ITEM) PCC BEAM CURB									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 SIDEWALK ITEMS				Cat Alt Set:				Cat Alt Member:	
0340	2601-2639010	29.500	SQ	100.00000	2,950.00	105.00000	3,097.50		
SODDING									
0350	2601-2643110	20.000	MGAL	75.00000	1,500.00	75.00000	1,500.00		
WATERING FOR SOD, SPECIAL DITCH CONTROL, OR SLOPE PROTECTION									
0360	2601-2643300	5.000	EACH	450.00000	2,250.00	450.00000	2,250.00		
MOBILIZATION FOR WATERING									
0370	2602-0000500	36.000	LF	18.00000	648.00	19.00000	684.00		
OPEN-THROAT CURB INTAKE SEDIMENT FILTER, EC-602									
0380	2602-0000510	6.000	EACH	5.00000	30.00	6.00000	36.00		
MAINTENANCE OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER									
0390	2602-0000520	6.000	EACH	5.00000	30.00	6.00000	36.00		
REMOVAL OF OPEN-THROAT CURB INTAKE SEDIMENT FILTER									
0400	2602-0000530	1.000	EACH	250.00000	250.00	265.00000	265.00		
GRATE INTAKE SEDIMENT FILTER BAG, EC-604									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 7

Call Order: 157

Contract ID: 77-0694-146

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) INROADS, LLC.		(2) GRIMES ASPHALT AND PAVING CORPORATION			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002 SIDEWALK ITEMS				Cat Alt Set:				Cat Alt Member:	
0410	2602-0000540	1.000	EACH	10.00000	10.00	11.00000	11.00		
MAINTENANCE OF GRATE INTAKE SEDIMENT FILTER BAG									
0420	2602-0000550	1.000	EACH	10.00000	10.00	11.00000	11.00		
REMOVAL OF GRATE INTAKE SEDIMENT FILTER BAG									
0430	2602-0010010	3.000	EACH	600.00000	1,800.00	600.00000	1,800.00		
MOBILIZATIONS, EROSION CONTROL									
Section Totals:				\$157,763.80		\$177,300.50			
Contract Item Totals				\$1,949,550.53		\$1,997,569.22			
Contract Time Totals									
Contract Grand Totals				\$1,949,550.53		\$1,997,569.22			

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 158	Contract ID: 99-0034-047	Primary County: WRIGHT
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: HEARTLAND ASPHALT, INC.	
Contract Period: Start Date: 06/29/26 85 Working Days		

Project Information:

Project: NHSX-003-4(047)--3H-99	WorkType: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: WRIGHT	Prj Awd Amt: \$4,234,126.59
Route: IOWA 3	
Location: E Jct US 69 to Franklin Co Line	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 158**Contract ID:** 99-0034-047**Primary County:** WRIGHT**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** HEARTLAND ASPHALT, INC.**Contract Period:** Start Date: 06/29/26 85 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	HE020	HEARTLAND ASPHALT, INC.	\$4,234,126.60	100.00%
2	MA810	MATHY CONSTRUCTION COMPANY	\$4,520,731.84	106.77%
3	CE351	CENTRAL SPECIALTIES INC.	\$5,017,747.66	118.51%
4	IN122	INROADS, LLC.	\$5,053,097.92	119.34%
5	HE400	HENNINGSSEN CONSTRUCTION, INC.	\$5,408,613.94	127.74%

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 1 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0010	2102-2625000	1,503.600	CY	27.14000	40,807.70	35.00000	52,626.00	29.16000	43,844.98
EMBANKMENT-IN-PLACE									
0020	2102-2713090	6,863.000	CY	11.77000	80,777.51	16.36000	112,278.68	24.25000	166,427.75
EXCAVATION, CLASS 13, WASTE									
0030	2121-7425020	8,447.000	TON	23.45000	198,082.15	24.88000	210,161.36	33.00000	278,751.00
GRANULAR SHOULDERS, TYPE B									
0040	2122-5500090	1,319.000	SY	56.71000	74,800.49	43.57000	57,468.83	44.35000	58,497.65
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0050	2210-0475290	5.800	TON	0.01000	0.06	65.00000	377.00	200.00000	1,160.00
MACADAM STONE BASE									
0060	2212-5070310	1,083.300	SY	184.00000	199,327.20	184.00000	199,327.20	184.00000	199,327.20
PATCHES, FULL-DEPTH REPAIR									
0070	2212-5070330	74.000	EACH	100.00000	7,400.00	100.00000	7,400.00	100.00000	7,400.00
PATCHES BY COUNT (REPAIR)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0080	2213-8200000	13,123.000	TON	33.74000	442,770.02	41.65000	546,572.95	46.50000	610,219.50
BASE WIDENING, HOT MIX ASPHALT MIXTURE									
0090	2214-5145150	2,175.700	SY	4.95000	10,769.72	7.65000	16,644.11	5.00000	10,878.50
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0100	2301-9091000	2.000	EACH	2,000.00000	4,000.00	1,500.00000	3,000.00	3,000.00000	6,000.00
RUMBLE STRIP PANEL (PCC SURFACE)									
0110	2303-1042500	10,106.400	TON	34.94000	353,117.62	40.10000	405,266.64	43.50000	439,628.40
HOT MIX ASPHALT HIGH TRAFFIC, INTERMEDIATE COURSE, 1/2 IN. MIX									
0120	2303-1043504	10,255.300	TON	37.31000	382,625.24	40.59000	416,262.63	44.00000	451,233.20
HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									
0130	2303-1258343	787.380	TON	541.00000	425,972.58	517.38000	407,374.66	562.75000	443,098.10
ASPHALT BINDER, PG 58-34S, STANDARD TRAFFIC									
0140	2303-1258344	1,221.700	TON	551.00000	673,156.70	542.67000	662,979.94	572.75000	699,728.68
ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2303-7000610	20,361.700	EACH	1.00000	20,361.70	1.00000	20,361.70	1.00000	20,361.70
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)									
0160	2303-7000620	20,361.700	EACH	1.00000	20,361.70	1.00000	20,361.70	1.00000	20,361.70
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)									
0170	2317-7000120	19,893.500	EACH	1.00000	19,893.50	1.00000	19,893.50	1.00000	19,893.50
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT SMOOTHNESS (BY SCHEDULE)									
0180	2318-1001100	119,588.000	SY	2.32000	277,444.16	2.32000	277,444.16	2.32000	277,444.16
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT									
0190	2318-1001220	526.000	TON	559.60000	294,349.60	540.90000	284,513.40	559.60000	294,349.60
ASPHALT STABILIZING AGENT (FOAMED ASPHALT)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0200	2401-6745065	2.000	EACH	2,500.00000	5,000.00	1,500.00000	3,000.00	2,500.00000	5,000.00
REMOVAL OF BRIDGE END DRAINS									
0210	2402-2720000	506.000	CY	30.00000	15,180.00	12.00000	6,072.00	30.00000	15,180.00
EXCAVATION, CLASS 20									
0220	2416-0101036	14.000	EACH	800.00000	11,200.00	700.00000	9,800.00	800.00000	11,200.00
REMOVE AND REINSTALL CONCRETE PIPE APRONS LESS THAN OR EQUAL TO 36 IN.									
0230	2416-0101136	11.000	EACH	1,200.00000	13,200.00	1,200.00000	13,200.00	1,200.00000	13,200.00
REMOVE AND REINSTALL CONCRETE PIPE APRONS GREATER THAN 36 IN.									
0240	2416-1541036	114.000	LF	125.00000	14,250.00	125.00000	14,250.00	125.00000	14,250.00
REMOVE AND REINSTALL RIGID PIPE CULVERT LESS THAN OR EQUAL TO 36 IN.									
0250	2416-1541136	84.000	LF	160.00000	13,440.00	175.00000	14,700.00	160.00000	13,440.00
REMOVE AND REINSTALL RIGID PIPE CULVERT GREATER THAN 36 IN.									
0260	2417-0225018	24.000	EACH	400.00000	9,600.00	450.00000	10,800.00	400.00000	9,600.00
APRONS, METAL, 18 IN. DIA.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0270	2417-0225024	19.000	EACH	525.00000	9,975.00	600.00000	11,400.00	525.00000	9,975.00
APRONS, METAL, 24 IN. DIA.									
0280	2503-0200036	84.000	LF	55.00000	4,620.00	40.00000	3,360.00	55.00000	4,620.00
REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.									
0290	2503-0200340	1.000	EACH	1,500.00000	1,500.00	2,000.00000	2,000.00	1,500.00000	1,500.00
STORM SEWER ABANDONMENT, PLUG									
0300	2503-0500402	2.000	EACH	2,850.00000	5,700.00	2,000.00000	4,000.00	2,850.00000	5,700.00
BRIDGE END DRAIN, DR-402									
0310	2505-4008120	500.000	LF	9.00000	4,500.00	13.00000	6,500.00	13.00000	6,500.00
REMOVAL OF STEEL BEAM GUARDRAIL									
0320	2505-4008300	500.000	LF	33.50000	16,750.00	33.50000	16,750.00	33.50000	16,750.00
STEEL BEAM GUARDRAIL									
0330	2505-4008410	8.000	EACH	3,200.00000	25,600.00	3,200.00000	25,600.00	3,200.00000	25,600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0340	2505-4021010	8.000	EACH	320.00000	2,560.00	320.00000	2,560.00	320.00000	2,560.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0350	2505-4021720	8.000	EACH	3,600.00000	28,800.00	3,600.00000	28,800.00	3,600.00000	28,800.00
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0360	2507-3250005	58.800	SY	0.01000	0.59	5.00000	294.00	10.00000	588.00
ENGINEERING FABRIC									
0370	2507-8029000	31.600	TON	0.01000	0.32	65.00000	2,054.00	80.00000	2,528.00
EROSION STONE									
0380	2520-3350010	1.000	EACH	3,405.00000	3,405.00	7,000.00000	7,000.00	10,000.00000	10,000.00
FIELD LABORATORY									
0390	2524-6765010	1.000	EACH	1,000.00000	1,000.00	500.00000	500.00	100.00000	100.00
REMOVE AND REINSTALL SIGN AS PER PLAN									
0400	2527-9263155	2.000	EACH	550.00000	1,100.00	550.00000	1,100.00	500.00000	1,000.00
PRE-CUT SYMBOLS AND LEGENDS, PREFORMED THERMOPLASTIC MARKING MATERIAL									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set: Cat Alt Member:					
0410	2527-9263209	3,322.890	STA	16.00000	53,166.24	16.00000	53,166.24	19.25000	63,965.63
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0420	2527-9263225	2.160	STA	675.00000	1,458.00	675.00000	1,458.00	500.00000	1,080.00
PERMANENT TAPE MARKINGS, PREFORMED THERMOPLASTIC MARKING MATERIAL									
0430	2527-9270112	648.670	STA	20.00000	12,973.40	20.00000	12,973.40	22.25000	14,432.91
GROOVES CUT FOR PAVEMENT MARKINGS									
0440	2527-9270120	2.000	EACH	175.00000	350.00	175.00000	350.00	250.00000	500.00
GROOVES CUT FOR SYMBOLS AND LEGENDS									
0450	2528-8445110	(1)	LS	10,475.00000	10,475.00	20,500.00000	20,500.00	10,000.00000	10,000.00
TRAFFIC CONTROL									
0460	2528-8445113	300.000	EACH	575.00000	172,500.00	575.00000	172,500.00	575.00000	172,500.00
FLAGGERS									
0470	2528-8445115	85.000	EACH	865.00000	73,525.00	865.00000	73,525.00	865.00000	73,525.00
PILOT CARS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0480	2529-2242304	6.000	EACH	210.00000	1,260.00	210.00000	1,260.00	210.00000	1,260.00
CD JOINT ASSEMBLY									
0490	2529-5070110	80.000	SY	290.00000	23,200.00	290.00000	23,200.00	290.00000	23,200.00
PATCHES, FULL-DEPTH FINISH, BY AREA									
0500	2529-5070120	2.000	EACH	400.00000	800.00	400.00000	800.00	400.00000	800.00
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0510	2529-8202000	2.000	EACH	500.00000	1,000.00	500.00000	1,000.00	500.00000	1,000.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)									
0520	2533-4980005	(1)	LS	81,430.00000	81,430.00	170,879.67000	170,879.67	320,600.00000	320,600.00
MOBILIZATION									
0530	2548-0000100	628.840	STA	20.00000	12,576.80	20.00000	12,576.80	20.00000	12,576.80
MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE									
0540	2548-0000110	681.200	GAL	1.00000	681.20	3.69000	2,513.63	4.00000	2,724.80
ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 9 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0550	2548-0000310	314.420	STA	20.00000	6,288.40	20.00000	6,288.40	20.00000	6,288.40
MILLED CENTERLINE RUMBLE STRIPS, HMA SURFACE									
0560	2599-9999005	28.000	EACH	350.00000	9,800.00	125.00000	3,500.00	150.00000	4,200.00
('EACH' ITEM) STATION REFERENCE SIGNS									
0570	2602-0000020	3,725.000	LF	1.50000	5,587.50	1.50000	5,587.50	1.60000	5,960.00
SILT FENCE									
0580	2602-0000071	3,725.000	LF	0.01000	37.25	0.01000	37.25	0.20000	745.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									
0590	2602-0000101	3,725.000	LF	0.01000	37.25	0.01000	37.25	0.10000	372.50
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0600	2602-0000312	3,160.000	LF	2.50000	7,900.00	2.50000	7,900.00	2.75000	8,690.00
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 10 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0610	2602-0000351	3,160.000	LF	0.20000	632.00	0.20000	632.00	0.50000	1,580.00
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$4,189,076.60		\$4,474,739.60		\$4,972,697.66	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 11 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 DESIGN NO. 0125; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE ITEMS						Cat Alt Set:		Cat Alt Member:	
0620	2401-6750001	(1)	LS	8,000.00000	8,000.00	4,446.36000	4,446.36	8,000.00000	8,000.00
REMOVALS, AS PER PLAN									
0630	2403-0100000	3.600	CY	3,500.00000	12,600.00	4,478.96000	16,124.26	3,500.00000	12,600.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0640	2404-7775005	550.000	LB	3.50000	1,925.00	4.41000	2,425.50	3.50000	1,925.00
REINFORCING STEEL, EPOXY COATED									
Section Totals:					\$22,525.00	\$22,996.12		\$22,525.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 12 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) HEARTLAND ASPHALT, INC.		(2) MATHY CONSTRUCTION COMPANY		(3) CENTRAL SPECIALTIES INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member		Quantity and Units									
SECTION: 0003				DESIGN NO. 0225; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE				Cat Alt Set:		Cat Alt Member:	
SLAB BRIDGE ITEMS											
0650	2401-6750001	(1)	LS	8,000.00000	8,000.00	4,446.36000	4,446.36	8,000.00000	8,000.00		
REMOVALS, AS PER PLAN											
0660	2403-0100000	3.600	CY	3,500.00000	12,600.00	4,478.96000	16,124.26	3,500.00000	12,600.00		
STRUCTURAL CONCRETE (MISCELLANEOUS)											
0670	2404-7775005	550.000	LB	3.50000	1,925.00	4.41000	2,425.50	3.50000	1,925.00		
REINFORCING STEEL, EPOXY COATED											
Section Totals:				\$22,525.00		\$22,996.12		\$22,525.00			
Contract Item Totals				\$4,234,126.60		\$4,520,731.84		\$5,017,747.66			
Contract Time Totals											
Contract Grand Totals				\$4,234,126.60		\$4,520,731.84		5,017,747.66			

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 13 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0010	2102-2625000	1,503.600	CY	35.00000	52,626.00	35.00000	52,626.00		
EMBANKMENT-IN-PLACE									
0020	2102-2713090	6,863.000	CY	17.00000	116,671.00	22.06000	151,397.78		
EXCAVATION, CLASS 13, WASTE									
0030	2121-7425020	8,447.000	TON	31.00000	261,857.00	26.67000	225,281.49		
GRANULAR SHOULDERS, TYPE B									
0040	2122-5500090	1,319.000	SY	49.95000	65,884.05	55.51000	73,217.69		
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 9 IN.									
0050	2210-0475290	5.800	TON	65.00000	377.00	65.00000	377.00		
MACADAM STONE BASE									
0060	2212-5070310	1,083.300	SY	184.00000	199,327.20	184.00000	199,327.20		
PATCHES, FULL-DEPTH REPAIR									
0070	2212-5070330	74.000	EACH	100.00000	7,400.00	100.00000	7,400.00		
PATCHES BY COUNT (REPAIR)									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 14 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0080	2213-8200000	13,123.000	TON	48.00000	629,904.00	61.28000	804,177.44		
BASE WIDENING, HOT MIX ASPHALT MIXTURE									
0090	2214-5145150	2,175.700	SY	10.00000	21,757.00	7.07000	15,382.20		
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0100	2301-9091000	2.000	EACH	1,250.00000	2,500.00	2,500.00000	5,000.00		
RUMBLE STRIP PANEL (PCC SURFACE)									
0110	2303-1042500	10,106.400	TON	47.45000	479,548.68	59.01000	596,378.66		
HOT MIX ASPHALT HIGH TRAFFIC, INTERMEDIATE COURSE, 1/2 IN. MIX									
0120	2303-1043504	10,255.300	TON	47.45000	486,613.99	58.95000	604,549.94		
HOT MIX ASPHALT HIGH TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4									
0130	2303-1258343	787.380	TON	570.00000	448,806.60	560.00000	440,932.80		
ASPHALT BINDER, PG 58-34S, STANDARD TRAFFIC									
0140	2303-1258344	1,221.700	TON	580.00000	708,586.00	570.00000	696,369.00		
ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 15 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS								Cat Alt Set:	Cat Alt Member:
0150	2303-7000610	20,361.700	EACH	1.00000	20,361.70	1.00000	20,361.70		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE LABORATORY VOIDS (FORMULA - BY PAY FACTOR)									
0160	2303-7000620	20,361.700	EACH	1.00000	20,361.70	1.00000	20,361.70		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA MIXTURE FIELD VOIDS (FORMULA - BY PAY FACTOR)									
0170	2317-7000120	19,893.500	EACH	1.00000	19,893.50	1.00000	19,893.50		
PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT SMOOTHNESS (BY SCHEDULE)									
0180	2318-1001100	119,588.000	SY	2.32000	277,444.16	2.32000	277,444.16		
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT									
0190	2318-1001220	526.000	TON	559.60000	294,349.60	559.60000	294,349.60		
ASPHALT STABILIZING AGENT (FOAMED ASPHALT)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 16 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0200	2401-6745065	2.000	EACH	1,800.00000	3,600.00	1,500.00000	3,000.00		
REMOVAL OF BRIDGE END DRAINS									
0210	2402-2720000	506.000	CY	48.00000	24,288.00	12.00000	6,072.00		
EXCAVATION, CLASS 20									
0220	2416-0101036	14.000	EACH	1,200.00000	16,800.00	700.00000	9,800.00		
REMOVE AND REINSTALL CONCRETE PIPE APRONS LESS THAN OR EQUAL TO 36 IN.									
0230	2416-0101136	11.000	EACH	1,800.00000	19,800.00	1,200.00000	13,200.00		
REMOVE AND REINSTALL CONCRETE PIPE APRONS GREATER THAN 36 IN.									
0240	2416-1541036	114.000	LF	150.00000	17,100.00	125.00000	14,250.00		
REMOVE AND REINSTALL RIGID PIPE CULVERT LESS THAN OR EQUAL TO 36 IN.									
0250	2416-1541136	84.000	LF	300.00000	25,200.00	175.00000	14,700.00		
REMOVE AND REINSTALL RIGID PIPE CULVERT GREATER THAN 36 IN.									
0260	2417-0225018	24.000	EACH	450.00000	10,800.00	450.00000	10,800.00		
APRONS, METAL, 18 IN. DIA.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 17 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member		Quantity and Units									
SECTION: 0001 ROADWAY ITEMS								Cat Alt Set:		Cat Alt Member:	
0270	2417-0225024	19.000	EACH	800.00000	15,200.00	600.00000	11,400.00				
APRONS, METAL, 24 IN. DIA.											
0280	2503-0200036	84.000	LF	35.00000	2,940.00	40.00000	3,360.00				
REMOVE STORM SEWER PIPE LESS THAN OR EQUAL TO 36 IN.											
0290	2503-0200340	1.000	EACH	750.00000	750.00	2,000.00000	2,000.00				
STORM SEWER ABANDONMENT, PLUG											
0300	2503-0500402	2.000	EACH	3,500.00000	7,000.00	2,000.00000	4,000.00				
BRIDGE END DRAIN, DR-402											
0310	2505-4008120	500.000	LF	8.00000	4,000.00	13.00000	6,500.00				
REMOVAL OF STEEL BEAM GUARDRAIL											
0320	2505-4008300	500.000	LF	28.00000	14,000.00	33.50000	16,750.00				
STEEL BEAM GUARDRAIL											
0330	2505-4008410	8.000	EACH	3,800.00000	30,400.00	3,200.00000	25,600.00				
STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION, BA-201											

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 18 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0340	2505-4021010	8.000	EACH	300.00000	2,400.00	320.00000	2,560.00		
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED									
0350	2505-4021720	8.000	EACH	3,800.00000	30,400.00	3,600.00000	28,800.00		
STEEL BEAM GUARDRAIL TANGENT END TERMINAL, BA-205									
0360	2507-3250005	58.800	SY	10.00000	588.00	5.00000	294.00		
ENGINEERING FABRIC									
0370	2507-8029000	31.600	TON	50.00000	1,580.00	65.00000	2,054.00		
EROSION STONE									
0380	2520-3350010	1.000	EACH	5,000.00000	5,000.00	10,000.00000	10,000.00		
FIELD LABORATORY									
0390	2524-6765010	1.000	EACH	1,000.00000	1,000.00	1,000.00000	1,000.00		
REMOVE AND REINSTALL SIGN AS PER PLAN									
0400	2527-9263155	2.000	EACH	1,100.00000	2,200.00	550.00000	1,100.00		
PRE-CUT SYMBOLS AND LEGENDS, PREFORMED THERMOPLASTIC MARKING MATERIAL									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 19 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0410	2527-9263209	3,322.890	STA	16.00000	53,166.24	16.00000	53,166.24		
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0420	2527-9263225	2.160	STA	675.00000	1,458.00	675.00000	1,458.00		
PERMANENT TAPE MARKINGS, PREFORMED THERMOPLASTIC MARKING MATERIAL									
0430	2527-9270112	648.670	STA	20.00000	12,973.40	20.00000	12,973.40		
GROOVES CUT FOR PAVEMENT MARKINGS									
0440	2527-9270120	2.000	EACH	175.00000	350.00	175.00000	350.00		
GROOVES CUT FOR SYMBOLS AND LEGENDS									
0450	2528-8445110	(1)	LS	16,900.00000	16,900.00	56,000.00000	56,000.00		
TRAFFIC CONTROL									
0460	2528-8445113	300.000	EACH	575.00000	172,500.00	575.00000	172,500.00		
FLAGGERS									
0470	2528-8445115	85.000	EACH	865.00000	73,525.00	865.00000	73,525.00		
PILOT CARS									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 20 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0480	2529-2242304	6.000	EACH	210.00000	1,260.00	210.00000	1,260.00		
CD JOINT ASSEMBLY									
0490	2529-5070110	80.000	SY	290.00000	23,200.00	290.00000	23,200.00		
PATCHES, FULL-DEPTH FINISH, BY AREA									
0500	2529-5070120	2.000	EACH	400.00000	800.00	400.00000	800.00		
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0510	2529-8202000	2.000	EACH	500.00000	1,000.00	1,000.00000	2,000.00		
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)									
0520	2533-4980005	(1)	LS	210,000.00000	210,000.00	223,650.00000	223,650.00		
MOBILIZATION									
0530	2548-0000100	628.840	STA	20.00000	12,576.80	20.00000	12,576.80		
MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE									
0540	2548-0000110	681.200	GAL	7.00000	4,768.40	10.00000	6,812.00		
ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 21 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0550	2548-0000310	314.420	STA	20.00000	6,288.40	20.00000	6,288.40		
MILLED CENTERLINE RUMBLE STRIPS, HMA SURFACE									
0560	2599-9999005	28.000	EACH	350.00000	9,800.00	350.00000	9,800.00		
('EACH' ITEM) STATION REFERENCE SIGNS									
0570	2602-0000020	3,725.000	LF	1.50000	5,587.50	1.50000	5,587.50		
SILT FENCE									
0580	2602-0000071	3,725.000	LF	0.05000	186.25	0.01000	37.25		
REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS									
0590	2602-0000101	3,725.000	LF	0.07000	260.75	0.01000	37.25		
MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK									
0600	2602-0000312	3,160.000	LF	2.50000	7,900.00	2.50000	7,900.00		
PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 12 IN. DIA.									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0610	2602-0000351	3,160.000	LF	0.20000	632.00	0.20000	632.00		
REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE									
Section Totals:				\$4,964,447.92		\$5,362,621.70			

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 23 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0002		DESIGN NO. 0125; REPAIRS TO A 234'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE ITEMS				Cat Alt Set:		Cat Alt Member:	
0620	2401-6750001	(1)	LS	4,500.00000	4,500.00	4,446.36000	4,446.36		
REMOVALS, AS PER PLAN									
0630	2403-0100000	3.600	CY	16,250.00000	58,500.00	4,478.96000	16,124.26		
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0640	2404-7775005	550.000	LB	4.50000	2,475.00	4.41000	2,425.50		
REINFORCING STEEL, EPOXY COATED									
Section Totals:					\$65,475.00	\$22,996.12			

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 24 of 24

Call Order: 158

Contract ID: 99-0034-047

Primary County: WRIGHT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) INROADS, LLC.		(5) HENNINGSEN CONSTRUCTION, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DESIGN NO. 0225; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE ITEMS						Cat Alt Set:		Cat Alt Member:	
0650	2401-6750001	(1)	LS	4,500.00000	4,500.00	4,446.36000	4,446.36		
REMOVALS, AS PER PLAN									
0660	2403-0100000	3.600	CY	4,500.00000	16,200.00	4,478.96000	16,124.26		
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0670	2404-7775005	550.000	LB	4.50000	2,475.00	4.41000	2,425.50		
REINFORCING STEEL, EPOXY COATED									
Section Totals:				\$23,175.00		\$22,996.12			
Contract Item Totals				\$5,053,097.92		\$5,408,613.94			
Contract Time Totals									
Contract Grand Totals				\$5,053,097.92		\$5,408,613.94			

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 3

Call Order: 201**Letting Date:** November 18, 2025 10:00 A.M.**Letting Status:** AWARDED**Contract Period:** Start Date: 07/13/26 50 Working Days**Contract ID:** 06-1506-709**Awarded Vendor:** MANATT'S, INC.**Primary County:** BENTON, IOWA,**DBE Goal:** 0.0% LINN

Project Information:

Project: MP-150-6(709)12--76-06**County:** BENTON**Route:** IOWA 150**Location:** Urbana to Enterprise Dr. in Independence**WorkType:** HMA JOINT & CRACK SEALING**Prj Awd Amt:** \$170,460.00**Project:** MP-149-6(711)50--76-48**County:** IOWA**Route:** IOWA 149**Location:** From Keokuk Co. Line to Co. Rd. V66**WorkType:** HMA JOINT & CRACK SEALING**Prj Awd Amt:** \$87,180.00**Project:** MP-030-6(728)245--76-57**County:** LINN**Route:** U.S. 30**Location:** Morgan Creek to Stoney Point Road in Cedar Rapids**WorkType:** HMA JOINT & CRACK SEALING**Prj Awd Amt:** \$85,433.00

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 3

Call Order: 201**Letting Date:** November 18, 2025 10:00 A.M.**Letting Status:** AWARDED**Contract Period:** Start Date: 07/13/26 50 Working Days**Contract ID:** 06-1506-709**Awarded Vendor:** MANATT'S, INC.**Primary County:** BENTON, IOWA,**DBE Goal:** 0.0% LINN**Project:** MP-922-6(729)4--76-57**County:** LINN**Route:** IOWA 922**Location:** In Cedar Rapids, from 6th St W to 1st St W, and at IA 100**WorkType:** HMA JOINT & CRACK SEALING**Prj Awd Amt:** \$17,020.00**Project:** MP-218-6(708)147--76-06**County:** BENTON**Route:** U.S. 218**Location:** In Vinton, from W. of Iowa 150 to near the WCL**WorkType:** HMA JOINT & CRACK SEALING**Prj Awd Amt:** \$51,310.00**Project:** MP-100-6(722)4--76-57**County:** LINN**Route:** IOWA 100**Location:** Covington Rd to I-380**WorkType:** HMA JOINT & CRACK SEALING**Prj Awd Amt:** \$223,548.50

Project(s) and Vendor Ranking

Page 3 of 3

Call Order: 201**Contract ID:** 06-1506-709**Primary County:** BENTON, IOWA,**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0% LINN**Letting Status:** AWARDED**Awarded Vendor:** MANATT'S, INC.**Contract Period:** Start Date: 07/13/26 50 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	MA225	MANATT'S, INC.	\$634,951.50	100.00%
2	AS215	ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.	\$636,672.00	100.27%
3	FA041	FAHRNER ASPHALT SEALERS, LLC	\$760,448.89	119.76%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 7

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS MP-150-6(709)12--76-06						Cat Alt Set:		Cat Alt Member:	
0010	2528-8445110	(1)	LS	600.00000	600.00	2,000.00000	2,000.00	1,750.00000	1,750.00
TRAFFIC CONTROL									
0020	2528-8445113	42.000	EACH	575.00000	24,150.00	575.00000	24,150.00	575.00000	24,150.00
FLAGGERS									
0030	2528-8445115	14.000	EACH	865.00000	12,110.00	865.00000	12,110.00	865.00000	12,110.00
PILOT CARS									
0040	2533-4980005	(1)	LS	9,000.00000	9,000.00	7,500.00000	7,500.00	10,000.00000	10,000.00
MOBILIZATION									
0050	2541-1004011	14.000	MILE	6,500.00000	91,000.00	9,110.00000	127,540.00	9,868.00000	138,152.00
CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)									
0060	2541-1005001	33,600.000	LB	1.00000	33,600.00	1.00000	33,600.00	1.00000	33,600.00
SEALER MATERIAL (HMA SURFACES)									
Section Totals:				\$170,460.00		\$206,900.00		\$219,762.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 7

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWAY ITEMS MP-218-6(708)147--76-06						Cat Alt Set:		Cat Alt Member:	
0070	2528-8445110	(1)	LS	600.00000	600.00	2,000.00000	2,000.00	1,750.00000	1,750.00
TRAFFIC CONTROL									
0080	2528-8445113	40.000	EACH	575.00000	23,000.00	575.00000	23,000.00	575.00000	23,000.00
FLAGGERS									
0090	2528-8445115	12.000	EACH	865.00000	10,380.00	865.00000	10,380.00	865.00000	10,380.00
PILOT CARS									
0100	2533-4980005	(1)	LS	1,500.00000	1,500.00	3,500.00000	3,500.00	10,000.00000	10,000.00
MOBILIZATION									
0110	2541-1004011	2.200	MILE	4,500.00000	9,900.00	9,110.00000	20,042.00	9,868.00000	21,709.60
CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)									
0120	2541-1005001	5,280.000	LB	1.00000	5,280.00	1.00000	5,280.00	1.00000	5,280.00
SEALER MATERIAL (HMA SURFACES)									
0130	2595-0005140	(1)	LS	650.00000	650.00	10,000.00000	10,000.00	3,500.00000	3,500.00
RAILROAD PROTECTIVE LIABILITY INSURANCE FOR IOWA NORTHERN RAILWAY CO.									



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description		(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$51,310.00		\$74,202.00		\$75,619.60

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 7

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 ROADWAY ITEMS MP-149-6(711)50--76-48						Cat Alt Set:		Cat Alt Member:	
0140	2528-8445110	(1)	LS	600.00000	600.00	2,000.00000	2,000.00	1,750.00000	1,750.00
TRAFFIC CONTROL									
0150	2528-8445113	72.000	EACH	575.00000	41,400.00	575.00000	41,400.00	575.00000	41,400.00
FLAGGERS									
0160	2528-8445115	18.000	EACH	865.00000	15,570.00	865.00000	15,570.00	865.00000	15,570.00
PILOT CARS									
0170	2533-4980005	(1)	LS	2,350.00000	2,350.00	3,500.00000	3,500.00	10,000.00000	10,000.00
MOBILIZATION									
0180	2541-1004011	5.800	MILE	2,300.00000	13,340.00	9,110.00000	52,838.00	9,868.00000	57,234.40
CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)									
0190	2541-1005001	13,920.000	LB	1.00000	13,920.00	1.00000	13,920.00	1.00000	13,920.00
SEALER MATERIAL (HMA SURFACES)									
Section Totals:				\$87,180.00		\$129,228.00		\$139,874.40	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 7

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 ROADWAY ITEMS MP-030-6(728)245--76-57						Cat Alt Set:		Cat Alt Member:	
0200	2528-8445110	(1)	LS	3,000.00000	3,000.00	3,750.00000	3,750.00	6,800.00000	6,800.00
TRAFFIC CONTROL									
0210	2533-4980005	(1)	LS	7,750.00000	7,750.00	3,500.00000	3,500.00	10,000.00000	10,000.00
MOBILIZATION									
0220	2541-1004011	5.900	MILE	10,250.00000	60,475.00	9,110.00000	53,749.00	9,868.00000	58,221.20
CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)									
0230	2541-1005001	14,208.000	LB	1.00000	14,208.00	1.00000	14,208.00	1.00000	14,208.00
SEALER MATERIAL (HMA SURFACES)									
Section Totals:				\$85,433.00		\$75,207.00		\$89,229.20	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 7

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 ROADWAY ITEMS MP-100-6(722)4--76-57						Cat Alt Set:		Cat Alt Member:	
0240	2308-1000000	2,817.000	GAL	10.50000	29,578.50	7.00000	19,719.00	26.17000	73,720.89
ASPHALT EMULSION FOR FOG SEAL (SHOULDERS)									
0250	2528-8445110	(1)	LS	35,000.00000	35,000.00	9,700.00000	9,700.00	15,400.00000	15,400.00
TRAFFIC CONTROL									
0260	2533-4980005	(1)	LS	27,850.00000	27,850.00	3,500.00000	3,500.00	10,000.00000	10,000.00
MOBILIZATION									
0270	2541-1004011	8.800	MILE	12,500.00000	110,000.00	9,110.00000	80,168.00	9,868.00000	86,838.40
CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)									
0280	2541-1005001	21,120.000	LB	1.00000	21,120.00	1.00000	21,120.00	1.00000	21,120.00
SEALER MATERIAL (HMA SURFACES)									
Section Totals:				\$223,548.50		\$134,207.00		\$207,079.29	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 7

Call Order: 201

Contract ID: 06-1506-709

Primary County: BENTON, IOWA, LINN

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) MANATT'S, INC.		(2) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.		(3) FAHRNER ASPHALT SEALERS, LLC	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 ROADWAY ITEMS MP-922-6(729)4--76-57						Cat Alt Set:		Cat Alt Member:	
0290	2528-8445110	(1)	LS	4,000.00000	4,000.00	4,200.00000	4,200.00	9,050.00000	9,050.00
TRAFFIC CONTROL									
0300	2533-4980005	(1)	LS	3,200.00000	3,200.00	3,500.00000	3,500.00	10,000.00000	10,000.00
MOBILIZATION									
0310	2541-1004011	0.800	MILE	9,850.00000	7,880.00	9,110.00000	7,288.00	9,868.00000	7,894.40
CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)									
0320	2541-1005001	1,940.000	LB	1.00000	1,940.00	1.00000	1,940.00	1.00000	1,940.00
SEALER MATERIAL (HMA SURFACES)									
Section Totals:				\$17,020.00		\$16,928.00		\$28,884.40	
Contract Item Totals				\$634,951.50		\$636,672.00		\$760,448.89	
Contract Time Totals									
Contract Grand Totals				\$634,951.50		\$636,672.00		760,448.89	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 203	Contract ID: 67-0371-058	Primary County: MONONA
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.	
Contract Period: Start Date: 04/20/26 40 Working Days		

Project Information:

Project: STPN-037-1(058)--2J-67	WorkType: SEAL COAT
County: MONONA	Prj Awd Amt: \$1,231,612.84
Route: IOWA 37	
Location: IA 175 to IA 183 in Soldier	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 203	Contract ID: 67-0371-058	Primary County: MONONA
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.	
Contract Period: Start Date: 04/20/26 40 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	BL041	BLACKTOP SERVICE CO. & SUBSIDIARY	\$1,231,612.84	100.00%
2	KN036	KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC	\$1,232,042.94	100.03%
3	AS215	ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.	\$1,335,287.47	108.42%

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 1 of 4

Call Order: 203

Contract ID: 67-0371-058

Primary County: MONONA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BLACKTOP SERVICE CO. & SUBSIDIARY		(2) KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC		(3) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0010	2121-7425020	480.000	TON	68.50000	32,880.00	101.95000	48,936.00	100.00000	48,000.00
GRANULAR SHOULDERS, TYPE B									
0020	2214-5145150	21,320.000	SY	4.30000	91,676.00	5.95000	126,854.00	6.00000	127,920.00
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0030	2303-1033500	2,350.500	TON	122.56000	288,077.28	110.61000	259,988.81	163.00000	383,131.50
HOT MIX ASPHALT STANDARD TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION REQUIREMENT									
0040	2303-1258283	141.000	TON	530.13000	74,748.33	510.00000	71,910.00	475.00000	66,975.00
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									
0050	2306-1000000	2,755.000	GAL	20.35000	56,064.25	7.56000	20,827.80	7.00000	19,285.00
ASPHALT EMULSION FOR FOG SEAL (PAVEMENT)									
0060	2527-9263209	7,450.500	STA	17.15000	127,776.08	17.29000	128,819.15	16.80000	125,168.40
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 4

Call Order: 203

Contract ID: 67-0371-058

Primary County: MONONA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BLACKTOP SERVICE CO. & SUBSIDIARY		(2) KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC		(3) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0070	2527-9263225	5.200	STA	401.25000	2,086.50	405.18000	2,106.94	393.75000	2,047.50
PERMANENT TAPE MARKINGS, PREFORMED THERMOPLASTIC MARKING MATERIAL									
0080	2527-9270112	1,849.100	STA	37.50000	69,341.25	37.82000	69,932.96	36.75000	67,954.43
GROOVES CUT FOR PAVEMENT MARKINGS									
0090	2528-8445110	(1)	LS	4,500.00000	4,500.00	25,283.11000	25,283.11	33,000.00000	33,000.00
TRAFFIC CONTROL									
0100	2528-8445113	20.000	EACH	575.00000	11,500.00	575.00000	11,500.00	575.00000	11,500.00
FLAGGERS									
0110	2528-8445115	10.000	EACH	865.00000	8,650.00	865.00000	8,650.00	865.00000	8,650.00
PILOT CARS									
0120	2528-9290050	45.000	CDAY	81.00000	3,645.00	81.04000	3,646.80	75.00000	3,375.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									
0130	2529-5070110	99.300	SY	332.00000	32,967.60	258.47000	25,666.07	341.25000	33,886.13
PATCHES, FULL-DEPTH FINISH, BY AREA									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 3 of 4

Call Order: 203

Contract ID: 67-0371-058

Primary County: MONONA

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) BLACKTOP SERVICE CO. & SUBSIDIARY		(2) KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC		(3) ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway Items						Cat Alt Set:		Cat Alt Member:	
0140	2529-5070120	9.000	EACH	140.00000	1,260.00	499.49000	4,495.41	54.00000	486.00
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0150	2533-4980005	(1)	LS	54,500.00000	54,500.00	102,110.53000	102,110.53	104,000.00000	104,000.00
MOBILIZATION									
0160	2548-0000310	510.400	STA	21.50000	10,973.60	21.61000	11,029.74	21.00000	10,718.40
MILLED CENTERLINE RUMBLE STRIPS, HMA SURFACE									
0170	2548-0000317	8,506.800	SY	2.95000	25,095.06	2.97000	25,265.20	3.00000	25,520.40
ENGINEERED EMULSION FOR FOG SEAL (CENTERLINE RUMBLE STRIPS)									
0180	2599-9999006	34,436.600	GAL	3.42000	117,773.17	4.31000	148,421.75	3.99000	137,402.03
('GALLONS' ITEM) Emulsion for Scrub Seal									
0190	2599-9999018	114,788.800	SY	1.90000	218,098.72	1.19000	136,598.67	1.10000	126,267.68
('SQUARE YARDS' ITEM) Area for Scrub Seal									
Section Totals:				\$1,231,612.84		\$1,232,042.94		\$1,335,287.47	
Contract Item Totals				\$1,231,612.84		\$1,232,042.94		\$1,335,287.47	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 4

Call Order: 203

Contract ID: 67-0371-058

Primary County: MONONA

Letting Date: November 18, 2025

Contract Time Totals

Contract Grand Totals

\$1,231,612.84

\$1,232,042.94

1,335,287.47

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 204	Contract ID: 78-0801-559	Primary County: POTTAWATTAMIE
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: IOWA CIVIL CONTRACTING, INC.	
Contract Period: Start Date: 08/03/26 45 Working Days		

Project Information:

Project: IMN-080-1(559)28--0E-78	WorkType: PCC PATCHING
County: POTTAWATTAMIE	Prj Awd Amt: \$1,387,151.25
Route: I-80	
Location: 0.4 mi NE of Rest Area Entrance to Cass Co Line – Various Locations	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 204**Contract ID:** 78-0801-559**Primary County:** POTTAWATTAMIE**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** IOWA CIVIL CONTRACTING, INC.**Contract Period:** Start Date: 08/03/26 45 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	IO127	IOWA CIVIL CONTRACTING, INC.	\$1,387,151.27	100.00%
2	O.055	OMG MIDWEST, INC. D/B/A OMNI ENGINEERING	\$1,443,187.04	104.04%
3	CE040	CEDAR FALLS CONSTRUCTION CO., INC.	\$1,469,392.57	105.93%
4	HA760	HAWKEYE PAVING CORP.	\$1,476,858.04	106.47%
5	HA800	HAWKINS CONSTRUCTION CO.	\$1,693,129.29	122.06%
6	TE090	TEN POINT CONSTRUCTION COMPANY, INC.	\$1,859,817.14	134.07%

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 1 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) IOWA CIVIL CONTRACTING, INC.		(2) OMG MIDWEST, INC. D/B/A OMNI ENGINEERING		(3) CEDAR FALLS CONSTRUCTION CO., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2212-0475095	0.690	MILE	5,351.50000	3,692.54	4,998.00000	3,448.62	4,865.00000	3,356.85
CLEANING AND PREPARATION OF BASE									
0020	2212-5075001	5.000	TON	227.59000	1,137.95	213.00000	1,065.00	206.90000	1,034.50
HOT MIX ASPHALT SURFACE PATCHES									
0030	2214-5145150	9,199.620	SY	3.69000	33,946.60	3.45000	31,738.69	3.35000	30,818.73
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0040	2303-0003380	1,114.970	TON	138.16000	154,044.26	129.00000	143,831.13	125.60000	140,040.23
HOT MIX ASPHALT MIXTURE THIN LIFT SURFACE COURSE, 3/8 IN. MIX									
0050	2303-1031500	258.250	TON	137.17000	35,424.15	128.00000	33,056.00	124.70000	32,203.78
HOT MIX ASPHALT STANDARD TRAFFIC, BASE COURSE, 1/2 IN. MIX									
0060	2303-1258283	15.490	TON	621.50000	9,627.04	579.00000	8,968.71	565.00000	8,751.85
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) IOWA CIVIL CONTRACTING, INC.		(2) OMG MIDWEST, INC. D/B/A OMNI ENGINEERING		(3) CEDAR FALLS CONSTRUCTION CO., INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0070	2303-1264347	89.200	TON	792.00000	70,646.40	738.00000	65,829.60	720.00000	64,224.00
ASPHALT BINDER, PG 64-34E+, EXTREMELY HIGH TRAFFIC, 90% ELASTIC RECOVERY									
0080	2303-6911000	(1)	LS	2,377.93000	2,377.93	2,222.00000	2,222.00	2,161.75000	2,161.75
HOT MIX ASPHALT PAVEMENT SAMPLES									
0090	2527-9263209	197.780	STA	24.20000	4,786.28	23.30000	4,608.27	30.00000	5,933.40
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0100	2527-9263216	426.750	STA	104.50000	44,595.38	101.00000	43,101.75	112.00000	47,796.00
PAINTED PAVEMENT MARKINGS, MULTI- COMPONENT LIQUID									
0110	2527-9270112	255.510	STA	33.00000	8,431.83	31.80000	8,125.22	30.00000	7,665.30
GROOVES CUT FOR PAVEMENT MARKINGS									
0120	2528-8445110	(1)	LS	64,000.00000	64,000.00	151,062.00000	151,062.00	70,000.00000	70,000.00
TRAFFIC CONTROL									
0130	2528-9290050	30.000	CDAY	71.50000	2,145.00	68.90000	2,067.00	92.00000	2,760.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 3 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) IOWA CIVIL CONTRACTING, INC.		(2) OMG MIDWEST, INC. D/B/A OMNI ENGINEERING		(3) CEDAR FALLS CONSTRUCTION CO., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 ROADWAY ITEMS				Cat Alt Set:				Cat Alt Member:	
0140	2529-2242304	3.000	EACH	250.00000	750.00	158.00000	474.00	150.00000	450.00
CD JOINT ASSEMBLY									
0150	2529-5070110	1,631.200	SY	329.41000	537,333.59	263.00000	429,005.60	249.00000	406,168.80
PATCHES, FULL-DEPTH FINISH, BY AREA									
0160	2529-5070120	178.000	EACH	380.08000	67,654.24	162.00000	28,836.00	154.00000	27,412.00
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0170	2529-8174010	99.700	SY	25.00000	2,492.50	21.10000	2,103.67	20.00000	1,994.00
SUBBASE (PATCHES)									
0180	2529-8174050	4.000	EACH	350.00000	1,400.00	527.00000	2,108.00	500.00000	2,000.00
PATCH SUBDRAIN									
0190	2530-0400061	644.800	TON	250.00000	161,200.00	368.00000	237,286.40	170.00000	109,616.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH MATERIAL)									
0200	2530-5070221	3,935.000	SY	30.42000	119,702.70	34.70000	136,544.50	117.00000	460,395.00
REGULAR PARTIAL DEPTH HOT MIX ASPHALT FINISH PATCHES, BY AREA									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) IOWA CIVIL CONTRACTING, INC.		(2) OMG MIDWEST, INC. D/B/A OMNI ENGINEERING		(3) CEDAR FALLS CONSTRUCTION CO., INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0210	2533-4980005	(1)	LS	60,000.00000	60,000.00	106,006.00000	106,006.00	42,500.00000	42,500.00
MOBILIZATION									
0220	2548-0000100	63.470	STA	24.20000	1,535.97	23.30000	1,478.85	30.00000	1,904.10
MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE									
0230	2548-0000110	68.760	GAL	3.30000	226.91	3.20000	220.03	3.00000	206.28
ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)									
Section Totals:				\$1,387,151.27		\$1,443,187.04		\$1,469,392.57	
Contract Item Totals				\$1,387,151.27		\$1,443,187.04		\$1,469,392.57	
Contract Time Totals									
Contract Grand Totals				\$1,387,151.27		\$1,443,187.04		1,469,392.57	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 5 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) HAWKEYE PAVING CORP.		(5) HAWKINS CONSTRUCTION CO.		(6) TEN POINT CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2212-0475095	0.690	MILE	1,000.00000	690.00	4,947.98000	3,414.11	1,055.00000	727.95
CLEANING AND PREPARATION OF BASE									
0020	2212-5075001	5.000	TON	450.00000	2,250.00	1,050.11000	5,250.55	485.00000	2,425.00
HOT MIX ASPHALT SURFACE PATCHES									
0030	2214-5145150	9,199.620	SY	5.25000	48,298.01	4.88000	44,894.15	5.50000	50,597.91
PAVEMENT SCARIFICATION, NOMINAL THICKNESS									
0040	2303-0003380	1,114.970	TON	160.00000	178,395.20	199.27000	222,180.07	176.00000	196,234.72
HOT MIX ASPHALT MIXTURE THIN LIFT SURFACE COURSE, 3/8 IN. MIX									
0050	2303-1031500	258.250	TON	180.00000	46,485.00	200.00000	51,650.00	195.00000	50,358.75
HOT MIX ASPHALT STANDARD TRAFFIC, BASE COURSE, 1/2 IN. MIX									
0060	2303-1258283	15.490	TON	750.00000	11,617.50	979.76000	15,176.48	810.00000	12,546.90
ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC									

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 6 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) HAWKEYE PAVING CORP.		(5) HAWKINS CONSTRUCTION CO.		(6) TEN POINT CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0070	2303-1264347	89.200	TON	750.00000	66,900.00	1,277.95000	113,993.14	810.00000	72,252.00
ASPHALT BINDER, PG 64-34E+, EXTREMELY HIGH TRAFFIC, 90% ELASTIC RECOVERY									
0080	2303-6911000	(1)	LS	2,500.00000	2,500.00	1,023.57000	1,023.57	2,500.00000	2,500.00
HOT MIX ASPHALT PAVEMENT SAMPLES									
0090	2527-9263209	197.780	STA	22.00000	4,351.16	22.09000	4,368.96	137.00000	27,095.86
PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED									
0100	2527-9263216	426.750	STA	95.00000	40,541.25	95.38000	40,703.42	95.00000	40,541.25
PAINTED PAVEMENT MARKINGS, MULTI-COMPONENT LIQUID									
0110	2527-9270112	255.510	STA	30.00000	7,665.30	30.12000	7,695.96	35.00000	8,942.85
GROOVES CUT FOR PAVEMENT MARKINGS									
0120	2528-8445110	(1)	LS	40,000.00000	40,000.00	109,307.86000	109,307.86	125,150.00000	125,150.00
TRAFFIC CONTROL									
0130	2528-9290050	30.000	CDAY	65.00000	1,950.00	65.26000	1,957.80	200.00000	6,000.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 7 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) HAWKEYE PAVING CORP.		(5) HAWKINS CONSTRUCTION CO.		(6) TEN POINT CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0140	2529-2242304	3.000	EACH	250.00000	750.00	150.60000	451.80	127.00000	381.00
CD JOINT ASSEMBLY									
0150	2529-5070110	1,631.200	SY	340.00000	554,608.00	249.96000	407,734.75	417.15000	680,455.08
PATCHES, FULL-DEPTH FINISH, BY AREA									
0160	2529-5070120	178.000	EACH	300.00000	53,400.00	154.61000	27,520.58	147.00000	26,166.00
PATCHES, FULL-DEPTH FINISH, BY COUNT									
0170	2529-8174010	99.700	SY	60.00000	5,982.00	20.08000	2,001.98	20.00000	1,994.00
SUBBASE (PATCHES)									
0180	2529-8174050	4.000	EACH	800.00000	3,200.00	501.99000	2,007.96	300.00000	1,200.00
PATCH SUBDRAIN									
0190	2530-0400061	644.800	TON	240.00000	154,752.00	170.68000	110,054.46	195.00000	125,736.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH MATERIAL)									
0200	2530-5070221	3,935.000	SY	32.00000	125,920.00	117.47000	462,244.45	81.00000	318,735.00
REGULAR PARTIAL DEPTH HOT MIX ASPHALT FINISH PATCHES, BY AREA									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 8 of 8

Call Order: 204

Contract ID: 78-0801-559

Primary County: POTTAWATTAMIE

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) HAWKEYE PAVING CORP.		(5) HAWKINS CONSTRUCTION CO.		(6) TEN POINT CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY ITEMS						Cat Alt Set:		Cat Alt Member:	
0210	2533-4980005	(1)	LS	125,000.00000	125,000.00	57,888.22000	57,888.22	99,500.00000	99,500.00
MOBILIZATION									
0220	2548-0000100	63.470	STA	22.00000	1,396.34	22.09000	1,402.05	137.00000	8,695.39
MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE									
0230	2548-0000110	68.760	GAL	3.00000	206.28	3.01000	206.97	23.00000	1,581.48
ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS)									
Section Totals:					\$1,476,858.04	\$1,693,129.29		\$1,859,817.14	
Contract Item Totals				\$1,476,858.04		\$1,693,129.29		\$1,859,817.14	
Contract Time Totals									
Contract Grand Totals				\$1,476,858.04		\$1,693,129.29		1,859,817.14	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 301	Contract ID: 90-1491-102	Primary County: WAPELLO
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: PETERSON CONTRACTORS INC.	
Contract Period: Start Date: 10/19/26 15 Working Days		

Project Information:

Project: STPN-149-1(102)--2J-90	WorkType: EMERGENCY REPAIR - EROSION
County: WAPELLO	Prj Awd Amt: \$107,835.20
Route: IOWA 149	
Location: 0.68 mi N of Park Ave in Ottumwa	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 301**Contract ID:** 90-1491-102**Primary County:** WAPELLO**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** PETERSON CONTRACTORS INC.**Contract Period:** Start Date: 10/19/26 15 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	PE320	PETERSON CONTRACTORS INC.	\$107,835.20	100.00%
2	JA250	JASPER CONSTRUCTION SERVICES, INC.	\$113,561.00	105.31%
3	T.033	TK CONCRETE, INC.	\$115,696.00	107.29%
4	DR040	DRISH CONSTRUCTION, INC.	\$117,429.00	108.90%
5	DE157	DELONG CONSTRUCTION, INC.	\$139,721.00	129.57%
6	MI919	MINTURN, INC.	\$155,408.00	144.12%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 6

Call Order: 301

Contract ID: 90-1491-102

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) TK CONCRETE, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2101-0850001	0.300	ACRE	33,000.00000	9,900.00	50,000.00000	15,000.00	50,000.00000	15,000.00
CLEARING AND GRUBBING									
0020	2102-2625000	225.000	CY	25.00000	5,625.00	47.00000	10,575.00	25.00000	5,625.00
EMBANKMENT-IN-PLACE									
0030	2105-8425005	210.000	CY	22.00000	4,620.00	55.00000	11,550.00	42.50000	8,925.00
TOPSOIL, FURNISH AND SPREAD									
0040	2210-0475290	300.000	TON	45.00000	13,500.00	60.00000	18,000.00	50.00000	15,000.00
MACADAM STONE BASE									
0050	2403-0100000	7.600	CY	4,000.00000	30,400.00	3,000.00000	22,800.00	3,750.00000	28,500.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0060	2404-7775000	551.200	LB	8.50000	4,685.20	5.00000	2,756.00	5.00000	2,756.00
REINFORCING STEEL									
0070	2503-0200136	40.000	LF	116.00000	4,640.00	25.00000	1,000.00	40.00000	1,600.00
REMOVE STORM SEWER PIPE GREATER THAN 36 IN.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 6

Call Order: 301

Contract ID: 90-1491-102

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) TK CONCRETE, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS				Cat Alt Set:				Cat Alt Member:	
0080	2507-3250005	180.000	SY	3.50000	630.00	5.00000	900.00	5.50000	990.00
ENGINEERING FABRIC									
0090	2507-8029000	97.000	TON	55.00000	5,335.00	65.00000	6,305.00	50.00000	4,850.00
EROSION STONE									
0100	2526-8285000	(1)	LS	3,400.00000	3,400.00	3,750.00000	3,750.00	4,250.00000	4,250.00
CONSTRUCTION SURVEY									
0105	2528-8445110	(1)	LS	5,025.00000	5,025.00	2,000.00000	2,000.00	4,750.00000	4,750.00
TRAFFIC CONTROL									
0110	2533-4980005	(1)	LS	9,800.00000	9,800.00	14,000.00000	14,000.00	10,950.00000	10,950.00
MOBILIZATION									
0120	2601-2634105	1.000	ACRE	3,600.00000	3,600.00	2,500.00000	2,500.00	5,000.00000	5,000.00
MULCHING, BONDED FIBER MATRIX									
0130	2601-2636043	0.500	ACRE	1,200.00000	600.00	500.00000	250.00	1,700.00000	850.00
SEEDING AND FERTILIZING (RURAL)									
0140	2601-2638352	40.000	SQ	25.00000	1,000.00	25.00000	1,000.00	35.00000	1,400.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 3 of 6

Call Order: 301

Contract ID: 90-1491-102

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) PETERSON CONTRACTORS INC.		(2) JASPER CONSTRUCTION SERVICES, INC.		(3) TK CONCRETE, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2601-2642100	0.500	ACRE	650.00000	325.00	650.00000	325.00	1,000.00000	500.00
STABILIZING CROP - SEEDING AND FERTILIZING									
0160	2601-2643110	10.000	MGAL	75.00000	750.00	75.00000	750.00	75.00000	750.00
WATERING FOR SOD, SPECIAL DITCH CONTROL, OR SLOPE PROTECTION									
0170	2602-0000150	100.000	LF	40.00000	4,000.00	1.00000	100.00	40.00000	4,000.00
STABILIZED CONSTRUCTION ENTRANCE, EC-303									
Section Totals:					\$107,835.20	\$113,561.00		\$115,696.00	
Contract Item Totals				\$107,835.20		\$113,561.00		\$115,696.00	
Contract Time Totals									
Contract Grand Totals				\$107,835.20		\$113,561.00		115,696.00	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 4 of 6

Call Order: 301

Contract ID: 90-1491-102

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) DRISH CONSTRUCTION, INC.		(5) DELONG CONSTRUCTION, INC.		(6) MINTURN, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2101-0850001	0.300	ACRE	15,000.00000	4,500.00	42,000.00000	12,600.00	75,000.00000	22,500.00
CLEARING AND GRUBBING									
0020	2102-2625000	225.000	CY	45.00000	10,125.00	90.00000	20,250.00	70.00000	15,750.00
EMBANKMENT-IN-PLACE									
0030	2105-8425005	210.000	CY	55.00000	11,550.00	85.00000	17,850.00	88.00000	18,480.00
TOPSOIL, FURNISH AND SPREAD									
0040	2210-0475290	300.000	TON	50.00000	15,000.00	60.00000	18,000.00	80.00000	24,000.00
MACADAM STONE BASE									
0050	2403-0100000	7.600	CY	4,000.00000	30,400.00	2,500.00000	19,000.00	3,000.00000	22,800.00
STRUCTURAL CONCRETE (MISCELLANEOUS)									
0060	2404-7775000	551.200	LB	7.50000	4,134.00	5.00000	2,756.00	15.00000	8,268.00
REINFORCING STEEL									
0070	2503-0200136	40.000	LF	35.00000	1,400.00	120.00000	4,800.00	100.00000	4,000.00
REMOVE STORM SEWER PIPE GREATER THAN 36 IN.									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 5 of 6

Call Order: 301

Contract ID: 90-1491-102

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) DRISH CONSTRUCTION, INC.		(5) DELONG CONSTRUCTION, INC.		(6) MINTURN, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS						Cat Alt Set:		Cat Alt Member:	
0080	2507-3250005	180.000	SY	4.50000	810.00	8.00000	1,440.00	6.00000	1,080.00
ENGINEERING FABRIC									
0090	2507-8029000	97.000	TON	55.00000	5,335.00	75.00000	7,275.00	90.00000	8,730.00
EROSION STONE									
0100	2526-8285000	(1)	LS	3,400.00000	3,400.00	4,000.00000	4,000.00	100.00000	100.00
CONSTRUCTION SURVEY									
0105	2528-8445110	(1)	LS	4,000.00000	4,000.00	4,000.00000	4,000.00	100.00000	100.00
TRAFFIC CONTROL									
0110	2533-4980005	(1)	LS	9,000.00000	9,000.00	7,500.00000	7,500.00	15,500.00000	15,500.00
MOBILIZATION									
0120	2601-2634105	1.000	ACRE	3,600.00000	3,600.00	2,500.00000	2,500.00	2,500.00000	2,500.00
MULCHING, BONDED FIBER MATRIX									
0130	2601-2636043	0.500	ACRE	1,200.00000	600.00	1,000.00000	500.00	500.00000	250.00
SEEDING AND FERTILIZING (RURAL)									
0140	2601-2638352	40.000	SQ	25.00000	1,000.00	25.00000	1,000.00	25.00000	1,000.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT									

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 6 of 6

Call Order: 301

Contract ID: 90-1491-102

Primary County: WAPELLO

Letting Date: November 18, 2025

Line No / Item Number Item Description				(4) DRISH CONSTRUCTION, INC.		(5) DELONG CONSTRUCTION, INC.		(6) MINTURN, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0001 EMERGENCY REPAIR - EROSION ITEMS						Cat Alt Set:		Cat Alt Member:	
0150	2601-2642100	0.500	ACRE	650.00000	325.00	1,000.00000	500.00	200.00000	100.00
STABILIZING CROP - SEEDING AND FERTILIZING									
0160	2601-2643110	10.000	MGAL	75.00000	750.00	75.00000	750.00	75.00000	750.00
WATERING FOR SOD, SPECIAL DITCH CONTROL, OR SLOPE PROTECTION									
0170	2602-0000150	100.000	LF	115.00000	11,500.00	150.00000	15,000.00	95.00000	9,500.00
STABILIZED CONSTRUCTION ENTRANCE, EC-303									
Section Totals:					\$117,429.00	\$139,721.00		\$155,408.00	
Contract Item Totals				\$117,429.00		\$139,721.00		\$155,408.00	
Contract Time Totals									
Contract Grand Totals				\$117,429.00		\$139,721.00		155,408.00	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 401	Contract ID: 75-0752-135	Primary County: PLYMOUTH
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: NATIONAL CONCRETE CUTTING, INC.	
Contract Period: Start Date: 01/19/26 10 Working Days		

Project Information:

Project: NHSN-075-2(135)--2R-75	WorkType: SALVAGE AND REMOVAL
County: PLYMOUTH	Prj Awd Amt: \$28,300.00
Route: U.S. 75	
Location: Parcel No 4, 221 N Floyd Ave, Hinton	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 401**Contract ID:** 75-0752-135**Primary County:** PLYMOUTH**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** NATIONAL CONCRETE CUTTING, INC.**Contract Period:** Start Date: 01/19/26 10 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	NA090	NATIONAL CONCRETE CUTTING, INC.	\$28,300.00	100.00%
2	PE320	PETERSON CONTRACTORS INC.	\$32,345.00	114.29%
3	CL195	CLEVERINGA EXCAVATING LLC	\$35,000.00	123.67%
4	JA290	JAY-R CORP.	\$36,700.00	129.68%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 2

Call Order: 401

Contract ID: 75-0752-135

Primary County: PLYMOUTH

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) NATIONAL CONCRETE CUTTING, INC.		(2) PETERSON CONTRACTORS INC.		(3) CLEVERINGA EXCAVATING LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 SALVAGE AND REMOVAL ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2538-6970000	(1)	LS	28,300.00000	28,300.00	32,345.00000	32,345.00	35,000.00000	35,000.00
SALVAGE, REMOVAL, AND DISPOSAL OF OBSTRUCTIONS ON PARCEL NO. 4									
Section Totals:				\$28,300.00		\$32,345.00		\$35,000.00	
Contract Item Totals				\$28,300.00		\$32,345.00		\$35,000.00	
Contract Time Totals									
Contract Grand Totals				\$28,300.00		\$32,345.00		35,000.00	

() indicates item is bid as Lump Sum



Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 2

Call Order: 401

Contract ID: 75-0752-135

Primary County: PLYMOUTH

Letting Date: November 18, 2025

Line No / Item Number		(4) JAY-R CORP.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SALVAGE AND REMOVAL ITEMS				Cat Alt Set:		Cat Alt Member:	
0010 2538-6970000	(1) LS	36,700.00000	36,700.00				
SALVAGE, REMOVAL, AND DISPOSAL OF OBSTRUCTIONS ON PARCEL NO. 4							
Section Totals:			\$36,700.00				
Contract Item Totals			\$36,700.00				
Contract Time Totals							
Contract Grand Totals			\$36,700.00				

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 402	Contract ID: 82-0808-385	Primary County: SCOTT
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: VALLEY CONSTRUCTION CO.	
Contract Period: Start Date: 01/19/26 10 Working Days		

Project Information:

Project: IMN-080-8(385)306--0E-82	WorkType: SALVAGE AND REMOVAL
County: SCOTT	Prj Awd Amt: \$32,123.00
Route: I-80	
Location: Parcel No 1,1601 Canal Shore Dr SW, Le Claire	

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 402**Contract ID:** 82-0808-385**Primary County:** SCOTT**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** VALLEY CONSTRUCTION CO.**Contract Period:** Start Date: 01/19/26 10 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	VA020	VALLEY CONSTRUCTION CO.	\$32,123.00	100.00%
2	JA290	JAY-R CORP.	\$34,500.00	107.40%
3	MC061	MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO	\$36,500.00	113.63%
4	LA180	LANGMAN CONSTRUCTION, INC.	\$38,778.00	120.72%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 2

Call Order: 402

Contract ID: 82-0808-385

Primary County: SCOTT

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) VALLEY CONSTRUCTION CO.		(2) JAY-R CORP.		(3) MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 SALVAGE AND REMOVAL ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2538-6970000	(1)	LS	32,123.00000	32,123.00	34,500.00000	34,500.00	36,500.00000	36,500.00
SALVAGE, REMOVAL, AND DISPOSAL OF OBSTRUCTIONS ON PARCEL NO. 1									
Section Totals:				\$32,123.00		\$34,500.00		\$36,500.00	
Contract Item Totals				\$32,123.00		\$34,500.00		\$36,500.00	
Contract Time Totals									
Contract Grand Totals				\$32,123.00		\$34,500.00		36,500.00	

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 2

Call Order: 402

Contract ID: 82-0808-385

Primary County: SCOTT

Letting Date: November 18, 2025

Line No / Item Number Item Description		(4) LANGMAN CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SALVAGE AND REMOVAL ITEMS				Cat Alt Set:		Cat Alt Member:	
0010 2538-6970000	(1) LS	38,778.00000	38,778.00				
SALVAGE, REMOVAL, AND DISPOSAL OF OBSTRUCTIONS ON PARCEL NO. 1							
Section Totals:			\$38,778.00				
Contract Item Totals			\$38,778.00				
Contract Time Totals							
Contract Grand Totals			\$38,778.00				

() indicates item is bid as Lump Sum

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 451	Contract ID: 84-0183-503	Primary County: SIOUX
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: NORTEX CONCRETE LIFT & STABILIZATION INC	
Contract Period: Start Date: 09/28/26 20 Working Days		

Project Information:

Project: MB-018-3(503)17--77-84	WorkType: MISCELLANEOUS
County: SIOUX	Prj Awd Amt: \$111,322.00
Route: U.S. 18	
Location: Rock River 0.3 mi W of Co Rd K24	

Project: MB-060-3(500)31--77-84	WorkType: MISCELLANEOUS
County: SIOUX	Prj Awd Amt: \$78,953.00
Route: IOWA 60	
Location: McKinley Ave 3.8 mi S of US 18 (SB)	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Call Order: 451	Contract ID: 84-0183-503	Primary County: SIOUX
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: NORTEX CONCRETE LIFT & STABILIZATION INC	
Contract Period: Start Date: 09/28/26 20 Working Days		

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	NO173	NORTEX CONCRETE LIFT & STABILIZATION, INC.	\$190,275.00	100.00%
2	RA088	RAISING SOLUTIONS LLC	\$202,150.00	106.24%
3	UR005	URETEK USA, INC.	\$216,650.00	113.86%

Contracts and Specifications Bureau
Tabulation of Construction and Material Bids

Page 1 of 2

Call Order: 451

Contract ID: 84-0183-503

Primary County: SIOUX

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) NORTEX CONCRETE LIFT & STABILIZATION, INC.		(2) RAISING SOLUTIONS LLC		(3) URETEK USA, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 0001 ROADWAY ITEMS - MB-018-3(503)17--77-84						Cat Alt Set:		Cat Alt Member:	
0010	2528-8445110	(1)	LS	20,000.00000	20,000.00	15,000.00000	15,000.00	12,000.00000	12,000.00
TRAFFIC CONTROL									
0020	2528-8445113	20.000	EACH	575.00000	11,500.00	575.00000	11,500.00	575.00000	11,500.00
FLAGGERS									
0030	2528-8445115	10.000	EACH	865.00000	8,650.00	865.00000	8,650.00	865.00000	8,650.00
PILOT CARS									
0040	2533-4980005	(1)	LS	40,000.00000	40,000.00	40,000.00000	40,000.00	4,000.00000	4,000.00
MOBILIZATION									
0050	2539-6600000	22,344.000	LB	0.50000	11,172.00	2.00000	44,688.00	4.00000	89,376.00
POLYURETHANE MATERIAL FOR DEEP SOIL INJECTION									
0060	2539-6600010	2.000	EACH	10,000.00000	20,000.00	500.00000	1,000.00	2,500.00000	5,000.00
DYNAMIC CONE PENETROMETER (DCP) TESTING									
Section Totals:				\$111,322.00		\$120,838.00		\$130,526.00	

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 2 of 2

Call Order: 451

Contract ID: 84-0183-503

Primary County: SIOUX

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) NORTEX CONCRETE LIFT & STABILIZATION, INC.		(2) RAISING SOLUTIONS LLC		(3) URETEK USA, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION: 0002 ROADWAY ITEMS - MB-060-3(500)31--77-84						Cat Alt Set:		Cat Alt Member:	
0070	2528-8445110	(1)	LS	20,000.00000	20,000.00	15,000.00000	15,000.00	8,000.00000	8,000.00
TRAFFIC CONTROL									
0080	2533-4980005	(1)	LS	40,000.00000	40,000.00	30,000.00000	30,000.00	4,000.00000	4,000.00
MOBILIZATION									
0090	2539-6600000	17,906.000	LB	0.50000	8,953.00	2.00000	35,812.00	4.00000	71,624.00
POLYURETHANE MATERIAL FOR DEEP SOIL INJECTION									
0100	2539-6600010	1.000	EACH	10,000.00000	10,000.00	500.00000	500.00	2,500.00000	2,500.00
DYNAMIC CONE PENETROMETER (DCP) TESTING									
Section Totals:					\$78,953.00	\$81,312.00		\$86,124.00	
Contract Item Totals				\$190,275.00		\$202,150.00		\$216,650.00	
Contract Time Totals									
Contract Grand Totals				\$190,275.00		\$202,150.00		216,650.00	

() indicates item is bid as Lump Sum



11/20/2025 10:16 AM

Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 1 of 2

Call Order: 501	Contract ID: 77-0354-350	Primary County: POLK
Letting Date: November 18, 2025 10:00 A.M.		DBE Goal: 0.0%
Letting Status: AWARDED	Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.	
Contract Period: Start Date: 03/02/26 55 Working Days		

Project Information:

Project: IMN-035-4(350)97--0E-77	WorkType: LANDSCAPING
County: POLK	Prj Awd Amt: \$225,843.00
Route: I-35	
Location: S of Co Rd F22 to IA 210	



Contracts and Specifications Bureau

Project(s) and Vendor Ranking

Page 2 of 2

Call Order: 501**Contract ID:** 77-0354-350**Primary County:** POLK**Letting Date:** November 18, 2025 10:00 A.M.**DBE Goal:** 0.0%**Letting Status:** AWARDED**Awarded Vendor:** ABSOLUTE CONCRETE CONSTRUCTION, INC.**Contract Period:** Start Date: 03/02/26 55 Working Days

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid
1	AB112	ABSOLUTE CONCRETE CONSTRUCTION, INC.	\$225,843.00	100.00%
2	AL485	ALPHA LANDSCAPES, LLC	\$247,761.00	109.70%

Contracts and Specifications Bureau

Tabulation of Construction and Material Bids

Page 1 of 1

Call Order: 501

Contract ID: 77-0354-350

Primary County: POLK

Letting Date: November 18, 2025

Line No / Item Number Item Description				(1) ABSOLUTE CONCRETE CONSTRUCTION, INC.		(2) ALPHA LANDSCAPES, LLC			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 LANDSCAPING ITEMS						Cat Alt Set:		Cat Alt Member:	
0010	2528-8445110	(1)	LS	5,000.00000	5,000.00	3,000.00000	3,000.00		
TRAFFIC CONTROL									
0020	2533-4980005	(1)	LS	10,000.00000	10,000.00	27,500.00000	27,500.00		
MOBILIZATION									
0030	2599-9999021	8,377.000	UNIT	24.00000	201,048.00	25.00000	209,425.00		
('UNITS' ITEM) SHRUB (INSTALL WITH WARRANTY)									
0040	2601-2633100	19.590	ACRE	500.00000	9,795.00	400.00000	7,836.00		
MOWING									
Section Totals:				\$225,843.00		\$247,761.00			
Contract Item Totals				\$225,843.00		\$247,761.00			
Contract Time Totals									
Contract Grand Totals				\$225,843.00		\$247,761.00			

() indicates item is bid as Lump Sum